CITY OF COSTA MESA
PUBLIC WORKS AGREEMENT FOR
CITY PROJECT NO. 20-14

THIS PUBLIC WORKS AGREEMENT (“Agreement”), dated September 1, 2020
(“Effective Date”), is made by the CITY OF COSTA MESA, a political subdivision of the
State of California (“CITY"), and ALL AMERICAN ASPHALT, a California corporation
(‘CONTRACTOR").

CITY desires to construct the public work and improvements described below
under Scope of Work, Paragraph 1 (“Work”).

ACCORDINGLY, the parties hereto agree as follows:

1. SCOPE OF WORK.

The Work consists of the following along Bear Street between the 1-405 freeway
and Baker Street in the City of Costa Mesa: mobilization; clearing and grubbing; saw-
cutting, removal and reconstruction of existing pavement; milling of existing Asphalt
Concrete (AC) surface; hauling, placement, and compaction of AC base course, AC
leveling course, and Asphalt Rubberized Hot Mix Gap Graded (ARHMG); adjustment of
manholes and water valves to grades; removal and reconstruction of sidewalks, and
removal and reconstruction of ADA ramps; signing; striping; and traffic control, in
accordance with the CITY's plans and specifications.

The Work is further described in the “Contract Documents” referred to below.

The Project is known as the Bear Street Improvement Project (1-405 to Baker
Street), City Project No. 20-14 (“Project”).

2. CONTRACT DOCUMENTS.

The complete Agreement consists of the following documents relating to the

Project:
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a. This Agreement;

b. CONTRACTOR's bid (Exhibit A);

c. Bid Package, as reflected in Bid Addendum No. 1, including complete plans,
profiles, detailed drawings and specifications, including general provisions
and special provisions (Exhibit B);

d. Addenda to the Bid Package (Exhibit C);

e. Faithful Performance Bond and Labor and Material Bond, including agent's
Power of Attorney for each bond (Exhibit D);

f. Drug-Free Workplace Policy (Exhibit E);

g. Provisions of the most current edition of The Greenbook: Standard
Specifications for Public Works Construction (“The Greenbook”); and

h. All addenda setting forth any modifications or interpretations of the above
documents.

The documents attached hereto are incorporated herein by this reference. The
Greenbook is incorporated by reference as if fully set forth herein. The documents
comprising the complete Agreement will be referred to as the “Contract Documents.”

All of the Contract Documents are intended to complement one another, so that
any Work called for in one and not mentioned in another is to be performed as if
mentioned in all documents.

In the event of an inconsistency in the Contract Documents, the terms of this
Agreement shall prevail over all other Contract Documents. The order of precedence
between the remaining Contract Documents shall be as set forth in The Greenbook.

The Contract Documents constitute the entire agreement between the parties and

supersede any and all other writings and oral negotiations.
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3. CITY'S REPRESENTATIVE.
The CITY’s Representative is Baltazar Mejia, referred to herein as the Project
Manager (“Project Manager”).

4. CONTRACTOR'S PROJECT MANAGER: PERSONNEL.

(a) Project Manager. CONTRACTOR'’s Project Manager must be

approved by City. Such approval shall be at CITY’s sole discretion.

(b)  Personnel. CITY has the right to review and approve any personnel
who are assigned to perform work under this Agreement. CONTRACTOR shall remove
personnel from performing work under this Agreement if requested to do so by CITY.

This Paragraph 4 is a material provision of the Agreement.

5. SCHEDULE.

All Work shall be performed in accordance with the schedule approved on behalf
of CITY by the Project Manager, and in accordance with the time of performance set forth
in Paragraph 8 (Time of Performance).

6. EQUIPMENT - PERFORMANCE OF WORK.

CONTRACTOR shall furnish all tools, equipment, apparatus, facilities, labor and
materials necessary to perform and complete the Work of construction in a good and
workmanlike manner in strict conformity with the Contract Documents.

The equipment, apparatus, facilities, labor and material shall be furnished and
such Work performed and completed as required in the plans and specifications to the
satisfaction of the Project Manager or his or her designee, and subject to his or her

approval.
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7. CONTRACT PRICE.

Six Hundred Fifty-Seven Thousand Seven Hundred Seventy-Seven Dollars
($657,777.00).

8. TIME OF PERFORMANCE.

CONTRACTOR shall commence Work by the date specified in CITY's Notice to
Proceed, unless a later date is agreed upon in writing by the parties. The Work shall be

completed within fifty (50) working days from the first day of commencement of the Work.

9. TERMINATION.

(a) Termination for Convenience.

CITY may terminate this Agreement at any time, with or without cause, by
providing thirty (30) days' written notice to CONTRACTOR.
(b)  Termination for Breach of Contract.

(i) If CONTRACTOR refuses or fails to prosecute the Work or
any severable part of it with such diligence as will ensure its timely completion, or if
CONTRACTOR fails to complete the Work on time, or if CONTRACTOR, or any
subcontractor, violates any of the provisions of the Contract Documents, the Project
Manager may give written notice to CONTRACTOR and CONTRACTOR's sureties of the
CITY’s intention to terminate this Agreement; and, unless within five (5) days after the
serving of that notice, such conduct shall cease and arrangements for the correction
thereof be made to the satisfaction of the CITY, this Agreement may be terminated at the
option of CITY effective upon CONTRACTOR's receipt of a second notice sent by the
CITY indicating that the CITY has exercised its option to terminate.

(ii) If CONTRACTOR is adjudged bankrupt or files for any relief

under the Federal Bankruptcy Code or State insolvency laws, this Agreement shall
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automatically terminate without any further action or notice by CITY.

(iii)  IFCONTRACTOR is in breach of any material provision of this
Agreement, CITY may immediately terminate this Agreement by providing written notice
to CONTRACTOR of same.

10. LIQUIDATED DAMAGES.

In the event the Work is not completed, for any reason, within the time required
including any approved extensions of time, and to the satisfaction of the Project Manager,
CITY may, in addition to any other remedies, equitable and legal, including remedies
authorized by Paragraph 9 (Termination) of this Agreement, charge to CONTRACTOR or
its sureties, or deduct from payments or credits due CONTRACTOR, a sum equal to
$500.00 as liquidated damages for each day beyond the date provided for the completion
of such Work.

The parties hereto agree that the amount set forth above, as liquidated damages
constitutes a fair and reasonable estimate of the costs the CITY would suffer for each day
that the CONTRACTOR fails to meet the performance schedule. The parties hereby
agree and acknowledge that the delays in the performance schedule will cause CITY to
incur costs and expenses not contemplated by this Agreement.

11. PERFORMANCE BY SURETIES.

In the event CONTRACTOR fails or refuses to perform the Work, CITY may
provide CONTRACTOR with a notice of intent to terminate as provided in Paragraph 9
(Termination), of this Agreement. The CITY shall immediately give written notice of such
intent to terminate to CONTRACTOR and CONTRACTOR's surety or sureties, and the
sureties shall have the right to take over and perform this Agreement; provided, however,

that the sureties must, within five (5) days after CITY’s giving notice of termination, (a)
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give the CITY written notice of their intention to take over the performance of this
Agreement; (b) provide adequate assurances, to the satisfaction of the CITY that the
Work shall be performed diligently and in a timely manner; and (c) must commence
performance thereof within five (5) days after providing notice to the CITY of their intention
to take over the Work. Upon the failure of the sureties to comply with the provisions set
forth above, CITY may take over the Work and complete it, at the expense of
CONTRACTOR, and the CONTRACTOR and the sureties shall be liable to CITY for any
excess costs or damages including those referred to in Paragraph 10 (Liquidated
Damages), incurred by CITY. In such event, CITY may, without liability for so doing, take
possession of such materials, equipment, tools, appliances, Contract Documents and
other property belonging to CONTRACTOR as may be on the site of the Work and
reasonably necessary therefor and may use them to complete the Work.

12. DISPUTES PERTAINING TO PAYMENT FOR WORK.

Should any dispute arise respecting whether any delay is excusable, or its
duration, or the value of the Work done, or of any Work omitted, or of any extra Work
which CONTRACTOR may be required to do, or respecting any payment to
CONTRACTOR during the performance of this Agreement, such dispute shall be decided
by the Project Manager, and his or her decisions shall be final and binding upon
CONTRACTOR and its sureties.

13. SUPERINTENDENCE BY CONTRACTOR.

At all times during performance of the Work, CONTRACTOR shall give personal
superintendence or have a competent foreman or superintendent on the worksite, with

authority to act for CONTRACTOR.
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14. INSPECTION BY CITY.

CONTRACTOR shall at all times maintain proper facilities and provide safe access
for inspection by CITY to all parts of the Work and to all shops on or off-site where the
Work or portions of the Work, are in preparation. CITY shall have the right of access to
the premises for inspection at all times. However, CITY shall, at all times, comply with
CONTRACTOR's safety requirements on the job site.

15. CARE OF THE WORK AND OFF-SITE AUTHORIZATION.

CONTRACTOR warrants that it has examined the site of the Work and is familiar
with its topography and condition, location of property lines, easements, building lines
and other physical factors and limitations affecting the performance of this Agreement.
CONTRACTOR, at CONTRACTOR's sole cost and expense, shall obtain any permission,
and all approvals, licenses, or easements necessary for any operations conducted off the
premises owned or controlled by CITY. CONTRACTOR shall be responsible for the
proper care and protection of all materials delivered to the site or stored off-site and for
the Work performed until completion and final inspection and acceptance by CITY. The
risk, damage or destruction of materials delivered to the site or to Work performed shall
be borne by CONTRACTOR.

16. PAYMENTS TO CONTRACTOR.

On or before the last Monday of each and every month during the performance of
the Work, CONTRACTOR shall meet with the Project Manager or his or her designee to
determine the quantity of pay items incorporated into the improvement during that month.
A “Progress Payment Order” will then be jointly prepared, approved, and signed by the
Project Manager and the CONTRACTOR setting forth the amount to be paid and

providing for a five percent (5%) retention. Upon approval of the progress payment order
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by the Project Manager, or his or her designee, it shall be submitted to CITY’s Finance
Department and processed for payment by obtaining approval from the City Council to
issue a warrant.

Within three (3) days following City Council's approval to issue a warrant, CITY
shall mail to CONTRACTOR a warrant for the amount specified in the progress payment
order as the amount to be paid. The retained five percent (5%) shall be paid to
CONTRACTOR thirty-five (35) days after the recording of the Notice of Completion of the
Work by the COUNTY and after CONTRACTOR shall have furnished releases of all
claims against CITY by persons who furnished labor or materials for the Work, if required
by CITY.

Upon the request of CONTRACTOR and at its expense, securities equivalent to
the amount withheld pursuant to the foregoing provisions may be presented to CITY for
substitution for the retained funds. If CITY approves the form and amount of the offered
securities it will release the retained funds and will hold the securities in lieu thereof.
CONTRACTOR shall be entitled to any interest earned on the securities.

In the event that claims for property damage or bodily injury are presented to CITY
arising out of CONTRACTOR'’s or any subcontractor's Work under this Agreement; CITY
shall give notice thereof to CONTRACTOR, and CONTRACTOR shall have thirty-five (35)
days from the mailing of any such notice to evaluate the claim and to settle it by whole or
partial payment, or to reject it, and to give notice of settlement or rejection to CITY. If CITY
does not receive notice within the above-mentioned 35-day period that the claim has been
settled, and if the Project Manager, after consultation with the City Attorney, determines
that the claim is meritorious, CITY may pay the claim or a portion of it in exchange for an

appropriate release from the claimant, and may deduct the amount of the payment from
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the retained funds that would otherwise be paid to CONTRACTOR upon completion of
the Work; provided, however, that the maximum amount paid for any one claim pursuant
to this provision shall be One Thousand Dollars ($1,000.00), and the maximum amount
for all such claims in the aggregate paid pursuant to this provision shall be Five Thousand
Dollars ($5,000.00).

17. PROMPT PAYMENT OF SUBCONTRACTORS.

The CONTRACTOR agrees to pay each subcontractor under this Agreement for
satisfactory performance of its contract no later than seven (7) days from the receipt of
each payment the CONTRACTOR receives from CITY.

The CONTRACTOR agrees further to release retainage payments to each
subcontractor within thirty (30) days after the subcontractor's work is satisfactorily
completed.

Any delay or postponement of payment from the above referenced time frame may
occur only for good cause following written approval of the CITY.

18. CONTRACT SECURITY AND GUARANTEE.

Unless previously provided by CONTRACTOR to CITY, CONTRACTOR shall
furnish, concurrently with the execution of this Agreement, the following: (1) a surety bond
in an amount equal to one hundred percent (100%) of the contract price as security for
the faithful performance of this Agreement, and (2) a separate surety bond in an amount
equal to at least one hundred percent (100%) of the contract price as security for the
payment of all persons furnishing labor or materials in connection with the Work under
this Agreement. Sureties for each of the bonds and the forms thereof shall be satisfactory
to CITY. In addition, such sureties must be authorized to issue bonds in California;

sureties must be listed on the latest revision to the U.S. Department of the Treasury
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Circular 570; and must be shown to have sufficient bonding capacity to provide the bonds
required by the Contract Documents.

CONTRACTOR shall provide a certified copy of the certificate of authority of the
surety issued by the Insurance Commissioner; a certificate from the clerk of the county in
which the court or officer is located that the certificate of authority of the surety has not
been surrendered, revoked, canceled, annulled, or suspended or, in the event that it has,
that renewed authority has been granted; and copies of the surety’s most recent annual
statement and quarterly statement filed with the Department of Insurance pursuant to
Article 10 (commencing with Section 900) of Chapter 1 of Part 2 of Division 1 of the
Insurance Code.

CONTRACTOR guarantees that all materials used in the Work and all labor
performed shall be in conformity with the Contract Documents including, but not limited
to, the standards and specifications set forth in the most current edition of The Greenbook.
CONTRACTOR shall, at its own expense, make any and all repairs and replacements
that shall become necessary as the result of any failure of the Work to conform to the
aforementioned Contract Documents, and standard specifications; provided, however,
that CONTRACTOR shall be obligated under this provision only to the extent of those
failures or defects of which he is given notice within a period of twelve (12) months from
the date that the Notice of Completion is recorded.

The rights and remedies available to CITY pursuant to this provision shall be
cumulative with all rights and remedies available to CITY pursuant to statutory and
common law, which rights and remedies are hereby expressly reserved, and neither the
foregoing guarantee by CONTRACTOR nor its furnishing of the Bonds, nor acceptance

thereof by CITY, shall constitute a waiver of any rights or remedies available to CITY

10
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against CONTRACTOR.

19. INDEMNIFICATION.

CONTRACTOR agrees to protect, defend, indemnify and hold harmless CITY and
its elected and appointed boards, officers, agents, and employees from any and all
claims, liabilities, expenses, or damages of any nature, including attorney fees, for injury
to or death of any person, and for injury or damage to any property, including
consequential damages of any nature resulting therefrom, arising out of or in any way
connected with the performance of this Agreement. The defense obligation provided for
hereunder shall apply without any advance showing of negligence or wrongdoing by the
CONTRACTOR, its employees, and/or authorized subcontractors, but shall be required
whenever any claim, action, complaint, or suit asserts as its basis the negligence, errors,
omissions or misconduct of the CONTRACTOR, its employees, and/or authorized
subcontractors, and/or whenever any claim, action, complaint or suit asserts liability
against the CITY, its elected officials, officers, agents and employees based upon the
work performed by the CONTRACTOR, its employees, and/or authorized subcontractors
under this Agreement, whether or not the CONTRACTOR, its employees, and/or
authorized subcontractors are specifically named or otherwise asserted to be liable.
Notwithstanding the foregoing, the CONTRACTOR shall not be liable for the defense or
indemnification of the CITY for claims, actions, complaints or suits arising out of the sole
active negligence or willful misconduct of the CITY. This provision shall supersede and
replace all other indemnity provisions contained either in the CITY's specifications or
CONTRACTOR's proposal, which shall be of no force and effect.

CONTRACTOR shall comply with all of the provisions of the Workers’

Compensation insurance laws and Safety in Employment laws of the State of California,

11
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including the applicable provisions of Divisions 4 and 5 of the California Labor Code and
all amendments thereto and regulations promulgated pursuant thereto, and all similar
State, Federal or local laws applicable; and CONTRACTOR shall indemnify and hold
harmless CITY from and against all claims, liabilities, expenses, damages, suits, actions,
proceedings and judgments, of every nature and description, including attorney fees, that
may be presented, brought or recovered against CITY for or on account of any liability
under or failure to comply with any of said laws which may be incurred by reason of any
Work performed under this Agreement by CONTRACTOR or any subcontractor or others
performing on behalf of CONTRACTOR.

CITY does not, and shall not, waive any rights against CONTRACTOR which it
may have by reason of the above hold harmless agreements, because of the acceptance
by CITY or the deposit with CITY by CONTRACTOR of any or all of the insurance policies
described in Paragraph 20 (Insurance) of this Agreement.

The hold harmless agreements by CONTRACTOR shall apply to all liabilities,
expenses, claims, and damages of every kind (including but not limited to attorney fees)
incurred or alleged to have been incurred, by reason of the operations of CONTRACTOR
or any subcontractor or others performing on behalf of CONTRACTOR, whether or not
such insurance policies are applicable. CONTRACTOR shall require any and all tiers of
subcontractors to afford the same degree of indemnification to the CITY OF COSTA
MESA and its elected and appointed boards, officers, agents, and employees that is
required of CONTRACTOR and shall incorporate identical indemnity provisions in ail
contracts between CONTRACTOR and all tiers of its subcontractors.

In the event that CONTRACTOR and CITY are sued by a third party for damages

caused or allegedly caused by negligent or other wrongful conduct of CONTRACTOR, or

12
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by a dangerous condition of CITY’s property created by CONTRACTOR or existing while
the property was under the control of CONTRACTOR, CONTRACTOR shall not be
relieved of its indemnity obligation to CITY by any settlement with any such third party
unless that settlement includes a full release and dismissal of all claims by the third party
against the CITY.

20. INSURANCE.

CONTRACTOR shall not commence Work under this Agreement until it has
obtained all insurance required under this section and CITY has approved the insurance
as to form, amount, and carrier, nor shall CONTRACTOR allow any subcontractor to
commence any Work until all similar insurance required of the subcontractor has been
obtained and approved.

Neither the failure of CONTRACTOR to supply specified insurance policies and
coverage, nor the failure of CITY to approve same shall alter or invalidate the provisions
of Paragraph 19 (Indemnification) of this Agreement.

(a) Workers' Compensation Insurance.

CONTRACTOR shall obtain and maintain during the life of this Agreement
workers’ compensation insurance and, if any Work is sublet, CONTRACTOR shall require
all tiers of subcontractors to obtain workers’ compensation insurance.

All workers’ compensation insurance policies shall provide that the
insurance may not be canceled without thirty (30) days’ advance written notice of such
cancellation to CITY.

CONTRACTOR agrees to waive, and obtain endorsements from its
workers’ compensation insurer waiving, subrogation rights under its workers’

compensation insurance policy against the CITY and to require each of its subcontractors,

13
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if any, to do likewise under their workers’ compensation insurance policies.

(b)  Liability Insurance Coverage.

CONTRACTOR shall obtain and maintain during the life of this Agreement
the following insurance coverage:

(i) Commercial General Liability, including coverage for
premises-operations, products/completed operations hazard, blanket contractual, broad
form property damage, and independent contractors. In addition, CONTRACTOR shall
obtain and maintain during the life of this Agreement each of the following insurance
coverage which are not stricken out and initialed by the Project Manager: Explosion and
collapse hazard, underground hazard, personal injury, and automobile liability, including
owned, hired, and non-owned vehicles. All insurance coverage shall have limits of not
less than $1,000,000.00 combined single limits, per occurrence and aggregate.

(i) Below are approved endorsements which satisfy the basic
insurance requirements contained in contracts entered into by City of Costa Mesa. These
have been approved by the City Attorney’s Office. The terms of any specific contract with
the City are controlling. Prior to the commencement of any work, the City requires that
the Engineer receive Certificates of Insurance in DUPLICATE for liability coverage of at
least $1,000,000.00 combined single limits, per occurrence and in the aggregate.
Endorsements to the policies providing the above insurance shall be obtained by
CONTRACTOR, adding the following three provisions:

(1)  Additional Insured:
“The City of Costa Mesa and its elected and appointed
boards, officers, agents, and employees are additional insureds with respect to the

subject project and agreement.”

14
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(2) Notice:
“Said policy shall not terminate, nor shall it be canceled nor
the coverage reduced, until thirty (30) days after written notice is given to CITY.”
(3) Other Insurance:
“Any other insurance maintained by the City of Costa Mesa
shall be excess and not contributing with the insurance provided by this policy.”

If any of such policies provide for a deductible or self-insured retention to provide
such coverage, the amount of such deductible or self-insured retention shall be approved
in advance by CITY. No policy of insurance issued as to which the CITY is an additional
insured shall contain a provision which requires that no insured except the named insured
can satisfy any such deductible or self-insured retention.

21. PROOF OF INSURANCE.

Prior to commencement of the Work, CONTRACTOR shall furnish CITY, through
the Project Manager, proof of compliance with the above insurance requirements in a
form satisfactory to the Risk Management.

22. LEGAL WORK DAY - PENALTIES FOR VIOLATION.

Eight (8) hours of labor shall constitute a legal day’s work during any one (1)
calendar day. CONTRACTOR shall forfeit to CITY the sum of Twenty-Five Dollars
($25.00) for each workman employed in the execution of this Agreement by
CONTRACTOR or by any subcontractor for each calendar day during which such
workman is required or permitted to work more than eight (8) hours in any one calendar
day and 40 hours in any one calendar week in violation of California Labor Code Sections

1810 through 1815, inclusive.
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23. PREVAILING WAGE SCALE.

CONTRACTOR shall comply in all respects with the Davis-Bacon Act (40 U.S.C.
section 276a) and with California Labor Code sections 1770 et seq., including the keeping
of all records required by the provisions of Labor Code section 1776.

CONTRACTOR shall furnish each week to CITY’s Project Administration Division
a statement with respect to the wages of each of its employees during the preceding
weekly payroll period.

24, COMPLIANCE WITH ALL LAWS.

CONTRACTOR shall, at its own cost and expense, comply with all applicable local,
state, and federal laws, regulations, and requirements in the performance of this
Agreement, including but not limited to laws regarding health and safety, labor and
employment, and wage and hours.

25. DRUG-FREE WORKPLACE POLICY.

CONTRACTOR, upon notification of the award of this Agreement, shall establish
a Drug-Free Awareness Program to inform employees of the dangers of drug abuse in
the workplace, the penalties that may be imposed upon employees for drug abuse
violations occurring in the workplace, and the employee assistance programs available
to employees. Each employee engaged in the performance of a CITY contract must be
notified of this Drug-Free Awareness Program, and must abide by its terms.
CONTRACTOR shall conform to all the requirements of CITY’s Policy No. 100-5,
attached hereto as Exhibit E. Failure to establish a program, notify employees, or inform
the CITY of a drug-related workplace conviction will constitute a material breach of

contract and cause for immediate termination of the contract by the CITY.
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26. NON-DISCRIMINATION.

In performing this Agreement, CONTRACTOR will not engage in, nor permit its
agents to engage in, discrimination in employment of persons because of their race,
religion, color, national origin, ancestry, physical handicap, medical condition, marital
status or sex, or sexual orientation, except as permitted pursuant to Section 12940 of the
Government Code. Violation of this provision may result in the imposition of penalties
referred to in Section 1735 of the California Labor Code.

27. CONTRACT ASSURANCE.

The CONTRACTOR or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this Agreement. The CONTRACTOR
shall carry out applicable requirements of 49 CFR part 26 in the award and administration
of DOT-assisted contracts. Failure by the CONTRACTOR to carry out these requirements
is a material breach of this Agreement, which may result in the termination of this
Agreement or such other remedy as recipient deems appropriate.

The CONTRACTOR will require that the above provision is included in all
subcontracts.

28. PROVISIONS CUMULATIVE.

The provisions of this Agreement are cumulative and in addition to, and not in
limitation of, any other rights or remedies available to CITY.

29. NOTICES.

It shall be the duty and responsibility of CONTRACTOR to notify all tiers of
subcontractors and material men of the following special notice provision; namely, all
preliminary 20-day notices or stop notices shall be directed only to the City Clerk and to

no other department, and shall be either personally delivered or sent by certified mail,
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postage prepaid.

All other notices shall be in writing and delivered in person or sent by certified mail,
postage prepaid. Notices required to be given to CITY pursuant to this Agreement shall
be addressed as follows:

City of Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626
Attn: Baitazar Mejia, P.E., Interim City Engineer

Notices required to be given to CONTRACTOR shall be addressed as follows:

All American Asphalt, Inc.

400 E. Sixth Street

Corona, CA 92879

Attn: Edward J. Carlson, Vice-President

Notices required to be given to CONTRACTOR's sureties shall be addressed as
follows:

Fidelity and Deposit Company of Maryland

2710 Gateway Oaks Drive, Suite 150N

Sacramento, CA 95833

Attn: Melissa DeKoven

30. INDEPENDENT CONTRACTOR.

The parties hereto acknowledge and agree that the relationship between CITY and
CONTRACTOR is one of principal and independent contractor and no other. All
personnel to be utilized by CONTRACTOR in the performance of this Agreement shall be
employees of CONTRACTOR and not employees of the CITY. CONTRACTOR shall pay
all salaries and wages, employer's social security taxes, unemployment insurance and
similar taxes relating to employees and shall be responsible for all applicable withholding
taxes. Nothing contained in this Agreement shall create or be construed as creating a
partnership, joint venture, employment relations, or any other relationship except as set

forth between the parties. The parties specifically acknowledge and agree that
18
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CONTRACTOR is not a partner with CITY, whether general or limited, and no activities
of CITY or CONTRACTOR or statements made by CITY or CONTRACTOR shall be
interpreted by any of the parties hereto as establishing any type of business relationship
other than an independent contractor relationship.

31. PERSELIGIBILITY INDEMNIFICATION.

In the event that CONTRACTOR or any employee, agent, or subcontractor of
CONTRACTOR providing services under this Agreement claims or is determined by a
court of competent jurisdiction or the California Public Employees’ Retirement System
(PERS) to be eligible for enrollment in PERS as an employee of the CITY,
CONTRACTOR shall indemnify, defend, and hold harmless CITY for the payment of any
employee and/or employer contributions for PERS benefits on behalf of CONTRACTOR
or its employees, agents, or subcontractors, as well as for the payment of any penaities
and interest on such contributions, which would otherwise be the responsibility of CITY.

Notwithstanding any other agency, state or federal policy, rule, regulation, law or
ordinance to the contrary, CONTRACTOR and any of its employees, agents, and
subcontractors providing service under this Agreement shall not qualify for or become
entitled to, and hereby agree to waive any claims to, any compensation, benefit, or any
incident of employment by CITY, including but not limited to eligibility to enroll in PERS
as an employee of CITY and entitement to any contribution to be paid by CITY for
employer contribution and/or employee contributions for PERS benefits.

32. VALIDITY.

The invalidity in whole or in part of any provision of this Agreement shall not void

or affect the validity of any of the other provisions of this Agreement.
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33. GOVERNING LAW.

This Agreement shall be governed by and construed in accordance with the laws
of the State of California. Any legal action relating to or arising out of this Agreement shall
be subject to the jurisdiction of the County of Orange, California.

34. NO THIRD PARTY BENEFICIARY RIGHTS.

This Agreement is entered into for the sole benefit of the CITY and CONTRACTOR
and no other parties are intended to be direct or incidental beneficiaries of this Agreement
and no third party shall have any right in, under or to this Agreement.

35. ASSIGNABILITY.

This Agreement may not be sold, transferred or assigned by either party, or by
operation of law, to any other person or persons or business entity, without the other
party’s written permission. Any such sale, transfer or assignment, or attempted sale,
transfer or assignment without written permission, may be deemed by the other party to
constitute a voluntary termination of this Agreement and this Agreement shall thereafter
be deemed terminated and void.

36. WAIVER.

No waiver of any provision of this Agreement shall be effective unless in writing
and signed by a duly authorized representative of the party against whom enforcement
of a waiver is sought referring expressly to this Paragraph. The waiver of any right or
remedy in respect to any occurrence or event shall not be deemed a waiver of any right
or remedy in respect to any other occurrence or event, nor shall any waiver constitute a
continuing waiver.

37. HEADINGS.

Section and subsection headings are not to be considered part of this Agreement,
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are included solely for convenience, and are not intended to modify or explain or to be a
full or accurate description of the content thereof.

38. COUNTERPARTS.

This Agreement may be executed in one or more counterparts by the parties
hereto. All counterparts shall be construed together and shall constitute one Agreement.

39. CORPORATE AUTHORITY.

The persons executing this Agreement on behalf of the Parties hereto warrant that
they are duly authorized to execute this Agreement on behalf of said Parties and that by
doing so, the Parties hereto are formally bound to the provisions of this Agreement.

40. ADDITIONAL SERVICES.

CONTRACTOR shall not receive compensation for any services provided outside
the scope of the Contract Documents unless such additional services, including change
orders, are approved in writing by CITY prior to CONTRACTOR performing the additional
services.

It is specifically understood that oral requests or approvals of such additional
services, change orders or additional compensation and any approvals from CITY shall

be barred and are unenforceabile.

[Signatures appear on following page.]
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement o be
executed by and through their respective authorized officers, as of the date first above

written.

CITY OF COSTA MESA,

mcup rpora
gﬂm IL/'

Lori Ann Farrell Harrison
City Manager

Date: 0“96' 9"090

CONTRACTOR
All American Asphait

W Date: 9/ 9 [30r0

Signatdre

Edward J. Carlson, Vice President
Name and Title

- D L Date: ?/7 [o-r2—s

Signature

Michael Farkas, Secretary
Name and Title

Date: 4 ‘2-"” 2020

Brenda Green )
City Clerk

Date: ‘C? [ / 7 / ZUZO

erly Hall ? p!ow
]?fAttorney
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City Project No. 20-14

APPROVED AS TO INSURANCE:

Date: ?//(7‘/9‘09'0

Ruth Wang
Risk Management

APPROVED AS TO PURCHASING:

/m Date: W [O 8080

/Zérol Molina
Finance Director
DEPARTMENTAL APPROVAL.:

&"'ﬂ\ M"aw\—? Date: ‘)" I7- 2o1o

Raja Sethuraman
Public Services Director

L Date: _ 9-/4 ~2020
Baltazar Meja, P.E.
Interim City Engineer
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached. and not the truthfulness. accuracv. or validitv of that document.

State of California

County of Riverside

On September 9, 2020 before me, Kenona Nazari, Notary Public
Date Here Insert name and Title of the Officer

personally appeared Edward J. Carlson and Michael Farkas

Name(s) of Signer(s)

9

who proved to me on the basis of satisfactory evidence to be the
person(S) whose name(s) is/are subscribed to the within instrument
and acknowledged to me that hefshe/they executed the same in
histher/their authorized capacity(ies), and that by histher/their

signature(s) on the instrument the person(s), or the entity upon behalf
of which the person(s) acted, executed the instrument.

KENONA NAZARI

A T Nota,;y Puggc-cCa"fmfa z | certify under PENALTY OF PERJURY under the laws of the State of
ot COmn:fsr:,O: ¢ ‘;3',‘;’60, - California that the forgoing paragraph is true and correct.
45 68” My Comm, Expires Jan 10, 2024
1-—-—————-—--—-[ WITNESS my hfﬁcial seal.
'
Signature L~ o ar) A«
Place Notary Seal Above Signature of Notary Public O
OPTIONAL

Though the information below is not required by law, it may prove valuable to person relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document Agreement — City of Costa Mesa - Signature

Document Date: September 9, 2020 _ Number of Pages: 23

Signer(s) Other Than Named Above: ___None

Capacity(ies) Claimed by Signer(s)

Signer's Name: Edward J. Carlson

Signer's Name: Michael Farkas
o Individual
X Corporate Officer — Title(s): __Secretary
o Partner [ o Limited o General 1 Lieni

. o Partner [J o Limited o General O —
o Attorney in Fact OF SIGNER o Attorney in Fact OF SIGNER

Top of thumb here Tap of thumb here
O Trustee o Trustee

o Other: o Other:

o Individual
X Corporate Officer — Title(s): __ Vice President

Signer is Representing: Signer is Representing:

All American Asphalt All American Asphalt




EXHIBIT A

CONTRACTOR'’S BID



) &, for $
Bear Street Improvement Project — 1405 aker Street; City Project No.20-14

CITY OF COSTA MESA - DO NOT OPEN WITH REGULAR MAIL

Reoklvew
CITY CLERK
-~

g 55 wr .

20 ,Eﬂ. 20 M AL

A ———=ASPHALT

mﬁ& mm. mﬂ%_ »—. Kmmz AN EQUAL OPPORTUNITY EMPLOYER

BY. & PO. BOX 2229. CORONA, CA 92878-2229

T0:(Cocdu Mesa CHY Clerks oléice

Qﬂ @ﬂ.\ DPrive _hom..—-s 3““9
calvfornia 42624

RETURN REQUESTED

A
ALL AMERICAN PUBLIC WORKS
— ASPHALT=—

AN FCUAL OPrORTUNITY BMPLOYER

T951-736-7600 F 951 -739-4671

EMAIL: _,cz,_niorrmﬁ_z§Zm=_n>7)w_,x>s,noz s
400 £ SINTH STREET PO. BOX 2229, CORONA, CA 92878-2229
CONTRACTORS LICENSE 8267073 A.C12 DIR 21200001051




EXHIBIT A - CONTRACTOR'S BID
CITY OF COSTA MESA

P.0. BOX 12000 77 FAIR DRIVE CALIFORNIA 92628 1200

FROM THE DEPARTMENT OF PUBLIC SERVICES/ENGINEERING DIVISION

DATE: July 17, 2020
TO: ALL PROSPECTIVE BIDDERS
SUBJECT: BID ADDENDUM NO. 3 -

BEAR STREET IMPROVEMENT PROJECT (I-405 TO BAKER ST.)
CITY PROJECT NO. 20-14

Please forward this addendum to the appropriate individual as soon as possible. To assist our office
in confirming the delivery of this addendum, please sign acknowledging receipt herein and e-mail a

copy of this sheet to seung.yan stamesaca.gov. A COPY WILL NOT BE SENT BY MAIL.
Received by: /&/j”/a/

Edwarfl J. Carlsbn, Vice President
Company_' All American Asphalt

All bidders shall register with CIPList.com in order to retrieve addenda. It is the responsibility of each
prospective bidder to check CIPList.com on a DAILY basis through the close of bids for any applicable
addenda or updates.

This addendum, effective on this date, addresses the following items:

» Attached herein and replace in its entirety, Sheet No's. 15 and 16 of the street and
traffic improvement pians titled “CITY OF COSTA MESA ROAD REHABILITATION
PROJECT BAKER STREET IMPROVEMENTS - 1-405 TO BAKER STREET CAPITAL
IMPROVEMENT PROJECT NO. 20-14."

e On Sheet “GP-1" in the NOTICE TO BIDDERS, PROPOSAL, CONTRACT, AND
SPECIAL PROVISIONS in SECTION D — GENERAL PROVISIONS in subsection 1-2
GENERAL, the second (2nd) paragraph shall be replaced in its entirety with the
following:

Where specified in these specifications, the latest edition of the
California Building Code, based on the latest edition of the International
Building Code, the latest edition of the "Standard Specifications and
Standard Plans of the State of California, Department of Transportation,
Division of Highways," "Standard Plans of the Orange County
Environmental Management Agency," and "Los Angeles County Flood
Control District, Design Manual, Standard Drawings" shall apply or
unless otherwise noted in these specifications.

Page 1 of |




EXHIBIT A - CONTRACTOR'S BID

Bid Addendum No. 3
Project and Specifications No. 20-14

* On Sheet “SP-40" in the NOTICE TO BIDDERS, PROPOSAL, CONTRACT, AND
SPECIAL PROVISIONS in SECTION E — SPECIAL PROVISIONS and in PART 7
STREET LIGHTING AND TRAFFIC SIGNAL SYSTEMS in subsection 701-17
TRAFFIC SIGNAL CONSTRUCTION, this subsection / paragraph shall be replaced in
its entirety with the following:

Sections 86 and 87 of the 2010 Standard Specifications and Standard
Plan of the State of California, Department of Transportation (Caltrans),
Division of Highways, shall apply to all construction materials, methods,
and payment, except as stated herein for Traffic Signal Construction.
The Contractor shall visit the site during the bidding phase to estimate
the quantities for replacement of existing systems as specified.
Contractor shall also obtain existing record drawings for further
verification of striping layout, which is also covered under Section 314-1
of these Special Provisions. Any changes or deviations between the
plans and field markings shall be at the engineers’ discretion at no
additional expense.

* The remainder of the Bld Contract Documents and Specifications shall remain
unchanged.

This Bid Addendum No. 3 must be acknowledged by signing on page “P-4" of the Bid Contract
Documents and Specifications.

The contents of this bid addendum shall have precedence over all related provisions within the
contract documents. It is the intent of the City of Costa Mesa to clarify the above-referenced
items to all bidders. Should it be necessary to request clarification on these matters, please
send your request via e-mail at seung.yang@costamesaca.qov.

Please acknowledge receipt of ALL three (3) addenda (Bid Addendums No. 1, No. 2 and No.
3) by signing on page “P-4" of the proposal within the bid contract documents.

Sincerely,

A o

Seung Yang
Principal Civil Engineer

Page 2 of 2



EXHIBIT A - CONTRACTOR'S BID
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EXHIBIT A - CONTRACTOR'S BID
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EXHIBIT A - CONTRACTOR'S BID

Kenona Nazari

From: Kenona Nazari

Sent: Friday, July 17, 2020 10:39 AM

To: 'YANG, SEUNG'

Subject: RE: (City of Costa Mesa, CA) Bid Addendum #3 for the Bear St. Improvement Project,
No. 20-14

Attachments: Addendum No. 3 - Acknowledge Signature.pdf

Seung,

I have attached the signed Addendum No. 3 acknowledging that All American Asphalt received. Have a great
weekend! We look forward to a great bid on Monday.

Thank you

Kenona Nazari

From: YANG, SEUNG [mailto:SEUNG.YANG@costamesaca.gov]

Sent: Friday, July 17, 2020 10:09 AM

To: Kenona Nazari <kenona.nazari@allamericanasphalt.com>

Subject: RE: (City of Costa Mesa, CA) Bid Addendum #3 for the Bear St. Improvement Project, No. 20-14

Dear Kenona,
Good morning!

This is to let you know that Bid Addendum #3 for the Bear St. Improvement Project, No. 20-14,
for the City of Costa Mesa has been uplpaded onto -

Please proceed to the site and download it, read it, sign it, and send back to me the Acknowledgment
Form before luly 20, 2020. Preferably, please send to me before the end of business day today,

Friday, 07/17/2020.

Please be aware that you must also sign page “P-4” of the bid contract documents as well.
1




EXHIBIT A - CONTRACTOR'S BID

If you have any questions, please contact me.
My contact information is shown below.

Thank you!

** Until further notice, Costa Mesa City Hall is closed to the public in keeping with
Governor Newsom’s direction regarding COVID-19. The City leadership team is
committed to continuing to provide essential city services and will be providing
services to the public online, via telephone and through our website in order to
follow the Governor’s guidance and reduce the potential spread of COVID-19.

In the interim, please call or email if you have any further questions. **

Seung Yang
Principal Civil Engineer

Public Services Department
77 Fair Drive {4*" Floor)
Costa Mesa, California 92626
PH: (714) 754-5633

FAX: {714) 754-5028

e-mail: seaes, rennr Do sy o s sy

Click '.ei= 1o report this email as spam.



EXHIBIT A - CONTRACTOR'S BID

Kenona Nazari

From: YANG, SEUNG <SEUNG.YANG@costamesaca.gov>

Sent: Friday, July 17, 2020 10:44 AM

To: Kenona Nazari

Subject: RE: (City of Costa Mesa, CA) RECEIVED ~ Signed Addendum #3
Importance: High

Dear Kenona,

Good morning again!

Thank you for submitting your signed Bid Addendum #3 acknowledgment
for the Bear St. Improvement Project, No. 20-14.

Please let this e-muail serve as your confirmation.

Also, please be sure to acknowledge the receipt of Bid Addendum #3 on page
"“P-4” of the bid contract documents.

if you have any questions, please contact me.
My contact information is shown below.

Thank you and have a great weekend!

** Until further notice, Costa Mesa City Hall is closed to the public in keeping with
Governor Newsom’s direction regarding COVID-19. The City leadership team is
committed to continuing to provide essential city services and will be providing
services to the public online, via telephone and through our website in order to
follow the Governor’s guidance and reduce the potential spread of COVID-19.

In the interim, please call or email if you have any further questions. **

Seung Yang
Principal Civil Engineer



EXHIBIT A - CONTRACTOR'S BID

>/ Costa Mesa

Public Services Department
77 Fair Drive (4" Floor)
Costa Mesa, California 92626
PH: (714) 754-5633
FAX: (714) 754-5028
e-mail: seung.yanq@costamesaca.gqov

From: Kenona Nazari [mailto:kenona.nazari@allamericanasphatt.com]

Sent: Friday, July 17, 2020 10:39 AM

To: YANG, SEUNG <SEUNG.YANG @costamesaca.gov>

Subject: RE: (City of Costa Mesa, CA} Bid Addendum #3 for the Bear St. Improvement Project, No. 20-14

Seung,

I have attached the signed Addendum No. 3 acknowledging that All American Asphalt received, Have a great

weekend! We look forward to a great bid on Monday.
Thank you

Kenona Nazari

From: YANG, SEUNG [ fren e o o e ]

Sent: Friday, July 17, 2020 10 09 AM

To: Kenona Nazarf <:q:0:00 : : : >

Subject: RE; {City of Costa Mesa CA) Bld Addendum #3 for the Bear St. Improvement Project, No. 20-14

Dear Kenona,

Good morning!

This is to let you know that Bid Addendum #3 for the Bear St. Improvement Project, No. 20-14,

2



EXHIBIT A - CONTRACTOR S BID
for the City of Costa Mesa has been uploaded onto - s

Please proceed to the site and download it, read it, sign it, and send back to me the Acknowledgment

Form before July 20, 2020. Preferably, please send to me before the end of business day today,
Friday, 07/17/2020.

Please be aware that vou must also sign page “P-4” of the bid contract documents as well.

If you have any questions, please contact me.
My contact information is shown below.

Thank you!

** Until further notice, Costa Mesa City Hall is closed to the public in keeping with
Governor Newsam’s direction regarding COVID-19. The City leadership team is
committed to continuing to provide essential city services and will be providing
services to the public online, via telephone and through our website in order to
follow the Governor’s guidance and reduce the potential spread of COVID-19.

in the interim, please call or emait if you have any further questions. **

Seung Yang
Principal Civil Engineer

Costa Mesa

Public Services Department
77 Fair Drive (4* Floor)

Costa Mesa, California 92626
PH: (714) 754-5633

FAX: (714) 754-5028

e-mail: oo o

Click . to report this email as spam.



EXHIBIT A - CONTRACTOR'S BID
CITY OF COSTA MESA

P.0. BOX 12000 77 FAIR DRIVE CALIFORNIA 92628 1200

FROM THE DEPARTMENT OF PUBLIC SERVICES/ENGINEERING DIVISION

DATE: July 9, 2020
TO: ALL PROSPECTIVE BIDDERS
SUBJECT: BID ADDENDUM NO. 2 -

BEAR STREET IMPROVEMENT PROJECT (I-405 TO BAKER ST.)
CITY PROJECT NO. 20-14

Please forward this addendum to the appropriate individual as soon as possible. To assist our office
in confirming the delivery of this addendum, please sign acknowledging receipt herein and e-mail a
copy of this sheet to seung.yang@costamesaca.gov. A COPY WILL NOT BE SENT BY MAIL.

Received by: /MQ

Edward J. Carlson, Vice President
Company: All American Asphait

All bidders shall register with CIPList.com in order to retrieve addenda. It is the responsibility of each
prospective bidder to check CIPList.com on a DAILY basis through the close of bids for any applicable
addenda or updatkes.

This addendum, effective on this date, addresses the following items:

e On Sheet “P-1," in the second paragraph, the words “THIRTY (30) WORKING DAYS”
shall be changed to “FIFTY (560) WORKING DAYS.”

» The remainder of the Bid Contract Documents and Specifications shall remain
unchanged.

This Bid Addendum No. 2 must be acknowledged by signing on page “P-4" of the Bid Contract
Documents and Specifications.

The contents of this bid addendum shall have precedence over all related provisions within the
contract documents. It is the intent of the City of Costa Mesa to clarify the above-referenced
items to all bidders. Should it be necessary to request clarification on these matters, please

send your request via e-mail at seung.vang@costamesaca.qov.

Please acknowledge receipt of all addenda (BOTH Bid Addendums No. 1 and No. 2) by
signing on page “P-4" of the proposal within the bid contract documents.

Sincerely,

. Yoo

Seung Yang
Principal Civil Engineer

Page 1 of 1



EXHIBIT A - CONTRACTOR'S BID

Kenona Nazari

From: YANG, SEUNG <SEUNG.YANG@costamesaca.gov>

Sent: Monday, July 13, 2020 10:05 AM

To: Kenona Nazari

Subject: RE: (City of Costa Mesa, CA} ~ Receipt Acknowledgment for Bid Addendum #2 ~ Bear

St. Improvement Project, No. 20-14

Dear Kenona,
Good morning!

Please let this e-mail be your receipt / confirmation that the
City received your signed Bid Addendum No. 2 for the Bear
St. Improvement Project, No. 20-14.

Please also remember to sign-on Page P-4 of the contract
bid documents.

if you have any questions, please contact me.
My contact information is shown below.

Thank youl

** Until further notice, Costo Mesa City Hall is clesed to the public in keeping with
Governor Newsom’s direction regarding COVID-19. The City leadership team is

committed to continuing to provide essential city services and will be providing
services to the public online, via telephone and through our website in order to
follow the Governor’s guidance and reduce the potential spread of COVID-19.

in the interim, please call or email if you have any further questions. **

Seung Yang
Principal Civil Engineer

2% Costa Mesa

Public Services Department

77 Fair Drive {4*" Floor)

Costa Mesa, California 92626

PH: (714) 754-5633

FAX: (714) 754-5028

e-mail: seungq.yang@costamesaca.qov

From: Kenona Nazari [mailto:kenona.nazari@allamericanasphalt.com]
Sent: Manday, July 13, 2020 9:22 AM



EXHIBIT A - CONTRACTOR'S BID
To: YANG, SEUNG <SEUNG.YANG@costamesaca.gov>

Subject: FW: Acknowledgement - Addendum No. 2 - City of Costa Mesa - Bear S5t. Improvement ~ City Project No 20-14 -
Addendum No. 2 - Acknowledgement

Please see the attachment,

From: Kenona Nazari

Sent: Monday, July 13, 2020 9:20 AM

To: 'SEUNG.YANG @costamesaca.gov' <SEUNG.YANG@costamesaca.gov>

Subject: Acknowledgement - Addendum No. 2 - City of Costa Mesa - Bear St. improvement ~ City Project No 20-14 -
Addendum Nao. 2 - Acknowledgement

Good morning Seung,

Hope you had a wonderful weekend. Please see this as an acknowledgement to the Addendum No. 2. Have a

wonderful day.
Thank you

Kenona Nazari

Public Works Contract Administrator

400 East Sixth Street

Corona, CA 92879
kenona.nazari@allamericanasphalt.com
Phone: (951) 736-7600 ext. 236

Fax: {951) 736-7646

™

ALLAMERICAN

——ASPHALT e

Click hete to report this email as spam.



EXHIBIT A - CONTRACTOR'S BID
CITY OF COSTA MESA

P.QO. BOX 12000 77 FAIR DRIVE CALIFORNIA 92628 1200

FROM THE DEPARTMENT OF PUBLIC SER VICES/ENGINEERING DI VISION

DATE: July 1, 2020
TO: ALL PROSPECTIVE BIDDERS
SUBJECT: BID ADDENDUM NO.1 -

BEAR STREET IMPROVEMENT PROJECT (I-405 TO BAKER ST.)
CITY PROJECT NO. 20-14

Please forward this addendum to the appropriate individual as soon as possible. To assist our office
in confirming the delivery of this addendum, please sign acknowledging receipt herein and e-mail a

copy of this sheet to seung.yang@costamesaca.qov. A COPY WILL NOT BE SENT BY MAIL.
Received by: /@/ﬁﬂ/é—/

Edward 9. Carlsor/ Vice President
Company: All American Asphalt

All bidders shall register with CIPList.com in order to retrieve addenda. It is the responsibility of each
prospective bidder to check CIPList.com on a DAILY basis through the close of bids for any applicable
addenda or updages.

This addendum, effective on this date, addresses the following items:
The following SHALL be replaced in its complete entirety:

e The complete 203-page document entitled: “NOTICE TO BIDDERS, PROPOSAL,
CONTRACT, AND SPECIAL PROVISIONS FOR BEAR STREET IMPROVEMENT
PROJECT - 1-405 TO BAKER STREET, CITY PROJECT NO. 20-14.” Otherwise
known as the “Bid Contract Documents and Specifications.”

e The complete 16-sheet street and traffic improvement plans entitied: “CITY OF COSTA
MESA ROAD REHABILITATION PROJECT, BEAR STREET IMPROVEMENTS - |-
405 FREEWAY TO BAKER STREET CAPITAL IMPROVEMENT PROJECT NO. 20-
14"

Both of the above are labeled “BID ADDENDUM #1 —~ FOR BIDDING PURPOSES ONLY” in
red on each page / sheet.

Both of the above are to be downloaded by each prospective bidder through CIPList.com and
acknowledged by signing on page “P-4."
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EXHIBIT A - CONTRACTOR'S BID

Bid Addendum No. 1
Project and Specifications No. 20-14

The contents of this bid addendum shall have precedence over all related provisions within the
contract documents. It is the intent of the City of Costa Mesa to clarify the above-referenced
items to all bidders. Should it be necessary to request clarification on these matters, please
send your request via e-mail at seung.vang@costamesaca.gov.

Please acknowledge receipt of all addenda by signing on_page “P-4" of the proposal within the

bid contract documents.

Sincerely,

Seung Yang
Principal Civil Engineer

SY: Attachments
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EXHIBIT A - CONTRACTOR'S BID

Kenona Nazari
[

_ _
From: YANG, SEUNG <SEUNG.YANG®@costamesaca.gov>
Sent: Thursday, july 09, 2020 8:25 PM
To: Kenona Nazari
Subject: RE: (City of Costa Mesa, CA) RECEIVED ~ Bid City Project No 20-14 - Addendum No. 1 -

Acknowledgement - All American Asphalt

Dear Kenona,
Good evening!

Please let this e-mail be your receipt / confirmation that the
City received your signed Bid Addendum No. 1 for the Bear
St. Improvement Project, No. 20-14.

Please also remember to sign on Page P-4 of the contract
bid documents.

Bid Addendum No. 2 will be posted. just a minor change on
the number of working days. Please check on CiPList.com
in the coming days.

If you have any questions, please contact me.
My contact information is shown below.

Thank you!

** Until further notice, Costa Mesa City Hall is closed to the public in keeping with
Governor Newsom’s direction regarding COVID-19. The City leadership team is

committed to continuing to provide essential city services and will be providing
services to the public online, via telephone and through our website in order to
follow the Governor’s guidance and reduce the potential spread of COVID-19.

in the interim, please call or email if you have any further questions. **

Seung Yang
Principal Civil Engineer



EXHIBIT A - CONTRACTOR'S BID

i ..-.; M
&ay Costa Mesa
Public Services Department
77 Fair Drive (4% Floor)
Costa Mesa, California 92626
PH: (714) 754-5633

FAX: {714) 754-5028
e-mail: seung.yang@costamesaca.gov

From: Kenona Nazari [mailto:kenona.nazari@allamericanasphalt.com)

Sent: Wednesday, July 8, 2020 2:27 PM

To: YANG, SEUNG <SEUNG.YANG @costamesaca.gov>

Subject: City of Costa Mesa - Bid City Project No 20-14 - Addendum No. 1 - Acknowledgement - All American Asphalt

Good afternoon,

Please see the signed Addendum No. 1 acknowledging we have received it. Thank you very much and have a

wonderful day.

Thank you,

Kenona Nazari

N,

ALL AMERICAN
amsnssias AS HH A LT e

Public Works Contract Administrator

400 East Sixth Street

Corona, CA 92879
kenona.nazari@allamericanasphalt.com
Phone: (951) 736-7600 ext. 236

Fax: (951) 736-7646

Click - to report this email as spam.



EXHIBIT A - CONTRACTOR'S BID

Kenona Nazari

— L ]

From: Kenona Nazari

Sent: Wednesday, July 08, 2020 2:26 PM

To: 'seung.yang@costamesaca.gov'

Subject: City of Costa Mesa - Bid City Project No 20-14 - Addendum No. 1 - Acknowledgement -
All American Asphalt

Attachments: City Project No 20-14 - Acknowledging Addendum Nao. 1- City of Costa Mesa.pdf

Good afternoon,

Please see the signed Addendum No. 1 acknowledging we have received it. Thank you very much and have a
wonderful day.

Thank you,

Kenona Nazari

2N
ALL AMERICAN
—— ASPHALT

Public Works Contract Administrator

400 East Sixth Street

Corona, CA 92879
kenona.nazari@allamericanasphalt,com
Phone: (951) 736-7606 ext. 236

Fax: (951) 736-7646



EXHIBIT A - CONTRACTOR'S BID

SECTIONC
PROPOSAL
FOR THE
BEAR STREET IMPROVEMENTS PROJECT — |-405 TO BAKER STREET
City PROJECT NO. 20-14

The Honorable City Council
City of Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626

Dear Council Members:

In compliance with the NOTICE INVITING BIDS FOR THE BEAR STREET
IMPROVEMENTS PROJECT - 1-405 TO BAKER STREET, CITY PROJECT NO. 20-14, a
copy which is hereto attached, the undersigned has carefully examined the location of the
proposed Work, the Plans, Specifications and other Contract Documents and is therefore
satisfied as to the conditions to be encountered, as to the character, quality and quantity of
work to be performed and materials to be furnished and as to the requirements of the
specifications and the Contract. It is mutually agreed that the submission of a proposal shall
be considered prima facie evidence that the BIDDER has made such examination.

If awarded the Contract, the undersigned agrees to commence the Work under the
Contract WITHIN TEN (10) WORKING DAYS AFTER DATE OF CONTRACT, AND
COMPLETE SAID WORK WITHIN THIRTY (30) WORKING DAYS from the first day of
commencement of such work unless legal extension is granted in accordance with the terms
set forth in the specifications, and to perform and complete the Work as shown on the Plans
and in accordance with the Specifications and other Contract Documents, and to furnish all
labor, materials, tools and equipment necessary to complete the Work in-place therefor, in the
manner and time herein prescribed at the following prices, to wit:

PROPOSAL BASE BID SCHEDULE (A)

EST UNIT ITEMS
ITEM # BID ITEM DECRIPTION QTY. UNIT PRICE TOTAL
(in figures)| (in figures)
Pt 20—
1 [Mobilization 1 LS. ($ifaeab |9 %&,B:
2  |Additional Work ltems 1 F.A. $ 25,000 $ 25000
Remove & Reconstruct Asphalt $ $
3  [Concrete Section at I-405 Bridge 500 SF. |\7 % SO
Approach
Type "C" Asphalt Concrete Leveling $ $
4 Course 1,700 TONS 70 1iq060
Type "GG-C" Asphalt Rubber Hot $ $
5 IMix (ARHM) Surface Course 2,800 | TONS |” &1 235206
Remove and Construct ADA Curb $ $
6 Ramps 7 EA 700 Hq 000
Remove and Reconstruct Concrete $ $
7 Bk 874 sF. Y1y 12 250
P-1 BID PROPOSAL

BID ADDENDUM #1 - FOR BIDDING PURPOSES ONLY




EXHIBIT A - CONTRACTOR'S BID

PROPOSAL BASE BID SCHEDULE (A) (Continued)

TOTAL BASE BID AMOUNT (A) FIGURES:

TOTAL BASE BID AMOUNT (A) (Words):

EST UNIT ITEMS
ITEM # BID ITEM DECRIPTION QTY' UNIT PRICE TOTAL
(in figures) (in figures)
Install Lane Markings, Striping,
8 Pavement Legends, and Raised 1 LS. | $
Pavement Markers (RPM) = 1P oo dYooo
Adjust and Reset Existing Survey $ $
9 Monuments and Ties 2 EA 1026 2040
10  |Adjust Manhole Covers to Grade 3 A (312006 $3 (oo
11 |Adjust Water Valve to Grade 17 ea |% &S0 $ I{ yso
12 [Cold Mill (3" MIN Depth) 225,000 | S.F. $, 34 $ 76 SOVO
13 [Temporary Traffic Control 1 Ls. |¥ 2\ oo |¥ 3) 600
14 |install No. 6 (T) Traffic Pull Box 2 Ea (31010 |® 2140
15 |nstall 4" Dia. Conduit PVC Sch.80 | 85 LF. |® g7 ¥ 5 sas
Remove and Install Type E Traffic $ $
16 Signal Loop Detector 51 EA 250 2750
Remove and Install Type F or $ $
17  [Type D Circular Traffic Signal Loop 18 EA 270 L{ S/Q,o
Detector
6ST17777 .00

Six _hond e -p\ﬁi-—y gearen tharSeand  Beuxa rondeed

Sj‘sh.z\:ly Sewtn  dovia$S

P-la

Bidder's Initials

BID PROPOSAL
BID ADDENDUM #1 - FOR BIDDING PURPOSES ONLY




EXHIBIT A - CONTRACTOR'S BID

PROPOSAL ADDITIVE #1 BID SCHEDULE (B)

EST UNIT ITEMS
ITEM # BID ITEM DECRIPTION QTY. UNIT PRICE TOTAL
(in figures) (in figures)
Furnish and Install Autoscope $ $
Al 1 LS 1" Vooj000 | 100,000

Vision Video Detection System

TOTAL ADDITIVE BID AMOUNT (B) FIGURES:

TOTAL ADDITIVE BID AMOUNT (B) (Words):

160000

N, !Mn A ‘)(\‘vugmr\ ('lh\l‘rrS

The award of the Contract shall be based on the lowest responsive Base Bid amount.
Should the CITY authorize the Base Bid and Additive #1 Bid, the quantities of Base Bid Items
#16 and #17 will be adjusted accordingly to reflect the Additive #1 Bid Item Scope of Work
and the award amount shall be as specified as the cumulative total of the adjusted Base Bid
(A) and Additive #1 (B) amount. The CITY also reserves the right to reject all Bids.

P-1b

Y

Bidder's Initials

Edward J Carison, Vice President

BID PROPOSAL

BID ADDENDUM #1 - FOR BIDDING PURPOSES ONLY




EXHIBIT A - CONTRACTOR'S BID

PROPOSAL BID SCHEDULE
(CONTINUED)

NOTES:
1. The accuracy of estimate quantities as shown is not guaranteed; the
Bidder shall make his/her own estimate from the drawings and field
review for verification. If the unit price and the total amount are different,

the unit price will control the bid. Payment shall be based on actual work
done and/or actual quantities used.

2. The City reserves the right to delete one or more bid items and/or to
increase or decrease bid items’ quantities, at no additional cost to the
City.

3. FA designates force account. Payment shall be made on a time and
materials basis, only if directed by the Engineer.

4. (F) Designates Final Pay ltem. When an item of work is designated as
‘FINAL PAY ITEM” in the Specifications, the estimated quantity for that
item of work shall be the final pay quantity, unless the dimensions of any
portion of that item are revised by the Engineer, or the item or any
portion of the item is eliminated. If the dimensions of any portion of the
item are revised, and the revisions result in an increase or decrease in
the estimated quantity of that item of work, the final pay quantity for the
item will be revised in the amount represented by the changes in the
dimensions. If a final pay item is eliminated, the estimated quantity for
the item will be eliminated. If a portion of a final pay item is eliminated,
the final pay quantity will be revised in the amount represented by the
eliminated portion of the item of work.

The estimated quantity for each item of work designated as “FINAL PAY
ITEM” in the Specifications, shall be considered as approximate only,
and no guarantee is made that the quantity which can be determined by
computations, based on the details and dimensions shown on the plans,
will equal the estimated quantity. No allowance will be made in the
event that the quantity based on computations does not equal the
estimated quantity.

In case of discrepancy between the quantity shown in the Engineer’s
Estimate for a final pay item and the quantity or summation of quantities
for the same item shown on the plans, payment will be based on the
quantity shown in the Engineer’'s Estimate.

5. Bidder declares that it has read and understands I[tems 14 & 15 of

Information for Bidders (Page B-2 and B-3).
Bidtger's Initials

Edwara J Carison, Vice President

P-lc BID PROPOSAL
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EXHIBIT A - CONTRACTOR'S BID
Project and Specification No. 20-14

PROPOSAL SCHEDULE
(CONTINUED)

(Please Type or Print)
(A ey

Total Amount for Base Bid (in written words) —mﬂhﬁd'—“&r Seven
ﬁﬁ% ¢_ b31,277.00 )
S< $ oliarS in figures

Contractor's Lawful Name: __All American Asphait

Bidder's Name: Edward J Carson, Vice President Bidder's Initials: @
Contractor's License No. 267073 Expiration: 1/31/2022
Contractor's Taxpayer |.D. Number: 95-2595043

Contractor's DIR Registration Number:___ 1000001051

Signature: / //& Date: 7/12 [265.D

Edward J CariSon, Vice President

Contractor's Address: 400 E Sixth Street
Corona,CA 92879
Telephone Number:(__ 951)736-7600 Mobile No.:( IN/A
Fax Number: (_951)763-7646 E-mail:puniicworks@al | AMERICANASPHAI T COM

24-Hour Emergency Contacts:

Edward J g%rlson. Vice President Telephone Number: (_ 951)736-7600
ame

Mobile No.: ( ) N/A

Maurice Ramirez, Project Manager Telephone No.: (_ 951) 736-7600 x242
ame
Mobile No.: ( ) N/A
N/A Telephone No.:( )
Name

Mobile No.: ()

Bidde;s Initials

Edward J Carison, Vice President

P-2 PROPOSAL SCHEDULE

BID ADDENDUM #1 - FOR BIDDING PURPOSES ONLY



EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14

PROPOSAL SCHEDULE
(CONTINUED)

The Contractor agrees that the City will not be held responsible if any of the
approximate quantities shown in the foregoing proposal shall be found incorrect, and he
shall not make any claim for damages or for loss of profits because of a difference
between the quantities of the various classes of work as estimated and the work actually
done. If any error, omission or misstatements shall be discovered in the estimated
quantities, it shall not invalidate this contract or release the Contractor from the execution
and completion of the whole or part of the work herein specified, in accordance with the
specifications and the plans herein mentioned and the prices herein agreed upon and
fixed therefore, or excuse him from any of the obligations or liabilities hereunder, or entitle
him to any damages or compensation otherwise than as provided for in this contract.

The Contractor agrees that the City shall have the right to increase or decrease
the quantity of any bid item or portion of the work or to omit portions of the work as may
be deemed necessary or expedient, and that the payment for incidental items or work,
not separately provided in the proposal shall be considered included in the price bid for
other various items or work.

Accompanying this proposal is "Cash," "Certified Check," or "Bidder's Bond" (circle
one) in the amount of 10% Bidders Bond
($ ) equal to at least ten (10%) percent of the total bid price, payable to the
City of Costa Mesa, to guarantee that within fourteen (14) days after written notice is
deposited in the mail, or the bidder has received notice by telephone, the bidder will
furnish proper Certificates of Insurance, and required bonds satisfactory to the City and
execute a contract in accordance with the proposal and in the manner and form required
by the contract documents.

The undersigned deposits the above-named security as a proposal guarantee and
agrees that it shall be forfeited to the City of Costa Mesa as Liquidated Damages if the
above requirements are not complied with.

(7

Biddér's Initials
Edward J Carison, Vice President

Edward J Carison, Vice President

P-2a PROPOSAL SCHEOULE
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EXHIBIT A - CONTRACTOR'S BID
Project and Specification No. 20-14

Respectfully Submitted,

All American Asphalt Edward J Carlson, Vice President
Contractor's Business Name Contractor Title
PO. Box 2229 o
Business Address: Street Singed By Title
Corona CA 92878 267073 A C-12 1/31/2022
City State Zip Contractor's License No. and Classification  Exp. Date
(951) 736-7600 2/ (% [2ono
Business Phone Number " 7 Date
Edward J Carlson, Vice President 400 East Sixth Street, Corona CA 92879
Name Title Residence: Street
Corona CA 92879 (951) 736-7600
City State Zip Residence phone Number

If the bid is by a corporation, state the names of the officers who can sign an agreement on behalf
of the corporation and whether more than one officer must sign.

Corporation Taxpayer |.D. Number: 45 - 28G5 o043
Can Sign Must Sign
Name Mark Luer, President W
Name____ Edward J Carison. Vice President X
Name_____michael Farkas, Secretary X

If the bid is by a partnership or a joint venture, state the names and addresses of all general
partners and joint ventures.

[ Partnership or Joint Ventures Taxpayer |.D. Number: N/A
Name N/A

Address

Name N/A

Address

If the bidder is a sole proprietorship or another entity that does business under a fictitious name,
the bid shall be in the real name of the bidder with a designation following showing "DBA (the
fictitious name)"; provided, however, no fictitious name shall be used unless there Is a current
registration with the Orange County Recorder.

The full names and residences of all persons and parties interested in the foregoing proposal, as
principals, are as follows:

NOTE: Give first and last names in full; in case of corporation, give names of President,
Secretary, Treasurer and Manager, and affix corporate seal; in case of partnerships and
joint ventures, give names of all the individual members.

Mark Luer, President

Edward J Carlson, Vice President

Michael Farkas, Secretary

2

Bidder's Initials
Edward J Carlson, Vice President

BID ADDENDUM #1 - FORTBIDDING PURPOSES ONLY  PoPosaLscHeouie



EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14

Bidder shall signify receipt of all Addenda here, if any:

Addendum No. Date Received Bidder's Si
1 71812020 //"/ re

Edward J Carison, Vi restden
2 719/2020 R
Edwatd J. Carispn, \ice-President
%5 b 4 /l 7 / 200 MZ’“‘;’L

Edwardd . @adeon Vicedyident
CONSTRUCTION PROJECT REFERENCES

In order to more fully evaluate your firm's background and experience for the project
herein proposed, it is requested that you submit a list of Public Works and/or similar
construction projects completed, or in progress, within the last 24 months. This
informatfionbwgll be used to evaluate whether the bid is responsive and or responsible to
the call for bids.

. . Agency's Contract
Date Project Awarded Awarding Agency Administrator Contact

Information

07/2019 City of Simi Valley Sarah Sheshebor (805) 583-6792

06/2019 County of Ventura Christopher Solis ( 805) 654-2054

10/2019 City of Stanton Guillerm 890-4204
“*SEE ATTACHED**

d

Bidder's Initials
Edward J Carison, Vice President

BID ADDENDUM #1 - FORTEIDDING PURPOSES ONESSTUCTION aererences



EXHIBIT A - CONTRACTOR'S BID

2019

PAST WORK REFERENCES

City of Simi Valley

2929 Tapo Canyon Rd.

Simi Valley, CA 93063

Contact: Sarah Sheshebor (805)583-6792

sshesheb@simivaliey.org

County of Ventura

501 Poli Strest

Ventura, CA 83001

Contact: Christopher Solis (805) 654-2054

chris.solis@ventura.org

City of Stanton

7800 Katella Avenue

Stanton, CA. 90680

Contact: Guillermo Perez (714) 890-4204

gperez@ci.stanton.ca.us

City of Compton

205 S. Willowbrook Avenue

Compton, CA. 80220

Contact: John Strictland (310) 605-56505
istrictland@comptoncity.org

City of San Clemente

910 Calle Negocio

San Clemente, CA. 92673

Contact: Darra Koger (949) 361-3138

kogerD@san-clemenie.org

City of South Gate

8650 California Avenue

South Gate, CA. 90280

Contact: John Rico (323) 563-9594

jrico@sogate.org

Simi Valley Minor Street Rehabilitation
Contract Amount: $510,124.25

Start Date: 07/2019

End Date: 08/2019

Yerba Buena Area Resurfacing Project
Contract Amount: $3,919,808.95

Start Date: 06/2019

End Date: 12/2019

2019 Citywide Street Resurfacing
Contract Amount: $1,206,869.00
Start Date: 10/2019
End Date: 12/2019

Road Repair Service (Pothole Repair)
Contract Amount: $1,019,100.00
Start Date: 08/2018

End Date: 11/2019

Street Rehabilitation for S. Avenue LA
Esperanza

Contract Amount: $384,055.00

Start Date: 09/2019

End Date: 10/2019

Circle Park Driveway Project
Contract Amount; $268,576.00
Start Date: 06/2019

End Date: 09/2019



EXHIBIT A -

CONTRACTOR'S BID

2019

PAST WORK REFERENCES

Pardee Homes

1250 Corona Pointe Court, Ste. 600
Corona, CA. 92879

Contact: Nick Lasher (951) 428-4442

nick.lasher@pardeehomes.com

City of Fontana

8353 Sierra Avenue

Fontana, CA. 92335

Contact: Kimberly Young (908) 350-7632
kyou fontana.or:

DR Horton

2280 Wardlow Circle Ste. 100
Corona, CA. 92880

Contact: Keith Alex (951) 830-5872
kal drhorton.com

SL Ontario Development Co LLC

13201 9" Street

Chino, CA 91710

Contact: Kavous Emami (909) 628-6234

Irvine Community Development Company
550 Newport Center Dr. Ste. 550 B2
Newport Beach, CA. 92660

Contact: Mike Morse (949) 720-2560

City of Downey

11111 Brookshire Avenue

Downey, CA. 90241

Contact: Desi Gutierrez, (562) 904-7110

dgutierr@downeyca.org

Railroad Canyon Widening

Coniract Amount: $5,062,746.00
Start Date: 11/2018
End Time: 08/2019

Citrus Avenue Improvements
Contract Amount: $502,730.00
Start Date; 08/2018

End Date: 10/2019

Singlton Road

Contract Amount: $1,684,000.00
Start Date: 07/2018

End Date; 12/2019

Eucalyptus Street improvements
Contract Amount: $1,580,580.00
Start Date: 3/2018
End Date: 10/2019

Portola Springs PA-6 Enclave 5B Phase1, 2
Contract Amount: $2,055,055.00

Start Date: 09/2018

End Date; 12/2019

FY 18/19 Slurry Seal Project
Contract Amount: $313,425.87
Start Date: 06/2019

End Date: 12/2019



EXHIBIT A - CONTRACTOR'S BID

2019

PAST WORK REFERENCES

City of Chino

13220 Central Avenue

Chino, CA 91710

Contact: Austin Postovoit (909) 334-3415

apostovoit@cityofchino.org

City of Lancaster

44933 Fern Avenue

Lancaster, CA. 93534

Contact: Greg Wilson (661) 570-8003

awilson@cityoflancasterca.org

City of Colton

650 N. La Cadena Dr.

Colton, CA. 92324

Contact: Victor Ortiz (909) 370-5099
vortiz@coltonca.gov

City of Cathedral City

68700 Ave Lalo Guerrero

Cathedral City, CA. 92234

Contact: John A. Corelta (760) 770-0349

jcorella@cathedralcity.gov

City of San Clemente

910 Calle Negocio

San Clemente, CA. 92673

Contact: Gary Voborsky (949) 361-6132

voborskyg@san-clemente.orq

Slurry Seal Maintenance Work
Contract Amount: $372,805.00
Start Date: 1/2019
End Date: 12/2019

2018 Pavement Management Program
Contract Amount: $2,720,103.65

Start Date: 3/2019

End Date: 12/2019

FY 18-19 Asphalt Paving Project
Contract Amount: $1,377,700.00
Start Date: 3/2019
End Date: 11/2019

Ortega Road Widening
Contract Amount: $459,998.00
Start Date: 2/2019

End Date: 12/2019

Arterial Street Pavement Maintenance
Contract Amount: $1,187,187.00

Start Date: 3/2019

End Date: 7/2019



EXHIBIT A - CONTRACTOR'S BID

PAST WORK REFERENCES

2017-2018

City of Moreno Valley

14177 Frederick St.

P.O. Box 88005

Moreno Valley, CA 92552

Contact: Henry Ngo. P.E.. (951) 413-3106

henvng maonal.ore

City of Aliso Viejo

12 Journey Street Ste #100

Aliso Viejo, CA 92656

Contact: Mari Shakir. (949) 425-2556

Mahakin g ey oRtison e

City of Laguna Niguel

30111 Crown Valley Parkway

Laguna Niguel, CA 92677

Contact: Frank Borges. (949) 632-4300

FBovees ¢ cinotlagunanignehorg

City of Jurupa Valley

8304 Limonite Avenue Suite M
Jurupa Valley, CA 92509

Contact: Chase Keys. (951) 332-6464

ckey e jurupay alley ong

City of [rwindale

5050 N. [rwindale Avenue

Irwindale, CA 91706

Contact: Richard Corpis. (626) 430-2200

reerpis e inw indalet N eoy

County of Los Angeles

P.0O. Box 7508

Alhambra, CA 91802

Contact: Hoda Hassan, (626)458-3144
PUEASS AN codpys Bicounty o

Allessandro Blvd. Street Improvements at
Chogall Court and Graham Street
Contract Amount: $445,821.50

Start: 05/2018

Complete: 11/2018

Aliso Creek and Road Rehab
Contract Amount: $657.770.00
Start: 05/2018

Complete: 10/2018

FY 17-18 Alicia Parkway Arterial Pavement

Rehab

Contract Amount: $2.211,700.00
Start: 08/2018

Complete: 11/2018

Van Buren Blvd, Pavement Rehab PH2
Contract Amount: $781,845.00

Start: 08/2018

Complete: 09/2018

lrwindale 2017-2018 Resurfacing Project
Contract Amount: $285,503.10

Start: 07/2018

Complete: 08/2018

Pine Canyon Road

Contract Amount: $3.288.999.00
Start: 06/2018

Complete: 11/2018



EXHIBIT A - CONTRACTOR'S BID

PAST WORK REFERENCES

2017-2018

City of Rolling Hills Estates

4045 Palos Verdes Drive

Rolling Hills Estates. CA 90274
Contact: Scott Gibson (909) 210-0548

sgibson o hrareen.com

City of Huntington Beach

2000 Main Street

Huntington Beach. CA 92648
Contact: Jim Escutia (714) 536-5525

Joseutiagesurfeiny -hh org

City of Fontana

8353 Sierra Avenue

Fontana, CA 92335

Contact: Jazmine Pena (909) 350-6648

1penaw fontana.oiy

City of Lake Forest

25550 Commercentre Drive

Lake Forest, CA 92630

Contact: Taylor Abernathy, (549) 461-3490

tabernathy ‘o lakeloresen goy

City of La Quinta
74-495 Calle Tampico
La Quinta, CA 92253

s on ¢ Ja-quinia.ony

City of Canyon Lake

31516 Railroad Canyon Road

Canyon Lake, CA 92587

Contact: Kenneth Bailey, (951) 244.2955
hennethbatles « caaprofessonals.com

2017-18 Street Resurfacing Project
Contract Amount: $1.203.292.50
Start: 03/2018

Finish: 09/2018

Heil and Main Strect

Contract Amount: $2.285,562.00
Start: 11/2017

Finish: 0672018

Valley Blvd. Median Improvement Project
Contract Amount: $164.715.00

Start: 03/2018

Finish: 05/2018

Bake Parkway at Trabuco Road
Contract Amount: $121.621.00
Start: 02/2018

Finish: 06/2018

Contact: Ubaldo Ayon Ir.. (760)777-7051
FY 16-17 Phase 2 Desert Club

Contract amount: $697.474.76

Start date: 06/2017

Finish date 12/2017

Slurry Seal FY 2017-2018 Railroad Canyon/
Canyon Lake Drive

Contract amount; $263,241.63

Start date: 03/2018

Finish date: 12/2018



EXHIBIT A - CONTRACTOR'S BID

PAST WORK REFERENCES

2017-2018

City of Newport Beach

100 Civic Center Drive

Newport Beach, CA 92660

Contact: Alfred Castanon, (949) 644-3314

\Castanon ¢ pew portbeached.gon

Town of Apple Valley

14955 Dale Evans Parkway

Apple Valley. CA 92307

Contact: Rich Berger, (760) 240-7000 ext 7530

pA R R

City of Indian Wells

44-950 Eldorado Drive

Indian Wells, CA 92210

Contact: Ken A. Seumalo, P.E.. (760) 346-2489
hseumaloe Endian© clis com

West Coast Highway Landscape Improvements,
Phase 1. Contract No, 7189-1

Contract amount: $604.284.50

Start date: 06/2018

Finish date: 11/2018

Navajo Road Rehabilitation
Contract amount: $849.182.00
Start date; 07/2017

Finish date: 12/2017

Cook Street Rubberized Pavement Overlay
Contract amount: $599.599.59

Start date: 05/2018

Finish date: 12/2018



EXHIBIT A - CONTRACTOR'S BID

PAST WORK REFERENCES

City of Riverside

3900 Main St.

Riverside, CA 92501

Contact: Stcve Howard. (951)826-5708

City of Rancho Santa Margarita

2212 E! Paseo

Rancho Santa Margarita, CA 92688
Contacl: Max Maximous, (949)635-1800

City of Diamond Bar

21810 Copley Drive

Diamond Bar, CA 91765

Contact: Kimberly Young, (209) 839-7044

City of Bell

6330 Pine Avenue

Bell, CA 90201

Contact; Dahi Kim, (323)923-2628

Department of Transportation
72-800 Dinah Shore Dr. Ste, 104
105 Paim Desert, CA 92211
Contact: Khoi Vu, (951) 232-6263

Department of Transportation

3251 % University Dr. Trailer No. 2
Irvine. CA 92612

Contact: Peter Shieh, (949)279-8636

City of Victorville

14343 Civic Drive

Victorville, CA 92392

Contact: Bruce Miller. (760) 269-0045

2017

2014/2015 Preservation and Maintenance
Contract Amount: $3,400,725.00

Start: 0172016

Completed: 06/2016

Annual Residential Overlay
Contract Amount: $245.190.00
Start; 01/2016

Completed: 09/2016

Grand Ave. Beautification Project
Contract Amount: $1,939,000.00
Star: 08/2015

Completed: 05/2016

Florence Avenue Overlay
Contract Amount: $643,000.00
Start: 04/2016

Completed: 09/2016

Route } 11, Contract No, 08-{C4604
Contract: §1,536,207.00

Start: 04/2016

Completed: 09/2016

Route 73. Contract No. 12-0M1104
Contract Amount: $1,545,163.00
Starl; $/2015

Completed: 0772016

Bear Valley Road Reconstruction
Contract Amount: $2,611,215.00
Start: 04/2016

Completed: 07/2016



EXHIBIT A - CONTRACTOR'S BID

PAST WORK REFERENCES

City of Riverside

3900 Main St.

Riverside, CA 92501

Contact: Steve Howard, (951)826-5708

City of Rancho Santa Murgarita

2212 El Paseo

Rancho Santa Margarita, CA 92688
Contact: Max Maximous. (949)635-1800

City of Diamond Bar

21810 Copley Drive

Diamond Bar, CA 91765

Contact: Kimberly Young. (909) 839-7044

City of Belt

6330 Pine Avenue

Bell. CA 90201

Contact: Dahi Kim, (323)923-2628

Department of Transportation
72-800 Dinah Shore Dr. Ste. 104
105 Palm Desert, CA 92211
Contact: Khoi Vu, (951) 232-6263

Deparintent of Transportation

3251 Y4 University Dr. Trailer No. 2
Irvine, CA 92612

Contact; Peter Shieh, (949)279-8636

City of Victorville

14343 Civic Drive

Viclorville, CA 92392

Contact: Bruce Miller, (760) 269-0045

2016

201472015 Preservation and Maintenance
Contract Amount: $3,400,723.00

Start: 0172016

Completed: 0672016

Annual Residential Overlay
Contract Amount: $245,190.00
Start; 01/2016

Completed: 09/2016

Grand Ave. Beautification Project

Conteact Amount: $1,939,000.00
Start: 08/2015
Completed: 05/2016

Florence Avenue Overlay
Conuact Amount: $643,000.00
Start: 042016

Completed: 09/2016

Route 111, Contract No, 08-1C4604
Contract: $1.536,207.00

Start: 04/2016

Completed: 09/2016

Route 73, Contract No, 12-0M1104
Contract Amount: $1,545,163.00
Start: 4/2015

Completed: 07/2016

Bear Valley Road Reconstruction
Contract Amount; $2,611,215.00
Start: 04/2016

Completed: 07/2016



EXHIBIT A - CONTRACTOR'S BID

PAST WORK REFERENCES

City of Perris

101 N. D Street

Petris, CA 92570

Contact: Brad Brophy, (951)943.6504

City of Palos Verdes Estates

340 Palos Verdes Drive West

Palos Verdes Estates, CA 90274
Contact: Ken Rukavina, (310)378-0383

City of Newport Beach

100 Civic Ceater Drive

Newport Beach, CA 92660

Contact: Alfred Castanon, (949)644-3314

City of Newport Beach

100 Civic Center Drive

Newport Beach, CA 92660

Contact: Frank Tran, (949)644-3340

City of Aliso Vigjo

12 Journey, Suite 100

Aliso Viejo, CA 92656

Contact; Chris Tanio, (949)425-2531

2016

4" Street Improvement Project
Contract Amount: $545,680.00
Starl Date: 03/2016
Completed: 07/2016

FY 15-16 St, Resurfacing & Slurry Seal Project
Coniract Amount: $876.455.00

Start: 11/2015

Completed: 06/2016

Corana Del Mar Entry Improvements
Contract Amount: $497.497.00

Start Date: 02/2016

Completed: 05/2016

Cameo Shores Pavement Reconstruction
Contract Amount; $3,363,363.00

Start Date: 06/2016

Completed: 12/2016

Pacific Park Rehab.-Chase to 73 Fwy
Contract Amount: $633.633.00

Start Date: 1072016

Completed: 12/2016



EXHIBIT A - CONTRACTOR'S BID

PAST WORK REFERENCES

2015

City of Hawthorne

4455 W. 162™ Street

Hawthorne, CA 90250

Contuct: Heecheol Kwon, (310) 349-2980

City of Inglewood

One Manchester Blvd, 3* Floor
Inglewood, CA 90301

Contact: Hunter Nguyen, (310) 412-4252

County of Ventura

800 S. Victoria Ave

Ventura, CA 93009

Contact: Jeewoong Kim, (805) 654-3987

City of Montclair

5111 Benito Street

Montclair, CA 91763

Contact: Steve Stanton, (909) 625-9444

Riverside County Transportation Commission
4080 Lemon Strect, 3™ Floor

Riverside, CA 92501

Contact: Bill Seitz, (949) 300-9132

City of Riverside

3900 Main Sueet

Riverside, CA 92501

Contact: Steve Howard, (951) 826-5708

Long Beach Unified School District

2201 E. Market Strect

Long Beach, CA 92805

Contuct: Nancy Chinchilla, (562) 997-7513

Hawthrone Blvd Reconstruction
Contract Amount: $12,579,000.00
Start: 4/2014

Completed: 5/2015

Fiorence Ave

Contract Amount: $2,639,000.00
Start: 4/2015

Completed: 10/2015

Pavement Resurfacing, Phuse I1
Contract Amount: $2,401,970.00
Start: 4/2015

Completed: 10/2015

Northeast Montclair Street Rehabililation
Contract Amount: $514,150.00

Start; 4/2015

Completed: 7/2015

Route 74 Widening
Contract: $1,970,004.00
Start: 4/2¢14
Completed: 72/2015

2014/15 Arterial Streets

Contract Amount: $1,683,076.00
Start; 4/2015

Completed: 972015

Garfield Elementary School Pavement
Contruct Amount: $1.976,508.00
Start: 6/2015

Completed: 11/2015



EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14

DESIGNATION OF SUBCONTRACTORS

In compliance with the “Sublettin%and Subcontracting Fair Practices Act” being Sections 4100-4113
of the Public Contract Code of the State of California, and any amendments thereto, each bidder
shall set forth below the name and location of the place of business of each subcontractor who will
perform work or labor or render service to the prime contractor in or about the construction of the
work or improvement in an amount in excess of one-half (%2) of one percent (1%) of the prime
contractor's total bid or in the case of bids for the construction of streets or highways, including
bridges, in excess of one-half (2) of one percent (1%) of the prime contractor's total bid or ten
thousand ($10,000) dollars, whichever is greater. Bidder shall further set forth the portion of the work,
which will be done bx)each such subcontractor with its Department of Industrial Relations (DIR)
registration number. Only one subcontractor for each such portion shall be listed.

If the contractor fails to specify a subcontractor for any portion of the work to be performed under the
contract, he/she/it shall be deemed to have agreed to perform the balance of all work, which is not
covered, and he/she/it shall not be permitted to subcontract that portion of the work except under the
conditions hereinafter set forth.

Subletting or subcontracting of any portion of the work to which no subcontractor was designated in
the original bid, shall only be permitted in cases of public emergency or necessity, and then only after
a finding reduced to writing as a public record of the Legislative Body of the Owner.

All information must be filled out and typed. Please use additional pages in this format if needed.

Bid % Name, Address and E-mail of State License | Class | DIR Registration
Item (s) | Portion Subcontractor Number Number
Number | of Work
° Ly, [co) Steve - B3 R g 685387 [Acaz fladmiioo
&, 18 1thSon Sigotric 1438 & Kaktta T 106coe-Hrte— EC

Wﬁﬂ\ 428677

W 1oy (s 2o MG s LSl | VA | Jooools 33

M- {16, Califosa PO&Ssinal Brgineening
)

14062 SenJose e loo377604
LaPnnke , q74g 745%07 ’?:'-f:’

By submission of this proposal, the Bidder certifies:

1. That (I)(we)(it) is able to and will perform the balance of all work which is not covered in the above
subcontractors listing.

2. Thatthe AGENCY will be furnished copies of ali subcontracts entered into by subcontractor for this

project. ”)

Biddef's Initials
Edward J Carlson, Vice President

BID ADDENDUM #1 - FOR'BIDDING PURPOSES QNI TRACToR DEsiaNATON



EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14
CITY OF COSTA MESA BIDDERS LIST

All bidders/proposers are required to provide the following information for all DBE and non-DBE
subcontractors and suppliers, who provided a proposal, bid, quote, or were contacted by the
proposed prime. This information is also required from the proposed prime contractor, and must
be submitted with their bid/proposal. City of Costa Mesa will use this information to maintain and
update a “Bidders List” to assist in evaluating the level of DBE participation on all Public Works
projects. To the extent permitted by law, all information submitted will be held in confidence.

If Bidders List information is not submitted with the bid, it shall be submitted to the City of Costa
Mesa, Construction Management Division, 77 Fair Drive, Costa Mesa, CA 92626, no later than
4:00 p.m. on the fourth day, not including Saturdays, Sundays and iegal holidays, following the
bid opening. Bidders List information sent by U.S. Postal Service certified mail with return receipt
and certificate of mailing and mailed on or before the third day, not including Saturdays, Sundays
and legal holidays, following bid opening will be accepted even if it is received after the fourth day
following bid opening. Failure to submit the required Bidders List information by the time specified
will be grounds for finding the bid or proposal non-responsive.

Firm Name: All American Asphalt Phone:  (951) 736-7600
Address: ______ 400 East Sixth Street Fax: _ (951)736-7646

Corona,CA 92879

Contact Person: _Edward J Carlson, Vice President No. of years in business: 51
Is the firm currently certified as a DBE under 49 CFR Part26? [] YES [X NO

Type of work/services/materials provided by fim? paying, Grading. Concrete, Grinding. Utility Adjustment,
Slurry Seal, Paving Fabric

What was your firm's Gross Annual receipts for last year?

Less than $1 Million
Less than $5 Million
Less than $10 Million
Less than $15 Million
More than $15 Million

Ol

IC10]

This form can be duplicated if necessary to report all bidders (DBE subcontractors, non-DBE
subcontractors and/or suppliers’ information).

’ Yz
Bidder's Initials
Edward J Carison, Vice President

BID ADDENDUM #1 - FOR BODING PURPOSES ONLY BIODERS LT



EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14
CITY OF COSTA MESA BIDDERS LIST

All bidders/proposers are required to provide the following information for all DBE and non-DBE
subcontractors and suppliers, who provided a proposal, bid, quote, or were contacted by the
proposed prime. This information is also required from the proposed prime contractor, and must
be submitted with their bid/proposal. City of Costa Mesa will use this information to maintain and
update a “Bidders List" to assist in evaluating the level of DBE participation on all Public Works
projects. To the extent permitted by law, all information submitted will be held in confidence.

If Bidders List information is not submitted with the bid, it shall be submitted to the City of Costa
Mesa, Construction Management Division, 77 Fair Drive, Costa Mesa, CA 92626, no later than
4:00 p.m. on the fourth day, not including Saturdays, Sundays and legal holidays, following the
bid opening. Bidders List information sent by U.S. Postal Service certified mail with return receipt
and certificate of mailing and mailed on or before the third day, not including Saturdays, Sundays
and legal holidays, following bid opening will be accepted even if it is received after the fourth day
following bid opening. Failure to submit the required Bidders List information by the time specified
will be grounds for finding the bid or proposal non-responsive.

Firm Name: _(" 1 | Sl Phone: ( 0A\&&Y 71 70
Address: 204D ZaSk Skketl 2D Fax. (404) g¥y- 11006

(olhn (Lo Q2324

Contact Person: (zacsg Rive~S No. of years in businesszls

Is the firm currently certified as a DBE under 49 CFR Part26? [] YES [X[ NO

Type of work/services/materials provided by firm? Cs’nn‘o. NG

What was your firm’'s Gross Annual receipts for ast year?

[0 Lessthan $1 Million
O Less than $5 Million
DX Less than $10 Million
[] Lessthan $15 Million
[ More than $15 Million

This form can be duplicated if necessary to report all bidders (DBE subcontractors, non-DBE
subcontractors and/or suppliers’ information).

3. V7
Bidder's Initials
Edward J Carison, Vice President

BID ADDENDUM #1 - FOR BbDING PURPOSES ONLY SIDGERSILST



EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14
CITY OF COSTA MESA BIDDERS LIST

All bidders/proposers are required to provide the foliowing information for all DBE and non-DBE
subcontractors and suppliers, who provided a proposal, bid, quote, or were contacted by the
proposed prime. This information is also required from the proposed prime contractor, and must
be submitted with their bid/proposal. City of Costa Mesa will use this information to maintain and
update a “Bidders List” to assist in evaluating the level of DBE participation on all Public Works
projects. To the extent permitted by law, all information submitted will be held in confidence.

If Bidders List information is not submitted with the bid, it shall be submitted to the City of Costa
Mesa, Construction Management Division, 77 Fair Drive, Costa Mesa, CA 92626, no later than
4:00 p.m. on the fourth day, not including Saturdays, Sundays and legal holidays, following the
bid opening. Bidders List information sent by U.S. Postal Service certified mail with return receipt
and certificate of mailing and mailed on or before the third day, not including Saturdays, Sundays
and legal holidays, following bid opening will be accepted even if it is received after the fourth day
following bid opening. Failure to submit the required Bidders List information by the time specified

will be grounds for finding the bid or proposal non-responsive.
Caiforni & PofeSSinal 2n Gintesing

Firm Name: _SamaH-~Som—Fimetrie Phone:m ((,u;)klo 1588
Address: __paafkaletro—pot PR o (i areassa £ (1a0) Sl 182

Jast AVt

_rm;am.@m_nw 141748
Contact Person: &;mﬂm_%gdm_ No. of years in business:_l:& 20

Is the firm currently certified as a DBE under 49 CFR Part 267 X[ YES ‘E‘NO‘E’C

Type of work/services/materials provided by firm? ﬂaﬁgr

What was your firm’'s Gross Annual receipts for last year?

[ Lessthan $1 Million

{ [ Less than $10 Million

24 Less than $15 Million
[J More than $15 Million

This form can be duplicated if necessary to report all bidders (DBE subcontractors, non-DBE
subcontractors and/or suppliers’ information).

3. ﬁ

Bidder's Initials
Edward J Carlson, Vice President

BID ADDENDUM #1 - FOR BIbDING PURPOSES ONLY BiDoERS LT



EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14
CITY OF COSTA MESA BIDDERS LIST

All bidders/proposers are required to provide the following information for all DBE and non-DBE
subcontractors and suppliers, who provided a proposal, bid, quote, or were contacted by the
proposed prime. This information is also required from the proposed prime contractor, and must
be submitted with their bid/proposal. City of Costa Mesa will use this information to maintain and
update a "Bidders List” to assist in evaluating the level of DBE participation on all Public Works
projects. To the extent permitted by law, all information submitted will be held in confidence.

If Bidders List information Is not submitted with the bid, it shall be submitted to the City of Costa
Mesa, Construction Management Division, 77 Fair Drive, Costa Mesa, CA 92626, no later than
4:00 p.m. on the fourth day, not including Saturdays, Sundays and legal holidays, following the
bid opening. Bidders List information sent by U.S. Postal Service certified mall with return receipt
and certificate of mailing and mailed on or before the third day, not including Saturdays, Sundays
and legal holidays, following bid opening will be accepted even if it is received after the fourth day

following bid opening. Failure to submit the required Bidders List information by the time specified
will be grounds for finding the bid or proposal non-responsive.

Firm Name: la celoné Sucve ying Phone{ Y 628 fayge
Address: ___[((f N PBChoC S+ Fax: (JHLL_Z_X'_S‘&QS’

B, Talsas AN VY 7 S

Contact Person: wa\{ \ oSe. No. of years in business.‘_-[g_
Is the firm currently certified as a DBE under49 CFR Part26? [] YES [ NO

Type of work/services/materials provided by firm? SUr-\;-r \'/

What was your firm's Gross Annual receipts for last year?

Less than $1 Million
Less than $5 Million
Less than $10 Million
Less than $15 Million
More than $15 Million

OOOxIC

This form can be duplicated if necessary to report all bidders (DBE subcontractors, non-DBE
subcontractors and/or suppliers’ information).

3 @

Bidder's Initials
Edward J Carison, Vice President

BID ADDENDUM #1 - FOR BODING PURPOSES ONLY ~ BooeRsust



EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14
CITY OF COSTA MESA BIDDERS LIST

All bidders/proposers are required to provide the following information for all DBE and non-DBE
subcontractors and suppliers, who provided a proposal, bid, quote, or were contacted by the
proposed prime. This information is also required from the proposed prime contractor, and must
be submitted with their bid/proposal. City of Costa Mesa will use this information to maintain and
update a “Bidders List” to assist in evaluating the level of DBE participation on all Public Works
projects. To the extent permitted by law, all information submitted will be held in corfidence.

If Bidders List information is not submitted with the bid, it shall be submitted to the City of Costa
Mesa, Construction Management Division, 77 Fair Drive, Costa Mesa, CA 92626, no later than
4:00 p.m. on the fourth day, not including Saturdays, Sundays and legal holidays, following the
bid opening. Bidders List information sent by U.S. Postal Service certified mail with return receipt
and certificate of mailing and mailed on or before the third day, not including Saturdays, Sundays
and legal holidays, following bid opening will be accepted even if it is received after the fourth day

following bid opening. Failure to submit the required Bidders List information by the time specified
will be grounds for finding the bid or propesal non-responsive.

Firm Name; Phone:
Address: Fax:
Contact Person: No. of years in business:

Is the firm currently certified as a DBE under 49 CFR Part26? [] YES [ NO

Type of work/services/materials provided by firm?

What was your firm’s Gross Annual receipts for last year?

[ Lessthan $1 Million
[ Lessthan $5 Million
[ Less than $10 Million
[J Less than $15 Million
[J More than $15 Million

This form can be duplicated if necessary to report all bidders (DBE subcontractors, non-DBE
subcontractors and/or suppliers’ information).

: V.

Bidder's Initials
Edward J Carlson, Vice President

BID ADDENDUM #1 - FOR BIDING PURPOSES ONLY BJ00ERS LsT



Bond No. 08597423
EXHIBIT A - CONTRACTOR'S BID Bid Date: 07/20/2020

Project and Specification No. 20-14

BIDDER'S BOND TO ACCOMPANY PROPOSAL

(Required if the bidder desires to submit bond instead of a certified or cashier's check.)

KNOW ALL PEOPLE BY THESE PRESENTS:

That we, All American Asphalt as
principals, and Fidelity and Deposit Company of Maryland as
surety, are held and firmly bound unto the City of Costa Mesa, a municipal corporation,
organized under the laws of the State of California and situated in Orange County in the
sum of Ten Percent of Total Amount Bid—--- ($.10% of Bid )
to be paid to the City, its successors and assigns, for which payment well and truly to be
made, we bind ourselves, our heirs, executors, and administrators, successors or assigns,
jointly and severally firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH,
That is the certain proposal of the above bounden, All American Asphalt , if

accepted by the City of Costa Mesa, and if the above bounden,
All American Asphalt , his heirs, executors, administrators,

successors and assigns, shall duly enter into and execute a contract for such
construction, and shall execute and deliver the CERTIFICATE OF INSURANCE and the
LABOR AND MATERIAL and the FAITHFUL PERFORMANCE BONDS described within
fourteen (14) days from the date of the mailing of a notice of the above bounden,
All American Asphait , by and from the City, that

said contract is ready for execution, then this obligation shall become null and void:;

otherwise it shall be and remain in full force and virtue.

IN WITNESS WHEREOF:
We hereunto set our hands and seals this 7th __ day of July , 2020
All American Asphalt Fidelity and Deposit Company of Maryland

rd rad
MMM Rebecca Haas-Bates, Attorney-in-Fact '

!

Contractor/ Principal Surety/Power of Attorney :
(Notary Acknowledgement to be attached) (Notary Acknowledgment to be attached)

BIDOERS BOND

BID ADDENDUM #1 - FORTEIDDING PURPOSES ONLY



EXHIBIT A - CONTRACTOR'S BID

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached. and not the truthfulness. accuracv. or validitv of that document.

State of California

County of Riverside

On July 13, 2020 before me, Kenona Nazari, Notary Public ,
Date Here Insert name and Title of the Officar

personally appeared Edward J. Carlson

Nam;(sj of Signer(s)

L]

who proved to me on the basis of satisfactory evidence to be the
person(s) whose name(s) is/are subscribed to the within instrument
and acknowledged to me that he/shefhey executed the same in
his/herfheir authorized capacity(ies), and that by his/heritheir
signature(s) on the instrument the person(s), or the entity upon behalf
of which the person(e) acted, executed the instrument.

KENONA NAZARI
Notary Public - California

| certify under PENALTY OF PERJURY under the laws of the State of
Riverside County E California that the forgoing paragraph is true and correct.
By  Commission # 2318601

SIEE>” My Comm. Expires Jan 10, 2024 WITNESS my hand andyofficial seal.

Signature

Place Notary Seal Above Signaturo of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to person relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document Bid Bond

Document Date: July 7. 2020 Number of Pages: 3

Signer(s) Other Than Named Above: William Syrkin, Attorney-in-Fact

Capacity(ies) Claimed by Signer(s)

Signer's Name: Edward J. Carlson Signer's Name: /

o Individual o Individual

X Corporate Officer — Title(s): Vice President a Corporate Officer — Title(s):

o Partner 7 o Limited o General P o Partner [ o Limited/c General [y
o Attomey in Fact OF SIGNER o Attorney in Fact OF SIGHER

o Trustee Top of thumb here o Trustee Top of thumb here
o Other: o Other: 7/

Signer is Representing:
All American Asphalt

Signer is Representing:




EXHIBIT A - CONTRACTOR'S BID

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT IVIL CODE § 1189

XA NS TN TN U IR

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of Orange )
On 07/07/2020 befora me, Liliana Gomez, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared Rebecca Haas-Bates

Name{s)\of Signeris).

who proved to me on the basis of satisfactory evidence to be the personfs} whose name(s). is/are
subscribed to the within instrument and acknowledged to me that ke/she/they executed the same in
his/her/their authorized capacity(ies), and that by hiaher/their signature{S).on the instrument the person(s),
or the entity upon behalf of which the person(s), acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand.and official seal.

LILIANA GOMEZ
Netary Public - California

=

Oranye Ceunty £ .

"/ Commission # 2243326 Signature ‘ '
> My Comm. Expires May 20, 2022 Signature of ﬂotary Public

Place Notary Seal Above

OPTIONAL
Though this section Is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document: Bid Bond Document De_lte: 07/07/2020
Number of Pages: One(1) Signer(s) Other Than Named Above: All American Asphalt

Capacity(ies) Claimed by Signer(s)

Signer's Name: _Rebecca Haas-Bates Signer's Name:

{J Corporate Officer — Title(s): O Corporate Officer — Title(s):

O Partner — O Limited (J General O Partner — (J Limited (3 General

{J Individual (12 Attorney in Fact O Individual O Attorney in Fact

O Trustee 0O Guardian or Conservator (J Trustee O Guardian or Conservator
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EXHIBIT A- CONTRACTOR'S BID
Project and Specification No. 20-14
CONTRACT ASSURANCE

The CONTRACTOR or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The CONTRACTOR shall
carry out applicable requirements of 49 CFR part 26 in the award and administration of
DOT-assisted contracts. Failure by the CONTRACTOR to carry out these requirements
is a material breach of this contract, which may result in the termination of this contract
or such other remedy as recipient deems appropriate.

The CONTRACTOR will require that the above provision is included in all subcontracts.

2

Bidd&?'s Initials

Edward J Carlson, Vice President

BID ADDENDUM #1 - FORPBIDDING PURPOSES ONLY CONTRACT ASSURANCE



EXHIBIT A - CONTRACTOR'S BID

EXTRACT FROM BY-LAWS OF THE COMPANIES

“Article V, Scction 8, Auarneys-in-Fact. The Chicf Executive Officer. the President, or any Executive Vice President or Vice President
may, by written instrument under the attesled corporate seal, appaint attorneys-in-fact with authority to execute bonds, policies,
recognizances, stipulations. undcriakings, or ather like instruments on behalf* of the Company, and may authorize any officer or any such
attomney-in-fact to affix the corporate seal thereto; and may with or without causc madify of revoke any such appoiniment or authority at any
time."

CERTIFICATE

I, the undersigned, Sccretary of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY
AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing
Power of Altorney is still in full force and effect on the date of this certificate; and | do further certify that Article V, Scction 8, of the By-
Laws of the Companics is still in force.

This Power of Attorney and Certificale may be signed by facsimile under and by authority of the foilowing resolution of the Board of
Dircctors of the ZURICH AMERICAN INSURANCE COMPANY at a mecting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signaeturc of a Secrelary or an Assistant Seeretary
and the Seal of the Company may be affixed by facsimile on any Power of Atterney...Any such Power or any certificate thercof bearing such
facsimile signature and scal shall be valid and binding on the Company.”

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the foltowing resolution of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a mecting duly called and held on the 5th day of
May, 1994, and the following resolution of the Board of Direetors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a
mecting duly calicd and held on the 10th day of May, 1990.

RESOLVED: "Thal the facsimile or mechanically reproduced seal of the company and (acsimile or mechanically reproduced signature
of any Vice-President, Sccretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a

certified copy of any power of attarncy issued by the Company, shall be valid and binding upon the Company swith the same foree and effect
as though manually alfixed.

IN TESTIMONY WHEREOF, I have hercunto subscribed my name and affixed the carporate scals of the said Companies,
this 7th day of July . 2020

Sz

T Lt

By Brian M. Hodpges
Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION
OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT
INFORMATION TO:

Zurich Surety Claims
1299 Zurich Way
Schaumburg, 1L 60196-1056

www.reportsfelaims@zurichna.com
800-626-4577
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EXHIBIT A - CONTRACTOR'S BID

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATFORNEY

KNOW ALL MEN BY THESE I'RESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, u corporation of the Sfate of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Iilinois, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Hlinois (hercin collectively called the "Companices”), by
Robert D. Murray, Vice President, in pursuance of authority granted by Article V, Section §, ol the By-Laws of said Companies, which are
set forth on the reverse side hereof and are hereby certified o be in full force and cffcet on the date hereof, do hereby nominate, constitute,
and appoint William SYRKIN, Rebecca HAAS-BATES, Sergio D. BECHARA and Richard ADAIR, all of [rvine,
Catifornia, EACH, iis truc and lawlul agent and Attorney-in-Fact, to make, execute, scal and deliver, for, and on its behalf as surety, and as
its act and deed: any and all bonds and undertakings, and the cxecution of such bonds or undertakings in pursuance of these presents,
shall be as binding upon said Cempanies, as fully and amply, 10 all intents and purposes, as if they had been duly exccuted and acknowledged
by the regularly clecled officers of the ZURICH AMERICAN INSURANCE COMPANY at its ollice in New York, New York., the regularly
clected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., snd the
regularly clected ofTicers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland,, in their
OWI} PrOper Persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hercof is a true copy of Article V. Section 8, of
the By-Laws of said Companics, and is now in force.

IN WITNESS WHERLOF, the said Vice-President has hereunto subscribed hissher names and affixed the Corporate Scals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
PIDELITY AND DEPOSIT COMPANY OF MARYLAND, this | 1th day of Junc, A.D. 2019.

sanagpot™

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DErOSIT COMPANY OF MARYLAND

l;y:” Robert D. _A:flh‘l'{l:v
Vice President

BTN G ET TR A

By: Dawn E
Secretury

State of Maryland
County of Baltimore

On this [1th day of June, A.D. 2019, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualificd, Robert D.
Mureny, Vice President and Dawn E. Brown, Secretary of the Companies, to me personatly known 10 be the individuals and officers desceribed inand who
exceuted the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposcth and saith, that hefshe is the said officer of
the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, und that the said Corporate Seels and
the signature as such ofticer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corpomtions

INTESTIMONY WHEREOQF, [ have hereunto set my hand and af¥ixed my Official Scal the day and ycar first above written.

Wiy
\“\:“ ;""/
N .'.,.l:, s, a I

R ROt . d )‘|M/
Ry

2

i% |

K

2 Constance A. Dunn, Notary Public
R 3 My Commission Cxpires: July 9, 2023

2, DR
™



EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14
NONCOLLUSION AFFIDAVIT

The bidders, by its officers and agents or representatives present at the time of
filing this bid, being duly sworn on their oaths say, that neither they nor any of them have
in any way directly or indirectly entered into any arangement or agreement with any other
bidder, or with any public officer of such CITY OF COSTA MESA whereby such affiant or
affiants or either of them has paid or | s to pay to such bidder or public officer any sum of
money, or has given or is to give to such other bidder or public officer anything of value
whatever, or such affiant or affiants or either of them has not directly or indirectly, entered
into any arrangement or agreement with any other bidder or bidders, which tends to or
does lessen or destroy free competition in the letting of the contract sought for on the
attached bids; that no bid has been accepted from any subcontractor or supplier through
any bid depository, the By-Laws, Rules, or Regulations of which prohibit or prevent the
Contractor from considering any bid from any subcontractor or supplier which is not
processed through said bid depository, or which prevent any subcontractor or supplier
from bidding to any Contractor who does not use the facilities or accept bids from or
through such bid depository; that bidder has not bid as subcontractor to other bidders;
that no inducement of any form or character other than that which appears upon the face
of the bid will be suggested, offered, paid or delivered to any person of the contract, nor
has this bidder any agreement or understanding of any kind whatsoever, with any person
whomsoever to pay, deliver to, or share with any other person in any way or manner, any
of the proceeds of the contracts sought by this bid.

All American Asphait
Contractor Firm Name

Edward J. Carlson

Name of Principal

Vice President
Title

//A///J/

Sighature

Subscribed and sworn to before me

This day of
My Commisg'n

, 20

2

Notary Public Bidder's Initials
Edward J Carison, Vice President

BID ADDENDUM #1 - FORPBRDDING PURPOSES ON|NBNCOLLUSION AFFADAVIT



EXHIBIT A - CONTRACTOR'S BID

CALIFORNIA JURAT GOV CODE § 8202

A notary public or other officer completing this certificatc verifics only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of Riverside Subscribed and sworn to (or affirmed) before

me on this _13th day of __ July . 2020,
Date Month

By (1) Edward J. Carlson

Name of Signer

Proved to me on the basis of satisfactory evidence

be the person who appeared before me (.) (,)

(and

(2)
Name of Signer

‘ FEERN Noters bebtc - Calfornla ‘ Proved to me on the basis of satisfactory evidence

Riverside County £ be the person who appeared before me.)

Signature _ﬁm WO/V'-J

s/ Commission # 2318601
My Comm. Expires Jan 10, 2024

)

Place Notary Seal Above Signature of Notary Puﬁc

OPTIONAL
Though the information below is not required by law, it may prove
valuable to person relying on the document and could prevent
fraudulent removal and reattachment of this form to another document.

Further Description of Any Attached Document

RIGHT THURBPRINT
OF SIGHER

RIGHT THUMBPRINT

OF SIGNER

Title or Type of Document __Non-Collusion Top of thumb here Top of thumb here

Document Date: _ 7-13-2020 Number of Pages: __ 1

Signer(s) Other Than Named Above: __None




EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14

CONTRACTOR'S CERTIFICATION
OF
WORKERS' COMPENSATION INSURANCE REQUIREMENTS
FOR
PUBLIC WORKS PROJECTS
(Labor Code §1861)

| am aware of the provisions of Section 3700 of the California Labor Code which requires
every employer to be insured against liability for workers' compensation or to undertake
self-insurance in accordance with the provisions of that Code, and | will comply with such
provisions before commencing the performance of the work of this contract.

Dated: ﬁ_/ (3 [2oo

CONTRACTOR
All American Asphalt

400 East Sixth Street, Corona, CA 92879

Company Name

PROJECT: BEAR STREET IMPROVEMENTS — 1-4056 TO BAKER STREET, CITY
PROJECT NO. 20-14

Biddés Initials

Edward J Carlson, Vice President

BID ADDENDUM #1 - FORPBIDDING PURPOSES ONL WORKERS COMPENSATION



EXHIBIT A - CONTRACTOR'S BID

Project and Specification No. 20-14
DRUG-FREE WORKPLACE POLICY

CONTRACTOR, upon notification of contract award, shall establish a Drug-Free
Awareness Program to inform employees of the dangers of drug abuse in the workplace,
the penalties that may be imposed upon employees for drug abuse violations occurring
in the workplace, and the employee assistance programs available to employees. Each
employee engaged in the performance of a CITY contract must be notified of this Drug-
Free Awareness Program, and must abide by its terms. Failure to establish a program,
notify employees, or inform CITY of a drug-related workplace conviction will constitute a
material breach of contract and cause for immediate termination of the contract by CITY.

CONTRACTOR shall conform to all the requirements of CITY'S Policy No. 100-5.
A copy of this policy is attached to the sample contract agreement as an attachment in
the Project Specifications.

Biddeﬁ/;s Initials

Edward J Carlson, Vice President

BID ADDENDUM #1 - FORSIDDING PURPOSES ONLY DRUG-FREE WORKPLACE
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BID PACKAGE



"CITY OF COSTAPRESAY ™

P.0. BOX 12000 77 FAIR DRIVE CALIFORNIA 92628-1200

FROM THE DEPARTMENT OF PUBLIC SERVICES/ENGINEERING DIVISION

DATE: July 1, 2020
TO: ALL PROSPECTIVE BIDDERS
SUBJECT: BID ADDENDUM NO.1 -

BEAR STREET IMPROVEMENT PROJECT (1-405 TO BAKER ST.)
CITY PROJECT NO. 20-14

Please forward this addendum to the appropriate individual as soon as possible. To assist our office
in confirming the delivery of this addendum, please sign acknowledging receipt herein and e-mail a
copy of this sheet to seung.yang@costamesaca.gov. A COPY WILL NOT BE SENT BY MAIL.

Received by:

Company:

All bidders shall register with CIPList.com in order to retrieve addenda. It is the responsibility of each
prospective bidder to check CIPList.com on a DAILY basis through the close of bids for any applicable
addenda or updates.

This addendum, effective on this date, addresses the following items:
The following SHALL be replaced in its complete entirety:

e The complete 203-page document entited: “NOTICE TO BIDDERS, PROPOSAL,
CONTRACT, AND SPECIAL PROVISIONS FOR BEAR STREET IMPROVEMENT
PROJECT - 1-405 TO BAKER STREET, CITY PROJECT NO. 20-14.” Otherwise
known as the “Bid Contract Documents and Specifications.”

e The complete 16-sheet street and traffic improvement plans entitled: “CITY OF COSTA
MESA ROAD REHABILITATION PROJECT, BEAR STREET IMPROVEMENTS - I-
405 FREEWAY TO BAKER STREET CAPITAL IMPROVEMENT PROJECT NO. 20-
14."

Both of the above are labeled “BID ADDENDUM #1 — FOR BIDDING PURPOSES ONLY" in
red on each page / sheet.

Both of the above are to be downloaded by each prospective bidder through CIPList.com and
acknowledged by signing on page “P-4.”

Page | of 2




Bid Addendum No. 1 EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1

Project and Specifications No. 20-14

The contents of this bid addendum shall have precedence over all related provisions within the
contract documents. It is the intent of the City of Costa Mesa to clarify the above-referenced
items to all bidders. Should it be necessary to request clarification on these matters, please
send your request via e-mail at seung.yang@costamesaca.qgov.

Please acknowledge receipt of all addenda by signing on page “P-4" of the proposal within the
bid contract documents.

Sincerely,

Seung Yang
Principal Civil Engineer

SY: Attachments

Page 2 of 2



EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1

CITY OF COSTA MESA

ORANGE COUNTY, CALIFORNIA

NOTICE TO BIDDERS, PROPOSAL, CONTRACT, AND
SPECIAL PROVISIONS FOR

BEAR STREET IMPROVEMENT PROJECT - I-405 TO BAKER STREET
CITY PROJECT NO. 20-14

Prepared Under the Direction of

Baltazar Mejia, P.E.

Interim City Engineer

Copy No. Checked by
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CiTY OF COSTA MESA
ORANGE COUNTY, CALIFORNIA
NOTICE INVITING SEALED BIDS

NOTICE IS HEREBY GIVEN that the City of Costa Mesa (“City”) invites sealed bids for furnishing
all labor, materials, equipment, transportation and such other facilities as may be required for:

BEAR STREET IMPROVEMENT PROJECT - 1-405 TO BAKER STREET,
CITY PROJECT NO. 20-14

1. BID OPENING: Sealed bids will be received by the City of Costa Mesa (City) at the Office of
the City Clerk, 77 Fair Drive, Costa Mesa, California, before a submittal deadline of 10:00 A.M.,
Monday, July 20, 2020. Sealed proposals shall bear the title of the work and name of the
bidder but no other distinguishing marks. Any bid received after the scheduled closing time for
the receipt of bids shall be returned to bidder unopened. It shall be the sole responsibility of the
Bidder to see that its bid is received in proper time.

As a precautionary measure in response to the COVID-19 pandemic, a public bid opening will
not be allowed and the following measures are being taken to ensure the health and safety of
all parties during the bid opening process:

On the day of the submittal deadline, sealed proposals intended to be delivered in person to the
City Clerk's office, Costa Mesa City Hall, 77 Fair Drive, Costa Mesa, California 92626 will be
received at a table outside of City Hall in front of the north entry doors. Provided they are
received by the City Clerk's office before the submittal deadline, sealed proposals will also be
accepted by post mail.

The bid opening will be conducted at 2:00 P.M., Monday, July 20, 2020 by the City Clerk. NO
public viewing of the bid opening will be allowed due to precautions related to COVID-19. Upon
opening all the valid submitted bids, and verifying their contents, the City Clerk’s office will
contact each bidder via email and distribute the results and summary of the bid opening.

2. BID CONTENTS: All bids must be submitted on the proposal form included in the bid packet.
No bid will be considered unless it is made on the proposal form furnished by the City and
made in accordance with the provisions of the bid requirements. Each bid must be submitted in
a sealed envelope addressed to the City Clerk with the Project Name, Project Number, and
name of the bidder typed or clearly printed on the envelope. The sealed envelope shall not
contain other distinguishing marks.

3. BID DOCUMENTS: Complete bid packets will be available electronically, at no cost, via
ClIPList.com (a third-party website) at http://ciplist.com/plans/?Costa Mesal/city/11556.

Hard copies will NOT be available for purchase from the City.

All bidders must register with CIPLIST.com in order to retrieve plans, specifications, addenda,
bidders list, etc. It is the responsibility of prospective bidders to download and print the bid
documents for review and bid. It is also the responsibility of each prospective bidder to check
CIPLIST.com on a DAILY basis through the close of bids for any applicable addenda or
updates. Each addendum will include a confirmation sheet indicating receipt of the addendum.
This sheet must be signed and included with the bid for each addendum issued. Bids which do
not include the confirmation sheet(s) for each addendum, if any, may be rejected.
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EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1
The City of Costa Mesa does not warrant, represent, or guarantee the accuracy, completeness,
or adequacy of information provided from any third party source. The City shall not be
responsible or liable in any way whatsoever for any loss or damages of whatever kind, nature,
or scope, including, but not limited to, time, money or goodwill arising from errors, inaccuracies,
or omissions in any documents and/or information retrieved from any third party source.

. BID SECURITY: Each bid must be submitted with a certified check, cashier’s check, or a bid
bond, made payabile to or in favor of the City of Costa Mesa, in an amount equal to at least ten
percent (10%) of the total amount of the bid. No bid will be considered unless accompanied by
such certified check, cashier's check, or bid bond.

. CONTRACTOR’S LICENSE: A valid Californi or's Li “A”

Engmge[mg_c_qmmlssued by the California Contractors State Llcense Board is reqwred
at the time the contract is awarded pursuant to California Public Contract Code Section 3300.
Each bidder must also be qualified as required by law at the time of the bid opening.

. REGISTRATION WITH THE DEPARTMENT OF INDUSTIAL RELATIONS: Pursuant to
California Labor Code Sections 1725.5 and 1771.1, no contractor or subcontractor shall be
qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of
the Public Contract Code, or engage in the performance of any contract for public work unless
registered and qualified pursuant to Section 1725.5.

. PREVAILING WAGES: This Project is a “public work” subject to prevailing wage requirements.
Pursuant to provisions of Sections 1770 et seq. of the California Labor Code, all workers
employed on the Project shall be paid not less than the general prevailing rate of per diem
wages, as determined by the Director of the Department of Industrial Relations for work of a
similar character in the locality in which the work is performed, and not less than the general
prevailing rate of per diem wages for holiday and overtime work. Copies of the prevailing rate of
per diem wages are on file with the Public Services Department of the City of Costa Mesa and
are available to any interested party upon request. The applicable State prevailing wages are
also set forth on the Department of Industrial Relations’ website at
https://www.dir.ca.gov/OPRL/DPreWageDetermination.htm; these rates are subject to
predetermined increases. The prime contractor shall post a copy of the Director’'s determination
of the prevailing rate of per diem wages at each job site. This Project is subject to compliance
monitoring and enforcement by the Department of Industrial Relations.

. NON-DISCRIMINATION: The bidding process and contract are subject to State and Federal
non-discrimination requirements, including but not limited to the requirement that no person or
business shall discriminate on the basis of race, color, national origin, ancestry, religious creed,
physical disability, mental disability, medical condition, marital status, sex, gender, gender
expression, gender identity, sexual orientation, age, or military or veteran status in its
solicitation, selection, hiring, or treatment of individuals or businesses in connection with the
bidding process or work performed for the City in connection with the Project.

. CITY’S RIGHT TO REJECT BIDS: The City of Costa Mesa reserves the right, in its sole
discretion, to reject any or all bids, or to waive any minor irregularities or informalities in any bid.

10. PAYMENT BOND AND PERFORMANCE BOND: A Payment Bond and a Performance Bond,

each in the amount of 100% of the contract amount, will be required of the successful Bidder
prior to award of the Contract.

11. RETENTION: In accordance with the Contract, five percent (5%) of any progress payment will

be withheld as a retention. Pursuant to Section 22300 of the Public Contract Code, at the
request and expense of the Contractor, approved securities equivalent to the amount withheld
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may be deposited with the City or with a state or federally chartered bank as the escrow agent,
and City shall then pay such moneys to the Contractor. Refer to the Sample Contract for further

clarification.

12. ADDITIONAL REQUIREMENTS: This Project is subject to local, State, and Federal regulations
and requirements, as detailed in the bid packet and contract documents.

Brenda Green, City Clerk
City of Costa Mesa
Dated: June 18, 2020
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INFORMATION FOR BIDDERS

1. PREPARATION OF BID FORM: The City of Costa Mesa (City) requires that bids
be submitted on the proposal form attached at such time and place as is stated in
the Notice Inviting Bids. All blanks in the bid form must be appropriately filled in. All
bids shall be submitted in sealed envelopes bearing on the outside the name of the
bidder, its address, and the name of the project for which the bid is submitted. It is
the sole responsibility of the Bidder to see that his bid is received in proper time.
Any bid received after the scheduled closing time for receipt of bids will be returned
to the bidder unopened. Each Bidder is responsible for acknowledging addenda.

2. QUALIFICATION OF BIDDERS: Each Bidder shall submit a list of Construction
Project References indicating Public Works and/or similar construction projects
completed or in progress within the last 24 months. Forms for this purpose are
furnished with the bid form.

3. BID_SECURITY: Each bid shall be accompanied by one of the following: cash,
cashier's check made payable to the City, a certified check made payable to the
City, or a Bidder's Bond executed by an admitted surety insurer, made payable to
the City, in an amount not less than 10% of the maximum amount of the bid. The
Bidder's Bond shall be signed by both, the Bidder and the Surety; and both
signatures shall be notarized. The bid security shall be given as a guarantee that
the Bidder, if awarded the work, shall execute the contract in conformity with the
Contract Documents and shall provide the surety bond or bonds as specified
therein within fourteen (14) calendar days after a written Notice of Intent to Award
Contract is deposited in the mail. In the case of refusal or failure to enter into said
contract, the check or bond, as the case may be, shall be forfeited to the City.

4. NONCOLLUSION AFFIDAVIT: Each bid shall be accompanied by a notarized
Noncollusion Affidavit on a form which is included in the Contract Documents.

5. SIGNATURE: The bid must be signed in the name of the Bidder and must bear the
signature in longhand of the person or persons duly authorized to sign the bid on
behalf of the Bidder.

6. ERASURES: The bid submitted must not contain any erasures, interlineations, or
other corrections unless each such correction is suitably authenticated by affixing
in the margin immediately opposite the correction, in ink, the initials, and/or
surname or surnames of the person or persons signing the bid.

7. DELIVERY _OF PROPQOSAL: Proposals shall be enclosed in a sealed envelope
plainly marked on the outside:

“SEALED BID”
for
Bear Street Improvement Project — I-405 to Baker Street, City Project No. 20-14
in the
CITY OF COSTA MESA — DO NOT OPEN WITH REGULAR MAIL

B-1



10.

11.

12.

13.

14.

EXHIBIT B - BID PACKAGE / ADDENDiJdit8dGhdlSpecification No. 20-14

Proposals may be mailed or delivered by messenger. However, it is the bidder's
responsibility alone to ensure delivery of the proposal to the hands of the
AGENCY's designated official prior to the bid opening hour stipulated in the Notice
Inviting Sealed Bids. Late proposals will not be considered.

. BID DEPOSIT RETURN: Deposits of three of more low bidders, the number being

at the discretion of the City, will be held for sixty (60) calendar days or until posting
by the successful bidder of the Bonds and Certificates of Insurance required and
return of executed copies of the Agreement, whichever first occurs, at which time
the deposits will be returned.

. TAXES: No mention shall be made in the proposal of Sales Tax, Use Tax or any

other tax, as all amounts bid will be deemed and held to include any such taxes
which may be applicable.

WITHDRAWAL OF BIDS: Any bidder may withdraw his bid either personally, by
written request, or by telegraphic request confirmed in the manner specified above
at any time prior to the scheduled closing time for receipt of bids.

AGREEMENT AND BONDS: The Agreement form, which the successful bidder, as
Contractor, will be required to execute, and the forms and amounts of surety bonds
and Certificate of Insurance which he will be required to furnish prior to the
execution of the Agreement, are included in the Contract Documents and should be
carefully examined by the Bidder. The successful Bidder will be required to submit
THREE (3) executed copies of the Agreement, the Performance Bond, the Payment
Bond and the Certificate of Insurance. Payment and performance bonds shall be
issued by a surety who is listed in the latest revision of U.S. Department of Treasury
Circular 570 and Code of Civil Procedure Section 995.120. The Performance Bond
and the Payment Bond shall be signed by both, the Bidder and the Surety; and both
signatures shall be notarized.

FORFEITURE FOR FAILURE TO POST SECURITY AND EXECUTE
AGREEMENT: In the event the Bidder to whom the Notice of Intent to Award
Contract is given fails or refuses to post the required bonds and Certificate of
Insurance and return executed copies of the Agreement within fourteen (14)
calendar days after notification, the City may declare the Bidder's bid deposit or
bond forfeited as damages caused by the failure of the bidder to post such security
and execute such copies of the Agreement, and may give Notice of Intent to Award
Contract to the next lowest responsive and responsible bidder, or may call for new
bids.

BIDDERS INTERESTED IN MORE THAN ONE BID: No person, firm or corporation
shall be allowed to make, or file or be interested in more than one bid for the same
work unless alternate bids are specifically called for.

EXAMINATION OF SITE AND CONTRACT DOCUMENTS: Each bidder shall visit
the site of the proposed work and fully acquaint himself with the conditions relating
to the construction and labor so that he may fully understand the facilities,
difficulties, and restrictions attending the execution of the work under the contract.
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Bidders shall thoroughly examine and be familiar with the drawings and
specifications. The failure or omission of any bidder to receive or examine any
contract document, form, instrument, addendum, or other document or to visit the
site and acquaint himself with conditions there existing shall in no way relieve any
bidder from any obligation with respect to his bid or to the contract. The submission
of a bid shall be taken as prima facie evidence of compliance with this section.

15. INTERPRETATION OF PLANS AND DOCUMENTS: If any Bidder contemplating

16.

17.

18.

19.

20.

submitting a bid for the proposed contract is in doubt as to the true meaning of any
part of the drawings, specifications, or other Contract Documents, or finds
discrepancies in, or omissions from the drawings and specifications, it may submit
to the Engineer a written request for an interpretation or correction thereof. The
Bidder submitting the Request for Interpretation (RFI) shall be responsible for its
prompt delivery and on the form included within this IFB (Page B-6) Any
interpretation or correction of the Contract Documents will be made only by
addendum duly issued and a copy of such addendum will be mailed or delivered to
each person receiving a set of the Contract Documents. No person is authorized to
make any oral interpretation of any provision in the Contract Documents to any
Bidder, and no Bidder is authorized to rely on any such unauthorized oral
interpretation.

ADDENDA: The effect of all addenda to the Contract Documents shall be
considered in the bid package and said addenda shall be made part of the Contract
Documents and shall be returned with the bid package. Failure to submit any such
addenda with the bid package may render the bid irregular and result in its rejection
by the City.

QUESTIONS TO THE ENGINEER: Questions regarding the bid documents (i.e.
Plans, Specifications, Contract Documents, Bid Forms, etc.) will be received by the
Engineer up to five (5) working days prior to the bid opening as specified in the
Notice Inviting Bids. Questions asked of the Engineer after this time will not be
addressed.

EQUIVALENT MATERIALS: Requests for the use of equivalents to those specified,
must be submitted to the City. Only substitutions approved prior to bid due date via
addenda Product Substitutions, will be considered. No substitutions will be
considered after bid due date and contract award. It is the sole responsibility of the
successful bidder to prove to the City that such a material is truly an equivalent.

EVIDENCE OF RESPONSIBILITY: Upon the request of the City, a bidder whose
bid is under consideration for the award of the contract shall submit promptly to the
City satisfactory evidence showing the Bidder's financial resources, its construction
experience, and its organization and plant facilities available for the performance of
the contract.

LEGAL RESPONSIBILITIES: All proposals must be submitted, filed, made and
executed in accordance with State and Federal laws relating to bids for contracts of
this nature whether the same or expressly referred to herein or not. Any Bidder
submitting a proposal shall by such action thereby agree to each and all of the
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terms, conditions, provisions and requirements set forth, contemplated and referred
to in the Plans, Specifications and other Contract Documents, and to full
compliance therewith. Additionally, any Bidder submitting a proposal shall, by such
action thereby, agree to pay at least the minimum prevailing per diem wages as
provided in Section 1773, et. seq. of the Labor Code for each craft, classification or
type of workman required as set forth by the Director of Industrial Relations of the
State of California.

ANTI-DISCRIMINATION: It is the policy of the City that in connection with all work
performed under contracts, there be no discrimination against any prospective or
active employee engaged in the work because of race, color, ancestry, national
origin, religious creed, sex, age, or marital status. The Contractor agrees to comply
with applicable Federal and California laws including, but not limited to, the
California Fair Employment Practice Act, beginning with Government Code Section
12900, and Labor Code Section 1735. In addition, the Contractor agrees to require
like compliance by any subcontractors employed on the work by him/her.

DRUG-FREE_WORKPLACE POLICY: Contractor, upon notification of contract
award, shall establish a Drug-Free Awareness Program to inform employees of the
dangers of drug abuse in the workplace, the penalties that may be imposed upon
employees for drug abuse violations occurring in the workplace, and the employee
assistance programs available to employees. Each employee engaged in the
performance of a City contract must be notified of this Drug-Free Awareness
Program, and must abide by its terms. Contractor shall conform to all the
requirements of City's Policy No. 100-5. Failure to establish a program, notify
employees, or inform the City of a drug-related workplace conviction will constitute
a material breach of contract and cause for immediate termination of the contract by
the City.

BID PROTEST PROCEDURES: Any bid protest must be submitted in writing before
5:00 PM of the 5™ business day following bid openings. The initial protest document
shall contain a complete statement of the basis for the protest. The protest shall
refer to the specific portion of the document which forms the basis for the protest.
The protest shall include the name, address and telephone number of the person
representing the protesting party. The party filing the protest shall concurrently
transmit a copy of the initial protest document and any attached documentation to
all other parties with a direct financial interest which may be adversely affected by
the outcome of the protest. Such parties shall include all other Bidders or proposers
who appear to have a reasonable prospect of receiving an award depending upon
the outcome of the protest. Upon receipt of a bid protest, the matter shall be
reviewed by the Public Services Director, whose decision shall be final. This
procedure supersedes the procedure of appeal outlined in City of Costa Mesa
Municipal Code Section 2-303.

ASSEMBY BILL 626: Assembly Bill 626 (AB 626), adds section 9204 to the Public
Contract Code creating a claims resolution process applicable to any claim (as
defined) by a contractor against a public entity filed in connection with a public
works project. Section 9204 applies to public works contracts entered into on and
after January 1, 2017. The legislation was supposed to sunset (end) on January 1,
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2020, unless extended by subsequent legislation. The summary of Section 9204 is
specified as follows:

In the event of any dispute or controversy with the City over any matter whatsoever,
the Contractor shall not cause any delay or cessation in or of Work, but shall
proceed with the performance of the Work in dispute. The Contractor shall retain
any and all rights provided that pertain to the resolution of disputes and protests
between the parties. The Disputed Work will be categorized as an “unresolved
dispute” and payment, if any, shall be as later determined by agreement or a court
of law. The Contractor shall keep accurate, detailed records of all Disputed Work,
claims and other disputed matters.

All claims arising out of or related to the Contract Documents or this Project, and
the consideration and payment of such claims, are subject to the Government
Claims Act (Government Code Section 810 et seq.) with regard to filing claims. All
such claims are also subject to the dispute procedures set forth in Public Contract
Code Section 9204 and Public Contract Code Section 20104, et seq. (Article 1.5),
to the extent each is applicable. This Contract hereby incorporates those provisions
as through fully set forth herein. Thus, the Contractor or any Subcontractor must
file a claim in accordance with the Government Claims Act as a prerequisite to filing
a construction claim in compliance with Section 9204 and Section 20104 et seq. (if
applicable), and must then adhere to Section 20104, et seq. and Section 9204, as
applicable, pursuant to the definition of “claim” as individually defined therein.
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REQUEST FOR INTERPRETATION OF CONTRACT DOCUMENTS

Date:

Time:

Company:

Contact Person:

Address:

Telephone: FAX:

Plan Sheet:

Specification Section:

INTERPRETATION REQUESTED:

REPLY:

TO A/E:
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SECTIONC
PROPOSAL
FOR THE
BEAR STREET IMPROVEMENTS PROJECT — 1-405 TO BAKER STREET
City PROJECT NO. 20-14

The Honorable City Council
City of Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626

Dear Council Members:

In compliance with the NOTICE INVITING BIDS FOR THE BEAR STREET
IMPROVEMENTS PROJECT - 1-405 TO BAKER STREET, CITY PROJECT NO. 20-14, a
copy which is hereto attached, the undersigned has carefully examined the location of the
proposed Work, the Plans, Specifications and other Contract Documents and is therefore
satisfied as to the conditions to be encountered, as to the character, quality and quantity of
work to be performed and materials to be furnished and as to the requirements of the
specifications and the Contract. It is mutually agreed that the submission of a proposal shall
be considered prima facie evidence that the BIDDER has made such examination.

if awarded the Contract, the undersigned agrees to commence the Work under the
Contract WITHIN TEN (10) WORKING DAYS AFTER DATE OF CONTRACT, AND
COMPLETE SAID WORK WITHIN THIRTY (30) WORKING DAYS from the first day of
commencement of such work unless legal extension is granted in accordance with the terms
set forth in the specifications, and to perform and complete the Work as shown on the Plans
and in accordance with the Specifications and other Contract Documents, and to furnish all
labor, materials, tools and equipment necessary to complete the Work in-place therefor, in the
manner and time herein prescribed at the following prices, to wit:

PROPOSAL BASE BID SCHEDULE (A)

EST UNIT ITEMS
ITEM # BID ITEM DECRIPTION QTY. UNIT PRICE TOTAL
(in figures) (in figures)
1 Mobilization 1 LS. |$ $
2 |additional Work Items 1 F.A. $ 25,000 | %
Remove & Reconstruct Asphalt $
3  |Concrete Section at 1-405 Bridge 500 S.F.
Approach
Type "C" Asphalt Concrete Leveling $ $
4 Course 1,700 TONS
Type "GG-C" Asphalt Rubber Hot $ $
5 Mix (ARHM) Surface Course 2,800 TONS
6 Remove and Construct ADA Curb 7 EA $ $
Ramps
Remove and Reconstruct Concrete $ $
7 Sidewalk 874 S.F.
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PROPOSAL BASE BID SCHEDULE (A) (Continued)

EST UNIT ITEMS
ITEM # BID ITEM DECRIPTION QTY' UNIT PRICE TOTAL
(in figures) (in figures)
Install Lane Markings, Striping,
Pavement Legends, and Raised
8 Pavement Markers (RPM) 1 LS. |$ $
9 Adjust and Reset Existing Survey 5 EA $ $
Monuments and Ties
10  |Adjust Manhole Covers to Grade 3 Ea |3 $
11 |Adjust Water Valve to Grade 17 EA $ $
12 |Cold Mill (3" MIN Depth) 225,000 sF. |$ $
13 [Temporary Traffic Control 1 L.S. $ $
14 |install No. 6 (T) Traffic Pull Box 2 Ea |9 $
15 |Install 4” Dia. Conduit PVC Sch. 80 | 85 LF. ¥ $
Remove and Install Type E Traffic $ $
16 Signal Loop Detector 51 EA
Remove and Install Type F or $ $
17  [Type D Circular Traffic Signal Loop 18 EA
Detector

TOTAL BASE BID AMOUNT (A) FIGURES:

TOTAL BASE BID AMOUNT (A) (Words):
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PROPOSAL ADDITIVE #1 BID SCHEDULE (B)

EST UNIT ITEMS
ITEM # BID ITEM DECRIPTION , UNIT PRICE TOTAL
QTY - N
(in figures) (in figures)
a1 |[Fumnish and Install Autoscope 1 LS $ $

Vision Video Detection System

TOTAL ADDITIVE BID AMOUNT (B) FIGURES:

TOTAL ADDITIVE BID AMOUNT (B) (Words):

The award of the Contract shall be based on the lowest responsive Base Bid amount.
Should the CITY authorize the Base Bid and Additive #1 Bid, the quantities of Base Bid ltems
#16 and #17 will be adjusted accordingly to reflect the Additive #1 Bid Item Scope of Work
and the award amount shall be as specified as the cumulative total of the adjusted Base Bid
(A) and Additive #1 (B) amount. The CITY also reserves the right to reject all Bids.
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PROPOSAL BID SCHEDULE
(CONTINUED)

. The accuracy of estimate quantities as shown is not guaranteed; the

Bidder shall make his/her own estimate from the drawings and field
review for verification. If the unit price and the total amount are different,
the unit price will control the bid. Payment shall be based on actual work
done and/or actual quantities used.

. The City reserves the right to delete one or more bid items and/or to

increase or decrease bid items' quantities, at no additional cost to the
City.

. FA designates force account. Payment shall be made on a time and

materials basis, only if directed by the Engineer.

. (F) Designates Final Pay Iltem. When an item of work is designated as

“FINAL PAY ITEM" in the Specifications, the estimated quantity for that
item of work shall be the final pay quantity, unless the dimensions of any
portion of that item are revised by the Engineer, or the item or any
portion of the item is eliminated. If the dimensions of any portion of the
item are revised, and the revisions result in an increase or decrease in
the estimated quantity of that item of work, the final pay quantity for the
item will be revised in the amount represented by the changes in the
dimensions. If a final pay item is eliminated, the estimated quantity for
the item will be eliminated. If a portion of a final pay item is eliminated,
the final pay quantity will be revised in the amount represented by the
eliminated portion of the item of work.

The estimated quantity for each item of work designated as “FINAL PAY
ITEM” in the Specifications, shall be considered as approximate only,
and no guarantee is made that the quantity which can be determined by
computations, based on the details and dimensions shown on the plans,
will equal the estimated quantity. No allowance will be made in the
event that the quantity based on computations does not equal the
estimated quantity.

In case of discrepancy between the quantity shown in the Engineer's
Estimate for a final pay item and the quantity or summation of quantities
for the same item shown on the plans, payment will be based on the
quantity shown in the Engineer’s Estimate.

. Bidder declares that it has read and understands Iltems 14 & 15 of

Information for Bidders (Page B-2 and B-3).

Bidder's Initials
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PROPOSAL SCHEDULE
(CONTINUED)

(Please Type or Print)

Total Amount for Base Bid (in written words)

$ )

in figures

Contractor's Lawful Name:

Bidder's Name: Bidder's Initials:

Contractor's License No. Expiration:

Contractor's Taxpayer I.D. Number:

Contractor's DIR Registration Number:

Signature: Date:

Contractor's Address:

Telephone Number:( ) Mobile No.:( )

Fax Number: ( ) E-mail:

24-Hour Emergency Contacts:

Telephone Number: ( )
Name

Mobile No.: ( )

Telephone No.: ( )
Name

Mobile No.: ( )

Telephone No.: ( )
Name

Mobile No.: ( )

Bidder's Initials
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PROPOSAL SCHEDULE
(CONTINUED)

The Contractor agrees that the City will not be held responsible if any of the
approximate quantities shown in the foregoing proposal shall be found incorrect, and he
shall not make any claim for damages or for loss of profits because of a difference
between the quantities of the various classes of work as estimated and the work actually
done. If any error, omission or misstatements shall be discovered in the estimated
quantities, it shall not invalidate this contract or release the Contractor from the execution
and completion of the whole or part of the work herein specified, in accordance with the
specifications and the plans herein mentioned and the prices herein agreed upon and
fixed therefore, or excuse him from any of the obligations or liabilities hereunder, or entitle
him to any damages or compensation otherwise than as provided for in this contract.

The Contractor agrees that the City shall have the right to increase or decrease
the quantity of any bid item or portion of the work or to omit portions of the work as may
be deemed necessary or expedient, and that the payment for incidental items or work,
not separately provided in the proposal shall be considered included in the price bid for
other various items or work.

Accompanying this proposal is "Cash," "Certified Check," or "Bidder's Bond" (circle
one) in the amount of
(% ) equal to at least ten (10%) percent of the total bid price, payable to the
City of Costa Mesa, to guarantee that within fourteen (14) days after written notice is
deposited in the mail, or the bidder has received notice by telephone, the bidder will
furnish proper Certificates of Insurance, and required bonds satisfactory to the City and
execute a contract in accordance with the proposal and in the manner and form required
by the contract documents.

The undersigned deposits the above-named security as a proposal guarantee and
agrees that it shall be forfeited to the City of Costa Mesa as Liquidated Damages if the
above requirements are not complied with.

Bidder's Initials
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Respectfully Submitted,

Contractor's Business Name Contractor Title
Business Address: Street Singed By Title
City State Zip Contractor's License No. and Classification Exp. Date
Business Phone Number Date
Name Title Residence: Street
City State Zip Residence phone Number

if the bid is by a corporation, state the names of the officers who can sign an agreement on behalf
of the corporation and whether more than one officer must sign.

(] Corporation Taxpayer |.D. Number:
Can Sign Must Sign
Name
Name
Name

if the bid is by a partnership or a joint venture, state the names and addresses of all general
partners and joint ventures.

[ Partnership or Joint Ventures Taxpayer |.D. Number:

Name

Address
Name
Address

If the bidder is a sole proprietorship or another entity that does business under a fictitious name,
the bid shall be in the real name of the bidder with a designation following showing "DBA (the
fictitious name)"; provided, however, no fictitious name shall be used unless there is a current
registration with the Orange County Recorder.

The full names and residences of all persons and parties interested in the foregoing proposal, as
principals, are as follows:

NOTE: Give first and last names in full; in case of corporation, give names of President,
Secretary, Treasurer and Manager, and affix corporate seal; in case of partnerships and
joint ventures, give names of all the individual members.

Bidder's Initials
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Bidder shall signify receipt of all Addenda here, if any:

Addendum No. Date Received Bidder's Signature

CONSTRUCTION PROJECT REFERENCES

In order to more fully evaluate your firm’s background and experience for the project
herein proposed, it is requested that you submit a list of Public Works and/or similar
construction projects completed, or in progress, within the last 24 months. This
information will be used to evaluate whether the bid is responsive and or responsible to

the call for bids.

. . Agency's Contract
Date Project Awarded Awarding Agency Administrator Contact

Information

Bidder's Initiais
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DESIGNATION OF SUBCONTRACTORS

In compliance with the "Subletting and Subcontracting Fair Practices Act" being Sections 4100-4113
of the Public Contract Code of the State of California, and any amendments thereto, each bidder
shall set forth below the name and location of the place of business of each subcontractor who will
perform work or labor or render service to the prime contractor in or about the construction of the
work or improvement in an amount in excess of one-half (/2) of one percent (1%) of the prime
contractor's total bid or in the case of bids for the construction of streets or highways, including
bridges, in excess of one-half (/2) of one percent (1%) of the prime contractor’s total bid or ten
thousand ($10,000) dollars, whichever is greater. Bidder shall further set forth the portion of the work,
which will be done by each such subcontractor with its Department of Industrial Relations (DIR)
registration number. Only one subcontractor for each such portion shall be listed.

If the contractor fails to specify a subcontractor for any portion of the work to be performed under the
contract, he/she/it shall be deemed to have agreed to perform the balance of all work, which is not
covered, and he/she/it shall not be permitted to subcontract that portion of the work except under the
conditions hereinafter set forth.

Subletting or subcontracting of any portion of the work to which no subcontractor was designated in
the original bid, shall only be permitted in cases of public emergency or necessity, and then only after
a finding reduced to writing as a public record of the Legislative Body of the Owner.

All information must be filled out and typed. Please use additional pages in this format if needed.

Bid % Name, Address and E-mail of State License | Class | DIR Registration
Item (s) | Portion Subcontractor Number Number
Number | of Work

By submission of this proposal, the Bidder certifies:

1. That (I)(we)(it) is able to and will perform the balance of all work which is not covered in the above
subcontractors listing.

2. Thatthe AGENCY will be furnished copies of all subcontracts entered into by subcontractor for this
project.

Bidder's Initials
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CITY OF COSTA MESA BIDDERS LIST

All bidders/proposers are required to provide the following information for all DBE and non-DBE
subcontractors and suppliers, who provided a proposal, bid, quote, or were contacted by the
proposed prime. This information is also required from the proposed prime contractor, and must
be submitted with their bid/proposal. City of Costa Mesa will use this information to maintain and
update a “Bidders List” to assist in evaluating the level of DBE participation on all Public Works
projects. To the extent permitted by law, all information submitted will be held in confidence.

If Bidders List information is not submitted with the bid, it shall be submitted to the City of Costa
Mesa, Construction Management Division, 77 Fair Drive, Costa Mesa, CA 92626, no later than
4:00 p.m. on the fourth day, not including Saturdays, Sundays and legal holidays, following the
bid opening. Bidders List information sent by U.S. Postal Service certified mail with return receipt
and certificate of mailing and mailed on or before the third day, not including Saturdays, Sundays
and legal holidays, following bid opening will be accepted even if it is received after the fourth day
following bid opening. Failure to submit the required Bidders List information by the time specified
will be grounds for finding the bid or proposal non-responsive.

Firm Name: Phone:
Address: Fax:
Contact Person: No. of years in business:

Is the firm currently certified as a DBE under 49 CFR Part 26? [] YES [] NO

Type of work/services/materials provided by firm?

What was your firm’s Gross Annual receipts for last year?

O

Less than $1 Million
Less than $5 Million
Less than $10 Million
Less than $15 Million
More than $15 Million

|

This form can be duplicated if necessary to report all bidders (DBE subcontractors, non-DBE
subcontractors and/or suppliers’ information).

Bidder's Initials
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BIDDER'S BOND TO ACCOMPANY PROPOSAL

(Required if the bidder desires to submit bond instead of a certified or cashier's check.)
KNOW ALL PEOPLE BY THESE PRESENTS:

That we, as
principals, and as
surety, are held and firmly bound unto the City of Costa Mesa, a municipal corporation,
organized under the laws of the State of California and situated in Orange County in the
sum of ($ )
to be paid to the City, its successors and assigns, for which payment well and truly to be
made, we bind ourselves, our heirs, executors, and administrators, successors or assigns,
jointly and severally firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That is the certain proposal of the above bounden, , if

accepted by the City of Costa Mesa, and if the above bounden,

, his heirs, executors, administrators,

successors and assigns, shall duly enter into and execute a contract for such
construction, and shall execute and deliver the CERTIFICATE OF INSURANCE and the
LABOR AND MATERIAL and the FAITHFUL PERFORMANCE BONDS described within
fourteen (14) days from the date of the mailing of a notice of the above bounden,
, by and from the City, that

said contract is ready for execution, then this obligation shall become null and void;

otherwise it shall be and remain in full force and virtue.

IN WITNESS WHEREOF:
We hereunto set our hands and seals this day of , 20
Contractor/ Principal Surety/Power of Attorney
(Notary Acknowledgement to be attached) (Notary Acknowledgment to be attached)

P-6 BIDDERS BOND
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CONTRACT ASSURANCE

The CONTRACTOR or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The CONTRACTOR shall
carry out applicable requirements of 49 CFR part 26 in the award and administration of
DOT-assisted contracts. Failure by the CONTRACTOR to carry out these requirements
is a material breach of this contract, which may result in the termination of this contract

or such other remedy as recipient deems appropriate.

The CONTRACTOR will require that the above provision is included in all subcontracts.

Bidder's Initials
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NONCOLLUSION AFFIDAVIT

The bidders, by its officers and agents or representatives present at the time of
filing this bid, being duly sworn on their oaths say, that neither they nor any of them have
in any way directly or indirectly entered into any arrangement or agreement with any other
bidder, or with any public officer of such CITY OF COSTA MESA whereby such affiant or
affiants or either of them has paid or | s to pay to such bidder or public officer any sum of
money, or has given or is to give to such other bidder or public officer anything of value
whatever, or such affiant or affiants or either of them has not directly or indirectly, entered
into any arrangement or agreement with any other bidder or bidders, which tends to or
does lessen or destroy free competition in the letting of the contract sought for on the
attached bids; that no bid has been accepted from any subcontractor or supplier through
any bid depository, the By-Laws, Rules, or Regulations of which prohibit or prevent the
Contractor from considering any bid from any subcontractor or supplier which is not
processed through said bid depository, or which prevent any subcontractor or supplier
from bidding to any Contractor who does not use the facilities or accept bids from or
through such bid depository; that bidder has not bid as subcontractor to other bidders;
that no inducement of any form or character other than that which appears upon the face
of the bid will be suggested, offered, paid or delivered to any person of the contract, nor
has this bidder any agreement or understanding of any kind whatsoever, with any person
whomsoever to pay, deliver to, or share with any other person in any way or manner, any

of the proceeds of the contracts sought by this bid.

Contractor Firm Name

Name of Principal

Title
Signature
Subscribed and sworn to before me by:
This day of , 20
My Commission Expires:
Notary Public Bidder's Initials
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CONTRACTOR'S CERTIFICATION
OF
WORKERS' COMPENSATION INSURANCE REQUIREMENTS
FOR
PUBLIC WORKS PROJECTS
(Labor Code §1861)

| am aware of the provisions of Section 3700 of the California Labor Code which requires
every employer to be insured against liability for workers' compensation or to undertake
self-insurance in accordance with the provisions of that Code, and | will comply with such
provisions before commencing the performance of the work of this contract.

Dated:

CONTRACTOR

Company Name

PROJECT: BEAR STREET IMPROVEMENTS - 1-405 TO BAKER STREET, CITY
PROJECT NO. 20-14

Bidder's Initials
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DRUG-FREE WORKPLACE POLICY

CONTRACTOR, upon notification of contract award, shall establish a Drug-Free
Awareness Program to inform employees of the dangers of drug abuse in the workplace,
the penalties that may be imposed upon employees for drug abuse violations occurring
in the workplace, and the employee assistance programs available to employees. Each
employee engaged in the performance of a CITY contract must be notified of this Drug-
Free Awareness Program, and must abide by its terms. Failure to establish a program,
notify employees, or inform CITY of a drug-related workplace conviction will constitute a
material breach of contract and cause for immediate termination of the contract by CITY.

CONTRACTOR shall conform to all the requirements of CITY'S Policy No. 100-5.
A copy of this policy is attached to the sample contract agreement as an attachment in
the Project Specifications.

Bidder's Initials
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BIDDER/APPLICANT/CONTRACTOR CAMPAIGN
CONTRIBUTION DISCLOSURE FORM

Proposer/Consultant/Applicant is required to identify any campaign contribution or
cumulative contributions greater than $249 to any city council member in the twelve months
prior to submitting an application, proposal, statement of qualifications or bid requiring
approval by the City Council.

Company/Business Name of
Date Name of Donor Affiliation Recipient Amount

Except as described above, I/we have not made any campaign contribution in the amount of
$250 or more to any Costa Mesa City Council Member in the twelve months preceding this
Application/Proposal.

| declare under penalty of perjury under the laws of the State of California that the foregoing
is true and correct.

Bidder/Applicant/Proposer

P-10 CAMPAIGN CONTRIBUTION DISCLOSURE
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SECTION D
GENERAL PROVISIONS

PART 1

SECTION 1 - GENERAL

1-2 GENERAL
[Add the following:].

Except as hereinafter provided, the provisions of the latest edition of the Standard
Specifications for Public Works Construction (“Green Book”), and all amendments
thereto, adopted by the Joint Cooperative Committee of Southern California Chapter,
American Public Works Association, Southern California District and Associated
Contractors of California; hereinafter referred to as Standard Specifications, are
adopted as the "Standard Specifications of the City of Costa Mesa" and shall be
considered as a part of these specifications. Copies of the Standard Specifications are
available from the publisher:

BNi Building News
1612 S. Clementine Street
Anaheim, California 92802

(714) 517-0971

Where specified in these specifications, the latest edition of the California Building
Code, based on the latest edition of the International Building Code, the latest edition of
the "Standard Specifications and Standard Plans of the State of California, Department
of Transportation, Division of Highways," "Standard Plans of the Orange County
Environmental Management Agency," and "Los Angeles County Flood Control District,
Design Manual, Standard Drawings" shail apply.

Where referenced in these Specifications, the latest edition of the “City of Costa Mesa
Standard Drawings” and the “Work Area Traffic Control Handbook (WATCH)” published
by Building News, Inc., shall also apply.

The section numbers of these General Provisions coincide with those of the said
Standard Specifications. Only those sections requiring amendment, elaboration,
or specifying options, are called out.

The following modifications are made to the "Standard Specifications." If there is a
conflict between the "Standard Specifications”™ and these modifications, these
modifications shall have first precedence.

(GENPROVS)

GP-1



EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1

1-2 TERMS AND DEFINITIONS
[Add or redefine the following:].

(a) AGENCY

(b) BOARD

(c) CONTRACT
DOCUMENTS

(d) ENGINEER

(e) BIDDER

(f) LEGAL ADDRESS OF
CONTRACTOR

(g) LABORATORY

1-3 ABBREVIATIONS

CALTRANS

O.C.E.M.A.

L.A.C.F.C.D.

The City of Costa Mesa, California, hereinafter
referred to as "CITY."

The City Council of the City of Costa Mesa,
California, hereinafter referred to as "BOARD."

Documents including but not limited to the
following: The proposal form P-1 through P-9b,
Notice Inviting Bids, Standard Specifications,
General Provisions, Special Provisions, Plans,
Bonds, Insurance Certificates, Agreement, and all
Addenda setting forth any modifications of the
documents as further specified in contract
agreement.

The administrating officer of the City of Costa
Mesa or his authorized representative hereinafter
referred to as ENGINEER.

Any individual, firm, partnership, corporation, or
combination thereof, submitting a bid proposal for
the work contemplated in the contract documents,
acting directly or through a duly authorized
representative, hereinafter referred to as BIDDER.

The legal address of the Contractor shall be the
address given on the Contractor's bid and is
hereby designated as the place to which all
notices, letters or other communications to the
Contractor shall be mailed or delivered.

An established laboratory approved and authorized

by the ENGINEER for testing materials and work
involved in the contract.

State of California, Department of Transportation,
Division of Highways

Orange County Environmental Management
Agency

Los Angeles County Flood Control District

(GENPROVS)
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1-6 BIDDING AND SUBMISSION OF THE BID

1-6.1 General

[Add the following:].

Proposal shall be made and submitted on proposal forms P-1 through P-9a in
accordance with the Notice Inviting Bids. In addition to the required signatures in the
spaces provided in the proposal forms, each BIDDER shall initial each sheet of the
proposal forms at the bottom right hand corner.

No person, firm, partnership, corporation, or combination thereof shall be allowed to
make or file or be interested in more than one bid for the same work, unless alternate
bids are called for. A person, firm, partnership, corporation, or combination thereof who
has submitted a sub-proposal to a BIDDER or who has quoted prices on materials to a
BIDDER is not thereby disqualified from submitting a sub-proposal to or quoting prices
to the other bidders. If, on the opening of bids, more than one bid appears in which the
same person, firm, partnership, corporation or combination thereof is interested as a
principal, all such bids shall be rejected.

Proposals with interlineations, alterations, or erasures shall be initialed by the
BIDDER'S authorized agent. Alternative proposals, special conditions, or other
limitations or provisions affecting the bid, except as such called for in the contract
documents, will render the bid informal and may cause its rejection.

All proposals must give the prices bid for the various items of work and must be signed
by the BIDDER, who shall give his address. Each bid shall have thereon the affidavit of
the BIDDER that such bid is genuine and not sham nor collusive, nor made in the
interest nor behalf of any other person not therein named and that the BIDDER has not
directly nor indirectly induced or solicited any other BIDDER to put in a sham bid, nor
induced nor solicited any person, firm, partnership, corporation, or combination thereof
to refrain from bidding, and that the BIDDER has not in any manner sought by collusion
to secure himself an advantage over any other BIDDER.

A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal,
subject to the requirements of Section 4104 of the Public Contract Code, or engage in
the performance of any contract for public work, as defined in this chapter, unless
currently registered and qualified to perform public work pursuant to Section 1725.5 of
the Labor Code. It is not a violation of this section for an unregistered contractor to
submit a bid that is authorized by Section 7029.1 of the Business and Professions Code
or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is
registered to perform public work pursuant to Section 1725.5 at the time the contract is
awarded.

1-6.1.1 Request for Interpretation

If any person contemplating submitting a bid is in doubt as to the meaning of any part of
the Plans, Specification, or other proposed Contract Documents, or finds discrepancies
in, or omissions from the drawings or specifications, (It, he, she) may make a request to
the ENGINEER, in writing, for an interpretation or correction thereof pursuant to the

(GENPROVS)
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provisions in the Information for Bidders section of these specifications. The person
submitting such a request shall be responsible for its prompt delivery. All such
interpretations of the Contract Documents will be made only by addenda duly issued,
and a copy of each such addendum will be mailed or delivered to each person receiving
a set of Contract Documents at (its, his, her) last address of record. The CITY will not
be responsible for any other explanations or interpretations of the Contract Documents.

1-6.1.2 Soil Conditions

The BIDDER shall inspect the soil conditions before submitting a bid. By submitting a
bid, the BIDDER acknowledges that he is satisfied with the quality of the work area
including but not restricted to the conditions affecting, handling and storage of materials,
disposal of excess materials, and the soil conditions.

1-6.1.3 Return of Bid Security

Any BIDDER may withdraw its bid, either personally, or by telegraphic or written
request, at any time prior to the scheduled closing time for the receipt of bids. It is the
sole responsibility of the BIDDER to see that any such telegraphic or written request is
delivered to the City Clerk prior to said closing time. Bid security of such BIDDERS will
be returned promptly to the BIDDER.

The bid security of the BIDDER whose bid is accepted will be held by the CITY until the
contract has been executed and the accompanying insurance certificates, performance
bond and labor and materials bond are approved and filed, whereupon the bid security
will then be returned to the BIDDER.

The bid security of the second and third lowest BIDDERS will be retained until the
contract is awarded to and executed by the BIDDER whose bid is accepted, or until 45
days after the opening of bids, whichever period is shorter. The bid security of all
BIDDERS other than the three lowest will be returned promptly after the opening of
bids.

If a BIDDER fails or refuses promptly to execute the agreement to do the work or fails or
refuses to comply with insurance and bonding requirements, the bid security shall be
forfeited to the CITY and shall be collected and paid into the General Fund of the CITY.

1-6.2 Subcontractor Listing

[Add the following:].

The ENGINEER, as duly authorized officer, may consent to subcontractor substitution
requested by the Contractor subject to the limitations and notices prescribed in Section
4107 of the Public Contract Code.

(GENPROVS)
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1-7 AWARD AND EXECUTION OF THE CONTRACT

1-71 General
[Add the following:].

The award of contract, if awarded, will be to the lowest responsive and responsible
bidder whose proposal complies with all requirements of the Notice Inviting Bids and
Section 1-6 of these specifications. The BIDDER, upon notification as the "apparent low
bidder," shall comply with the CITY'S insurance and bonding requirements by
submitting the required insurance certificates and bonds within fourteen (14) days after
the mailing of a Notice of Award to the BIDDER that the contract is ready for
execution. The contract will be awarded within thirty (30) days of receipt of properly
approved insurance certificates and bonds pursuant to CITY requirements spelled out in
these specifications. BIDDER must take particular note of "insurance requirements"”
contained in these specifications and sample agreement included within the contract
documents, and should provide that information to his insurance broker in order that a
properly executed certificate is submitted. The CITY, however, reserves the right to
reject any or all bids and to waive any informality in the bids received.

1-7.1.1 Execution of Agreement

The Agreement shall be signed by the successful BIDDER and returned to the CITY no
later than fourteen (14) days from Notice of Award of the Contract by the CITY.
Failure to comply with insurance and bonding requirements as specified in the
Agreement and in Section 1-7.1 of these General Provisions shall be considered
grounds for the revocation and rejection of the bid and forfeiture of bid security. No
proposal shall be considered binding upon the CITY until the execution of the
agreement by the CITY. In case of conflict, the agreement shall have precedence over
all other written specifications.

1-7.2 Contract Bonds
[Add the following:].

The "Faithful Performance Bond" and the "Labor and Material Bond" as specified in this
section shall be for one hundred percent (100%) of the Contract price. The Labor and
Material Bond shall be maintained by the Contractor in full force and effect for at least
seven (7) months following the filing of the Notice of Completion. The Faithful
Performance Bond shall also be kept by the Contractor in full force and effect for at
least one (1) year following the filing of the Notice of Completion.

CONTRACTOR shall provide the following:

A certified copy of the certificate of authority of the surety issued by the
Insurance Commissioner.

A certificate from the clerk of the county in which the court or officer is located
that the certificate of authority of the surety has not been surrendered, revoked,
canceled, annulled, or suspended or, in the event that it has, that renewed
authority has been granted.

(GENPROVS)
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Copies of the surety’s most recent annual statement and quarterly statement filed
with the Department of Insurance pursuant to Article 10 (commencing with
Section 900) of Chapter 1 of Part 2 of Division 1 of the Insurance Code.

SECTION 2 - SCOPE OF THE WORK

241 WORK TO BE DONE
[Replace in its entirety with the following:].

The Work to be performed consists of, but is not limited to: mobilization; clearing and
grubbing; saw-cutting, removal and reconstruction of existing pavement; milling of
existing Asphalt Concrete (AC) surface; hauling, placement, and compaction of AC
base course, AC leveling course, and Asphalt Rubberized Hot Mix Gap Graded (ARHM-
G); adjustment of manholes and water valves to grades; removal and reconstruction of
sidewalks, and removal and reconstruction of ADA ramps; notifications to businesses
and residents; signing; striping; traffic control; and all other work as required as shown
on the Plans and specified within these Contract Documents. The CONTRACTOR shall
furnish all labor, materials, tools, equipment and incidentals necessary to perform and
complete the Work as shown on the Plans and these Contract Documents, and to the
satisfaction of the ENGINEER.

2-2 PERMITS
[Add the following:].

All permits and licenses shall be obtained in sufficient time to prevent delays to the
work.

in the event that the CITY has obtained permits, licenses or other authorizations
applicable to the work, the Contractor shall comply with the provisions of said permits,
licenses and other authorizations.

e The Contractor is directed to Appendix ‘C' - Caltrans Encroachment Permit
and shall pay the permit fee, obtain the double permit rider, and comply with the
conditions of said permit.

2-5 THE CONTRACTOR’S EQUIPMENT AND FACILITIES

2-5.1 General
[Add the following:].
The Contractor shall only use the proper construction equipment to protect the City

streets from breaking up and deterioration. Haul trucks shall be limited to a gross
vehicle weight of 10 tons or less.

2-5.2 Temporary Utility Services
[Add the following:].
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The Contractor shall provide for his employees an adequate supply of clean, potable
drinking water, which shall be dispensed through approved sanitary facilities.

If water is needed during construction, Contractor shall contact Mesa Consolidated
Water District or the Irvine Ranch Water District to obtain necessary permits,
instructions, and meters prior to commencing work. The Contractor is required to make
any and all necessary installations and connections. All water shall be metered. The
Contractor shall pay for all deposits and fees involved.

2-54 Haul Routes
[Add the following:].

In order to protect the City streets from deterioration due to hauling of materials, the
Contractor shall submit to the ENGINEER (at the pre-construction meeting) for
approval, a proposed route for the hauling of materials for disposal. Upon approval, the
Contractor shall strictly adhere to that route only, unless written permission from the
ENGINEER is obtained to change the route.

Waste Hauler Requirements

The California Green Building Standards Code, 2016 Edition, California Code of
Regulations, Title 24, Part 11, impacting waste diversion as documented in the City of
Costa Mesa’'s Municipal Code Chapter 4 of Title 8, requires that all construction and
demolition related projects divert 65% of project waste generated from the landfill.
Consequently, permitted building projects relating to construction and demolition, newly
constructed buildings, additions, aiterations, interior and exterior demolitions, etc., are
required to divert a minimum of 65% of nonhazardous construction and demolition
waste from the landfill by recycling, reuse, or salvage. Generally, these materials
include brick, drywall, other masonry, cardboard, green waste, paper, carpet, lumber,
plastic, concrete, and/or metals. Asphalt, concrete, excavated soil and land-clearing
debris should be 100% diverted from disposal. The County provides a suggested list of
locations that are meeting and/or exceeding the 65% diversion requirement and may be
used for recycling construction and demolition material.

The City of Costa Mesa requires that all hauling activity in Costa Mesa comply with one
of the waste hauling options for your construction and demolition related project:

o Use Franchise Waste Hauler

« Self-Haul Permit - https://www.costamesaca.gov/city-hall/city-departments/public-
services/waste-collection-and-recycling

A Construction and Demolition Reporting Form as provided in the Miscellaneous
Document Section of these Specifications must be completed and submitted by the
Contractor to the CITY prior to the release of retention monies.
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2-7 CHANGES INITATED BY THE AGENCY

2-71 GENERAL
[Add the following:].

ENGINEER shall be the duly authorized officer of the CITY who may grant the changes
prescribed in this section.

2-8 EXTRA WORK
[Add the following:].

The extra work as defined in this section of the Standard Specifications and any work
done by the Contractor beyond the lines and grades shown on the plans shall only be
performed when ordered in writing by the ENGINEER. In absence of such written order,
any such work by the Contractor shall be considered unauthorized and will not be paid.
Work so done may be ordered to be removed at the Contractor's expense.

2-9 CHANGED CONDITIONS
[Add the following:].

The Contractor shall promptly act to supply all information to the ENGINEER for proper
evaluation. Failure to do so shall constitute a waiver of any payment for delays suffered
by the Contractor.

SECTION 3 - CONTROL OF THE WORK

3-1 ASSIGNMENT
[Replace the 15t sentence with the following:].

No contract or portion thereof may be assigned without written consent of the BOARD.

34 AUTHORITY OF THE BOARD AND THE ENGINEER
[Add the following:].

When any of the various units or operations of the work have been suspended, the
Contractor shall give at least 24 hours advance notice of the time when he or his
subcontractor will start or resume any of such units or operations. That notice is to be
given during working hours, exclusive of Saturdays, Sundays or holidays, for the
purpose of permitting the ENGINEER to make necessary assignments to his
representative on the work.

Any work performed in conflict with said notice, without the presence or approval of the
ENGINEER, or work covered up without notice, approval or consent may be rejected or
ordered to be uncovered for examination at Contractor's expense and shall be removed
at Contractor's expense, if so ordered by the ENGINEER or his representative on the
work. Any unauthorized or defective work, defective material or workmanship or any
unfaithful or imperfect work that may be discovered before the final payment and final
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acceptance of work shall be corrected immediately by the Contractor without extra
charge even though it may have been overlooked in previous inspections and estimates
or may have been caused due to failure to inspect the work.

All authorized alterations affecting the requirements and information given on the
approved plans shall be in writing. No changes shall be made on any plan or drawing by
the Contractor after the same has been approved by the ENGINEER, except by
direction of the ENGINEER in writing. Deviations from the approved plans, as may be
required by critical conditions of construction, must be authorized in writing by the
ENGINEER.

All instructions, rulings and decisions of the ENGINEER shall be in writing and are
binding on all parties unless a formal protest is made as provided in the following
paragraph:

If the Contractor considers any work demanded of him to be outside the requirements of
the contract, or if he considers any instruction, ruling or decision of the ENGINEER or
ENGINEER'S representative to be unfair, the Contractor shall, within ten (10) days after
any such demand is made, or instruction, ruling or decision is given, file a written protest
with the ENGINEER, stating clearly and in detail his objections and reasons therefor.
Except for such protests and objections as are made of record, in the manner and within
the time above stated, the Contractor shall be deemed to have waived and does hereby
waive all claims for extra work, damages and extensions of time on account of
demands, instructions, rulings and decisions of the ENGINEER.

Upon receipt of any such protest from the Contractor, the ENGINEER shall review the
demand, instruction, ruling or decision objected to and shall promptly advise the
Contractor, in writing, of his final decision, which shall be binding on all parties, unless
within the ten (10) days thereafter the Contractor shall file with the BOARD a formal
protest against said decision of the ENGINEER. The BOARD shall consider and render
a final decision on any such protest within thirty (30) days of receipt of same. If the
BOARD fails to consider and render a final decision on any such protest within thirty
(30) days of receipt of the same, the protest shall be deemed denied.

3-5 INSPECTION
[Add the following:].

If the Contractor requests and receives approval from the ENGINEER to receive
inspection services from the CITY outside of a normal eight (8) hour day/forty (40) hour
work week or on Saturday, Sunday, or CITY holidays, the Contractor shall arrange with
the CITY and ENGINEER for the special inspection services and Contractor shall pay
for such special inspection services at a fee established by the ENGINEER to defray the
cost for such service.

All work, which has been inspected and deemed defective in its construction or does not
meet all of the requirements of the plans and/or specifications by the ENGINEER shall be
remedied, or removed and replaced by the Contractor in an acceptable manner, and no
compensation will be allowed for such correction.
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Any work done beyond the limits of the lines and grades shown on the plans or
established by the ENGINEER or extra work done without written authority will be
considered as unauthorized and not be paid.

Upon failure on the part of the Contractor to comply with any order of the ENGINEER
made under the provisions of this article, the ENGINEER shall have authority to cause
defective work to be remedied, or removed and replaced, and unauthorized work to be
removed, and to deduct the costs and thereof from any monies due or to come due the
Contractor.

Payment will not be made for materials wasted or disposed of in a manner not called for
under the Contract. This includes rejected material not unloaded from vehicles, material
rejected after is has been placed and material placed outside the limits of the project.
No compensation will be allowed for disposing of rejected or excess material.

3-6 THE CONTRACTOR'S REPRESENTATIVE
[Add the following:].

Contractor shall file with the ENGINEER the addresses and telephone numbers where
its designated representative may be reached during hours when the work is not in
progress.

Instructions and information given by the ENGINEER to the Contractor's authorized
representative or at the address or telephone numbers filed in accordance with this
section shall be considered as having been given to the Contractor.

The Contractor shall have on the work site at all times a competent English-speaking
superintendent, as his agent, capable of reading and thoroughly understanding the
plans and specifications and other related documents.

3-7 CONTRACT DOCUMENTS

3-71 General
[Add the following:].

Contractor will obtain from the ENGINEER, free of charge, copies of plans, general
provisions, special provisions and additions to the Standard Specifications that are
reasonably necessary for the execution of work.

Contractor shall, at its own expense, obtain copies of the Standard Specifications and
Standard Plans and Specifications of CALTRANS, for his general use.

If after the Contract is awarded it appears that the work to be done, or any matter
relative thereto, is not sufficiently detailed or explained in the specifications and plans,
the Contractor shall apply to the ENGINEER for such further explanations as may be
necessary and shall conform to such explanation or interpretation as part of the
Contract.
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All scaled dimensions are approximate. Before proceeding with the work, the Contractor
shall carefully check and verify all dimensions and quantities and shall immediately
inform the ENGINEER or his representative of any discrepancies.

3-10 SURVEYING
[Replace with the following:].

3-10.1 General

The Contractor will perform and be responsible for the accuracy of setting all required
survey stakes adequate for the construction of the project.

3-10.3 Line and Grade

Unless otherwise provided in the Special Provisions, lines and grades for construction
shall be the responsibility of the Contractor, with the following provisions:

All work under this Contract shall be built in accordance with the lines and grades
shown on the plans. Field survey for establishing the lines and grades and for the
control of construction shall be the responsibility of the Contractor. All such surveys,
including construction staking, shall be under the supervision of a California-licensed
land surveyor or by a California-licensed civil engineer allowed by law. Staking shall be
performed on all items ordinarily requiring grade and alignment, at intervals normally
accepted by the agencies and the trade involved.

The Contractor shall provide a copy of the office calculations and grade sheets to the
City Inspector. The Contractor shall be responsible for any error in the finished work and
shall notify the ENGINEER within one (1) working day of any discrepancies or design
errors discovered during staking.

Unless a separate bid item is provided, the payment for surveying, construction staking,
professional services, office calculations, furnishing all labor, materials, equipment, tools
and incidentals, and for doing all work involved shall be considered as included in the
various items of work, and no additional compensation will be allowed.

3-12 WORK SITE MAINTENANCE

3-12.1 General
[Replace 2™ paragraph with the following:].

Unless the construction dictates otherwise, and unless otherwise approved by the
ENGINEER, Contractor shall furnish and operate a self-loading motor sweeper with a
functional water spray nozzle system at least once each working day to keep paved
areas in the Work zone and along all haul routes acceptably clean whenever
construction, including restoration, is incomplete.
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3-12.2 Air Pollution Control
[Add the following:].

Failure of the Contractor to comply with the ENGINEER'S dust control orders may result
in an order to suspend work until the condition is corrected and, after giving notice to the
Contractor, the ENGINEER may order the condition corrected by others. All costs thus
incurred shall be deducted from the amount to be paid to Contractor. No additional
compensation will be allowed as a result of such suspension.

No separate payment will be made for any work performed nor material used to control
dust resulting from Contractor's performance of the work or from public traffic, either
inside or outside the right-of-way. Full compensation for such dust control will be
considered to be included in the prices paid for the various items of Work involved.

3-12.4.1 General
[Add the following:].

All surplus materials shall be removed from the site of the Work within five (5) days after
completion of the Work causing the surplus materials.

3-12.6 Water Pollution Control

3-12.6.1 General
[Add the following:].

Discharge of storm water from construction sites that disturb land equal to or greater
than one (1) acre must be in compliance with the state General Construction Activity
Permit (Construction Permit). The latest permit provisions of the Construction Permit
shall apply. The Contractor is required to contact the Santa Ana Regional Water Quality
Control Board (Regional Board) for all information contained in the Construction Permit.
In the event project construction occurs during the transition of revised Construction
Permits, the Contractor shall incorporate the necessary modifications specified by the
revised Construction Permit within the time period specified in the new Construction
Permit.

Project Soil Disturbance is: less than 1 acre (No General Construction Permit required)

Construction activity subject to the Construction Permit includes clearing, grading,
disturbance to the ground such as stockpiling, work area, or excavation that results in
soil disturbances of at least one acre of total land area. Construction activity that results
in soil disturbances of less than one acre is subject to the Construction Permit if the
construction activity is a part of a larger common plan of development that
encompasses one or more acres of soil disturbance or if it is determined that discharges
from the project pose a significant threat to water quality.
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The CONTRACTOR shall have an account with the State for SMARTS (Storm Water
Multiple Application and Report Tracking System). The CONTRACTOR shall contact
the CITY with their user ID so that the CITY will grant the CONTRACTOR access as a
Data Submitter.

The CONTRACTOR shall complete the NOI within SMARTS
https://smarts.waterboards.ca.gov/smarts/faces/SwSmartsLogin.jsp The
CONTRACTOR will notify the CITY when the NOI is ready for the CITY to submit to the
State. The CONTRACTOR shall pay all fees associated with the NOI process. The
CONTRACTOR shall also complete all required reports within SMARTS as required by
the General Permit and the Project’'s Storm Water Pollution Prevention Plan (SWPPP).

The CONTRACTOR shall complete the Annual Report and NOT within SMARTS. Once
the CITY has been notified, the CITY will review and submit to the State for processing.

A copy of the latest permit is available at:
http://www.waterboards.ca.gov/water_issues/programs/stormwater/constpermits.shtml

The CONTRACTOR is hereby directed to read the Construction Permit thoroughly and
comply with the requirements as specified therein.

3-12.6.2 Best Management Practices (BMPs)
[Add the following:].

The Contractor shall install and maintain the appropriate BMP's to protect water quality
within the project limits through the duration of the Project.

The Contractor shall be responsible for any damage to any portion of the Work
occasioned by failure to provide proper drainage control prior to the completion and
acceptance of the Work.

Payment for furnishing, installing and maintaining BMP’s inclusive of sweeping the
Project site as required or directed by the ENGINEER shall be included in the other
various bid items associated with the work and no additional payment will be allowed
thereof.

3-12.6.3 Storm Water Pollution Prevention Plan (SWPPP)
[Add the following:].

If a General Construction Permit is required pursuant to Section 3-12.6.1 of these
General Provisions, the following SWPPP requirements shall be adhered to:

The Contractor is responsible for the preparation and implementation of a Storm Water
Poliution Prevention Plan (SWPPP) as required by the Construction Permit. The
Contractor is responsible for completing all parts of the SWPPP including, REAPs,
monitoring, sampling, rain gauge records, weather reports, submitting pictures of every
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third storm, non-authorized discharge reports, Ad-Hoc reports, Annual Reports, post
construction BMPs and other requirements of the SWPPP.

The completed SWPPP must be signed by a QSD (Qualified SWPPP Developer). The
completed SWPPP must be submitted to the resident engineer for City review and
acceptance, prior to uploading to SMARTS. The Contractor will be responsible for
uploading an electronic format of the SWPPP into SMARTS. The SWPPP must be
signed by the City before construction begins. A copy of the SWPPP must be available
at the site at all times and must be implemented and revised in accordance with the
Construction Permit throughout the duration of the project.

Contractor must have QSP (Qualified SWPPP Practitioner). Contractor shall perform
site inspections before and after the storm event, and once each 24-hour period during
extended storm event, to identify BMP effectiveness and implement repairs or BMP
modifications as soon as possible. Sampling of potential pollutant discharges shall be
conducted by trained personnel and required laboratory test conducted by laboratory
accredited by the California Department of Health Services Environmental Laboratory
Accreditation Program.

Contractor shall be responsible for any penalties assessed against the City if the
penalty assessed is due to Contractor's violation of the Construction Permit
requirement, or Contractor's failure to fully implement and monitor SWPPP as required.

Erosion and Sediment Control Plans

Erosion and Sediment Control Plans shall be prepared by the Contractor as part of the
SWPPP that identify adequate controls to prevent erosion and discharge of sediment
off-site. Payment for the Erosion and Sediment Control Plans shall be included as part
of the SWPPP.

3-12.6.4 Dewatering
[Add the following:].

Unless otherwise directed in these Special Provisions, the Contractor shall provide and
maintain ample means and devices with which to promptly remove and properly dispose
of water entering the excavations or other parts of the work at all times during
construction. Dewatering shall be accomplished by methods which will ensure a dry
excavation and preservation of the final lines and grades of the bottoms of excavations.
The methods may include sump pumps, deep wells, well points, suitable rock or gravel
placed below the required bedding for draining and pumping purposes, temporary
pipelines, and other means.

Standby pumping equipment shall be on the job site. A minimum of one standby unit
shall be available for immediate installation should any well unit fail. The design and
installation of well points or deep wells shall be suitable for the accomplishment of the
work. Drawings or details indicating the proposed dewatering system shall be submitted
to the CITY for review.
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The Contractor shall dispose of the water from the work in a suitable manner without
damage to adjacent property.

Conveyance of the water shall be such as to not interfere with traffic flow or treatment
facilities operations. No water shall be drained into work built or under construction
without prior consent of the ENGINEER.

Water shall be disposed of in such a manner as not to be a menace to the public health
and such disposal shall be performed in accordance with Environmental Protection
Agency and State Water Quality Control Board standards (NPDES permit). Any testing
and reports required under NPDES permit shall be performed by the Contractor and
submitted to the appropriate agency for approval at no additional cost to the CITY.

3-13.3 WARRANTY
[Replace 2" sentence of 1%t paragraph with the following:].

The warranty period shall start on the date the Work is accepted by the Board.
SECTION 4 — CONTROL OF MATERIALS

4-4 TESTING
[Add the following:].

All tests of materials furnished by the Contractor shall be made in accordance with
commonly recognized standards of national organizations and such special methods
and tests as are prescribed in these specifications. No materials shall be used until
they have been approved by the ENGINEER.

The Contractor shall at his expense furnish the CITY, in triplicate, certified copies of all
required factory and mill test reports. Any materials shipped by the Contractor from a
factory or mill prior to having satisfactorily passed such testing and inspection by a
representative of the CITY shall not be incorporated in the work, unless the ENGINEER
shall have notified the Contractor, in writing, that such testing and inspection will not be
required.

At the option of the ENGINEER, the source of supply of each of the materials shall be
approved by the ENGINEER before delivery is started and before such material is used
in the work.

Unless otherwise provided in the Special Provisions, the CITY will complete and pay for
the initial soils, compaction, and material tests. Any subsequent soil, compaction, and
material tests deemed necessary due to the failure of initial tests will be at the
Contractor's expense and deducted from the payment due.
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SECTION 5 - LEGAL RELATIONS AND RESPOSIBILITIES

5-1 LAWS AND REGULATIONS
[Add the following:].

The Contractor shall protect and indemnify the CITY, the BOARD, the ENGINEER, and
all of its or their officers, agents and servants against any claim or liability arising from or
based on the violation of any existing or future State, Federal and local laws,
ordinances, regulations, orders or decrees, whether by himself or his employees. If any
discrepancy or inconsistency is discovered in the plans, drawings, specifications or
contract for the work in relation to any such law, ordinance, regulation, order or decree,
the Contractor shall forthwith report the same to the ENGINEER in writing.

5-2 SPECIAL NOTICES
[Add the following:].

In addition to the special notices requirement to be served by Personnel Delivery or
Certified Mail, special notices may also be served by the utilization of FedEx or UPS
express service with a confirmed delivery receipt. Service shell be effective on the date
of the receipt of the delivery confirm issued by FedEx or UPS.

5-3 LABOR

5-3.3 Payroll Records
[Add the following:].

In order to verify compliance with the Labor Code, Contractor shall furnish to the
ENGINEER, weekly, for the duration of the contract period, copies of his payroll
statements showing wages paid to each employee during the preceding week and the
employee work classification. Use of Form DH-C-347, Payroll Statement of Compliance,
is an acceptable method of fulfilling the above requirement.

5-3.5 Apprentices
[Replace with the following:].

Attention is directed to the provisions of Sections 1777.5 and 1777.6 of the Labor Code
concerning the employment of apprentices by the Contractor or any subcontractor
under it. The Contractor and any subcontractor under it shall comply with the
requirements of those Sections in the employment of apprentices.

Information relative to apprenticeship standards, wage schedules and other
requirements may be obtained from the Director of Industrial Relations, Ex-officio the
Administrator of Apprenticeship, San Francisco, California, or from the Division of
Apprenticeship Standards and its branch offices.
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5-4 INSURANCE
[Replace with the following:].

The minimum amounts and types of insurance coverages are as stated in the
Agreement (sample copy attached). Prior to bid submittal the BIDDER shall keep fully
informed of the latest insurance requirements of the City of Costa Mesa and shall
comply with all other provisions of Section 5-4 of the Standard Specifications.

Below are approved endorsements which satisfy the basic insurance requirements
contained in contracts entered into by City of Costa Mesa. These have been approved
by the City Attorney's office. The terms of any specific contract with the City are
controlling. Prior to the commencement of any work, the CITY requires that the
ENGINEER receive Certificates of Insurance in DUPLICATE for liability coverage of at
least $1,000,000 combined single limit, per occurrence and in the aggregate.

Each insurance policy required by the CITY of the Contractor shall contain the following
endorsements:

1. Additional Insureds

"The City of Costa Mesa and its elected and appointed boards, officers,
agents, and employees are additional insureds with respect to the subject project and
agreement."

2. Notice

"Said policy shall not terminate, nor shall it be canceled nor the coverage
reduced, until thirty (30) days after written notice is given to City."

3. Other Insurance

"Any other insurance maintained by the City of Costa Mesa shall be excess
and not contributing with the insurance provided by this policy."

If any of such policies provide for a deductible or self-insured retention to provide such
coverage, the amount of such deductible or self-insured retention shall be approved in
advance by City. No policy of insurance issued as to which the City is an additional
insured shall contain a provision which requires that no insured except the named
insured can satisfy any such deductible or self-insured retention.

5-7 SAFETY
5-7.1 Work Site Safety

5-7.1.1 General
[Add the following:].

Material or other obstructions shall not be placed within fifteen feet (15') of fire hydrants.
Fire hydrants shall be made readily accessible to the Fire Department at all times.
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5-7.8 Steel Plate Covers

5-7.8.1 General
[Add the following:].

All steel plate covers utilized for the project must be slide resistant. A non-slip coating
will be required on the side of the steel plate that that will be utilized for the driving or
walking surface.

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK

6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK

6-1.1 Construction Schedule
[Replace the 1%t Paragraph with the following:].

The Contractor's proposed Construction Work Schedule shall be submitted to the
ENGINEER for approval within ten (10) working days after the date of the BOARD's
execution of the Contract Agreement. The Construction Work Schedule shall be
supported by written statements from each supplier of materials or equipment indicating
that all orders have been placed and acknowledged, and setting forth the dates that
each item will be delivered. The Construction Work Schedule shall provide sufficient
detail to delineate the main milestones start and end dates for each activity with
chronological relationships of all the activities of Work showing the number of working
days required to complete the entire project within the Contract Days. The schedule
shall also incorporate the requirements of Section 402-5 of the Standard Specifications
to complete the Work within the Contract Days. Prior to issuing the Notice to Proceed,
the ENGINEER will schedule a preconstruction meeting with the Contractor to review
the proposed Construction Work Schedule, delivery dates, activity milestone dates,
arrange utility coordination, discuss construction methods and staging, and clarify
inspection procedures.

The Contractor shall submit progress reports to the ENGINEER by the tenth day of
each month. The report shall include an updated Construction Work Schedule. All
revisions shall be completed within three days after review by the ENGINEER. The
Contractor shall submit requests for changes in the schedule to the CITY for approval at
least three (3) working days prior to performing any work. Any deviations from the
original approved Construction Work Schedule shall be explained and identified in the
updated Construction Work Schedule. Progress payments will be withheld pending
receipt of any outstanding reports.

The Contractor shall furnish the ENGINEER with a 3-week look ahead-
schedule in a tabular format at every weekly construction meeting. The
3-week look ahead schedule shall utilize the main milestones within
the approved Baseline Construction Schedule with updates and
include sub-activities.
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[Add the following:].

6-1.3 DAILY REPORT SUBMITTAL

Contractor shall submit daily reports to the CITY at the end of each working day. All
forms shall be provided by the CITY. Any cost for this item shall be included in the
various items of work and no other compensation will be aliowed.

6-3 TIME OF COMPLETION

6-3.1 General
[Replace the 18t Sentence with the following:].

The Contractor shall begin the Work within ten (10) Working Days after the date the
Contract is executed by CITY unless a later start date is agreed upon by the CITY and
Contractor within a written Notice-to-Proceed. The Work shall be completed within 50
Working Days from the date set in the Notice-to-Proceed or the first day of
commencement of Work, whichever occurs first.

6-5 USE OF IMPROVEMENT DURING CONSTRUCTION
[Add the following:].

Should it become necessary, due to developed conditions, to occupy any portion of the
Work before Contract is fully completed, such occupancy shall not constitute
acceptance by the CITY of work by Contractor.

6-7 TERMINATION OF THE CONTRACT FOR DEFAULT

6-7.3 Notice of Termination for Default
[Replace the 1%t Paragraph with the following:].

The ENGINEER will make the determination if the Contractor had failed to commence
satisfactory corrective action within 5 working days after the receipt of the notice to cure,
or to diligently continue satisfactory and timely correction of the default thereafter, and
will take action as allowed by the Contract Documents.

6-7.4 RESPONSIBILITIES OF SURETY
[Add the following:].

Within 3 working days of receipt of the written notice of termination for default, the
Surety shall provide the services needed to maintain the project in accordance with the
Contract Documents. The services shall maintain the existing traffic control in place and
the maintenance of the project site until the Engineer's review and acceptance of the
Surety’s plan for course of action.
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6-9 LIQUIDATED DAMAGES
[Replace the 15T Paragraph with the following:].

The CONTRACTOR shall pay to the CITY the sum of $500 per calendar day, for each
and every calendar day’s delay in finishing the Work in excess of the number of
Working Days prescribed within these General Provisions and the Agreement.

SECTION 7 - MEASUREMENT AND PAYMENT
7-3 PAYMENT

7-3.1 General

[Replace the 15T Paragraph with the following:].

Payment for the various items listed on the Bid Proposal, as further specified herein,
shall constitute full compensation to the Contractor for furnishing all material, tools,
equipment, supplies, and manufactured articles, and for all labor, operations, and
incidentals appurtenant to the items of Work and as specified and shown on the
drawings, including all costs for compliance with the regulations of public agencies
having jurisdiction, including Safety and Health Requirements of the California Division
of Industrial Safety and the Occupational Safety and Health Administration (OSHA) of
the U.S. Department of Labor. No separate payment will be made for any item that is
not specifically set forth in the Bid Proposal. Costs arising from violations of regulations
will be paid by the offending party to the extent that there will be no additional cost to
the CITY.

When no bid item is provided for work/improvement shown or indicated on the
plans and specifications, payment for such work/improvement will be considered
to be included in various applicable items of work.

7-3.2 Partial and Final Payment

[Replace the 1%t Paragraph in its entirety with the following:].

The closure date for the purpose of making partial progress payments will be the last
day of each month. The Contractor may request, in writing, that such monthly closure
date be changed. The ENGINEER may approve such request when it is compatible with
the CITY’s payment procedure.

[Replace the 2" Paragraph in its entirety with the following:].

Each month, the Contractor shall meet with the Engineer, a minimum of three (3)
working days prior to the submittal of the progress payment to the AGENCY, to finalize
and receive approval regarding the measurement of the Work performed through the
closure date and the estimated value of the progress payment based on the Contract
Unit Prices or as provided for in the Standard Specifications. Any progress payment
submitted without such approval will be considered incomplete and returned to the
Contractor and no payment shall be considered until such approval is obtained.

(GENPROVS)
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[Replace the 3™ Paragraph in its entirety with the following:].

The amount retained and deducted by the BOARD shall be 5% of the progress
estimates for all progress payments. No reduction in the amount of retention will be
allowed. However, after 50% of the work has been completed, if the BOARD finds that
satisfactory progress is being made, it may make any of the remaining progress
payments in full for actual work completed. The final payment of the retention amount to
the Contractor shall be made thirty-five (35) days after the date of the recording of the
Notice of the Completion of the work after it is accepted by the CITY. The 5% withheld
from each progress payment shall not include monies withheld for stop notices or other
withholding by the CITY. The monies withheld for stop notice and other withholdings
shall be in addition to the 5% withheld for retention.

[Add to end of Section the following:].

Contractor shall comply with the requirements of Division 2, Part 1, Chapter 7, Section
7107 of the California Public Contract Code.

The lead time for processing invoices for the monthly progress payments approved by
the ENGINEER for inclusion on the warrant list of the CITY is governed by the rules and
regulations established by the Finance Department of the CITY. Monthly payments will
be processed and paid in accordance with the rules and regulations established or
revised by the said Finance Department.

The Contractor shall submit all weight tickets or volumes of all materials used in the
construction to the ENGINEER for checking and verification prior to any payment.
Failure to do so will postpone the payment to the Contractor, until the matter is resolved
satisfactorily.

The weight or volume from submitted tickets must correspond to the work done in the
field; if not, the City shall reject the work without compensation to the Contractor, and/or
the Contractor shall be directed to replace that work at no additional costs to the City.

After completion of the Contract, the BOARD shall, upon recommendation of the
ENGINEER, accept the Work as completed and authorize the Final Payment.

The Final Payment shall be the entire sum found to be due the Contractor after
deducting therefrom all previous payments and all amounts to be kept and all amounts
to be retained under the provisions of the Contract. All prior partial estimates and
payments shall be subject to correction in the final estimate and payment.

No certificate given or payment made under the Contract, except the final certificate or
Final Payment, shall be conclusive evidence of full or substantial performance of this
Contract; and no payment shall be construed to be an acceptance of any defective work
or improper material.

The acceptance of Final Payment by the Contractor shall release the CITY, the
BOARD, and the ENGINEER from any and all claims or liabilities on account of work
performed by the Contractor under the Contract or any alterations thereof.

(GENPROVS)
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The Contractor shall record, on the set of contract documents maintained at the job site,
deviations which have been made from the Contract Documents or approved shop
drawings — including buried or concealed construction and utility features which are
revealed during the course of construction. Special attention shall be given to recording
the horizontal and vertical location of all buried utilities that differ from the locations
indicated, or which were not indicated on the Contract Documents. Said record
documents shall be supplemented by detailed sketches as necessary or directed, to
indicate fully the work as actually constructed.

Requests for partial payments shall not be approved until the record documents are
brought up to date. Also, request for final compensation shall not be approved until all
the variations between the work as constructed and as originally shown in the Contract
Documents have been properly recorded and delivered to the City, after approved by
the Engineer.

[Add the following:].

7-3.2.1 Prompt Progress Payment to Subcontractors

Contractor shall comply with the requirements of Division 2, Part 1, Chapter 7, Section
7200 of the California Public Code.

The CONTRACTOR agrees to pay each subcontractor under this Agreement for
satisfactory performance of its contract no later than 7 days from the receipt of each
payment the CONTRACTOR receives from CITY.

The CONTRACTOR agrees further to release retainage payments to each
subcontractor within 7 days after the retention payment is received by the
CONTRACTOR.

Any delay or postponement of payment from the above referenced time frame may
occur only for good cause following written approval of the CITY. Any violation of this
provision shall subject the violating prime contractor or subcontractor to the penalties,
sanctions and other remedies specified in Section 7108.5 of the Business and
Professions Code. This clause applies to both DBE and non-DBE prime contractors and
subcontractors.

City will be strictly monitoring the Contractor for prompt payment to all subcontractors.
[Add the following:].

7-3.2.2 Prompt Pay Monitoring and Enforcement of Progress Payments

The City of Costa Mesa will use the following monitoring and enforcement mechanisms
to ensure that all subcontractors, including DBE’s, are promptly paid.

A. The City will strictly monitor the prime contractor or subcontractor(s) for prompt
release of progress payments for all subcontracted work as follows:

(GENPROVS)
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1. The effective date of release is the date the City releases the check to the
prime contractor by mailing or hand delivery at the City of Costa Mesa (has to
be requested in writing ahead of time).

2. Prime contractor or subcontractor(s) to provide verification in writing that the
subcontracts have been paid within 7 days or the time period agreed, from the
effective date of release.

3. City may contact subcontractor(s) to confirm receipt of progress payment
amount and if it was received within 7 days or the time period agreed from the
effective date of release.

B. If the prime contractor or subcontractor(s) is found to be in default of Federal or
State Codes concerning prompt payment to subcontractors, City will enforce the
following besides the disciplinary action, sanctions and penalties imposed per the
codes:

1. City will withhold 150% of the monies due to the subcontractor(s) from the
prime contractor's next progress payment.

2. City may also elect to make the payment(s) directly to the subcontractor(s)
without the prime contractor’s approval for the remainder of the contract.

7-3.3 Delivered Materials
[Replace in its entirety with the following:].

The cost of materials and equipment delivered, but not incorporated in said work, will
not be included in the progress payment estimate unless otherwise provided in these
Specifications. All materials shall be nontoxic and shall not contain asbestos and
hazardous substances as established by applicable laws.

Materials delivered, but not in place, will not be classed as work done, except as
otherwise provided in these Specifications.

7-3.4 Mobilization
[Replace in its entirety with the following:].

Mobilization shall consist of all preparatory work and operations. It shall include, but not
be limited to, the movement of personnel, equipment, materials and incidentals to the
project site necessary for work on the project. The mobilization shall include all other
work and operations, which must be performed.

Mobilization shall also include the time, materials, and labor to move the necessary
construction equipment to and from the job site and the project administration costs
during the entire contract period.

(GENPROVS)
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This work shall include, but not be limited to protect-in-place and/or relocation of the
facility to accommodate the construction of an improvement; including resetting curb
drains through new curbing.

The Contractor shall provide supervisory personnel to keep the construction site in a
safe condition and all other related work as required at all times. These requirements
shall also apply to all non-working days during construction period. The Contractor is
responsible for securing an adequate storage site for equipment and materials.

The Contractor shall have on the work site at all times, as his agent, a competent
English speaking superintendent capable of reading and thoroughly understanding the
plans, specifications, and other related documents.

7-3.4.1 Travel Route for Trucking and Equipment

Plans indicating the travel route for the Contractor's equipment movement in and out of
the work site must be submitted concurrently with the Haul Route Plan (Section 2-5.4)
to the ENGINEER at the pre-construction meeting for approval prior to commencement
of any work. The travel route plans, which meet the City’s requirements, will be
approved and returned to the Contractor; otherwise, further revisions are required until
they are acceptable to the City. The approved travel plans shall be strictly adhered to
by the Contractor during all phases of the construction.

Any deviation from these requirements is not permitted. All the Contractor's operations
will be ceased at once if the Contractor violates any of these requirements. No further
payments will be made to the Contractor until problems are resolved according the
City's requirements.

7-3.4.2 Construction Sequence/Order of Work

In order to minimize the inconveniences to the residents and businesses, the contractor
shall construct the Project and sequence the work where no two adjacent streets are
closed at one time, and/or the nearest parking is no more than 300’ from the
intersection of the street being closed to traffic. The Contractor shall maintain adjacent
streets open for ingress and egress and for parking.

7-4 PAYMENT FOR EXTRA WORK
7-4.2 Basis for Establishing Costs.

7-4.21 Labor
[Add the following:].

The compensation for employer's payments of payroll taxes; workers compensation
insurance; liability insurance; health and welfare; pension; vacation; apprenticeship
funds; other direct costs resulting from Federal, State, or local laws; and for
assessments or benefits required by lawful collective bargaining agreements to be
applied to the actual cost for wages shall be 23 percent for regular time and overtime.

(GENPROVS)
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7-4.3 Markups

7-4.3.1 Work by the Contractor
[Replace in its entirety with the following:].

The allowance for overhead and profit to be added to the Contractor's costs shall be as
follows:

Labor: 20%
Materials: 15%
Contractor Owned Equipment 15%
Equipment Rental 10%*
Other Items and Expenditures 10%

To the sum of the costs and markups provided for in this section, 1 percent shall be
added as compensation for bonding.

* Equipment Rental rates shall be based on the latest applicable Caltrans Equipment
Rental Rates.

7-4.3.2 Work by a Subcontractor
[Replace in its entirety with the following:].

When all or any part of the extra work is performed by a Subcontractor, the markup
established in 7-4.3.1 shall be applied to the Subcontractor’s actual cost of such work. A
markup of ten (10) percent on the first $5,000 of the subcontracted portion of the extra
work and a markup of five (5) percent on work added in excess of $5,000 of the
subcontracted portion of the extra work may be added by the Contractor.

No markups will be allowed for second tier or higher subcontractors.
[Add the following:].

7-6 SUMMARY OF PUBLIC CONTRACT CODE § 9204

The following procedure will apply to any claims by the Contractor on the City:

A “claim” is a separate demand on the City by a contractor on a public works
project and sent by registered mail or certified mail with return receipt requested, for one
or more of the following:

e A time extension, including relief from penalties for delay
e Payment by the City of money damages under the terms of the contract
¢ Payment of an amount that is disputed by the City

Initial Review
The claim must be supported by appropriate documentation. The City has 45 days

within which to review the claim and provide the contractor with a written statement
identifying the disputed and undisputed portions of the claim. If the City does not issue a
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written statement, the claim is deemed rejected in its entirety. The City will pay any
undisputed portion of the claim within 60 days of issuing the statement.

Meet & Confer

If the contractor disputes the City's written response, or if the City does not issue one,
the contractor may request in writing an informal conference to meet and confer for
possible settlement of the claim. The City will schedule the meet and confer conference
within 30 days of this request and provide a written statement identifying the remaining
disputed and undisputed portions of the claim within 10 business days of the meet and
confer. The City will pay the undisputed portion within 60 days of issuing this statement.

Mediation

With respect to any disputed portion remaining after the meet and confer, the City and
contractor will submit the matter to nonbinding mediation, agree to a mediator within 10
business days after issuing the written statement, and share mediation costs equally. If
mediation is unsuccessful, then the terms of the public works agreement and applicable
law will govern resolution of the dispute.

Miscellaneous Provisions

Amounts not paid by the City in a timely manner bear interest at 7% per annum.
Subcontractors may submit claims via this procedure through the general contractor.
The City and contractor may waive the requirement to mediate, but cannot otherwise
waive these claim procedures.

(GENPROVS)
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SECTION E
SPECIAL PROVISIONS
PART 1-8

[Add the following Section:].
PART 1

GENERAL
1001 GENERAL

Additions/Modifications to Standard Specifications

The following additions are made to the latest edition of the “Standard Specifications for
Public Works Construction”, and the General Provisions stated within the “Standard
Specifications” of this Project. Should there be a conflict between any of these
provisions; the Special Provisions shall have precedence.

All work shall be performed in conformance with the latest edition of the Uniform
Building Code as adopted by the City of Costa Mesa. The electrical, plumbing, and fire
codes, and other regulations as adopted by the City of Costa Mesa Building Official
shall apply to this project.

Where referenced in these specifications, the latest edition of the “City of Costa Mesa
Standard Drawings” and the “Work Area Traffic Control Handbook (WATCH)” published
by Building News, Inc., shall also apply.

If the item of work is identified within the Proposal section of these
Specifications, then the following bid item descriptions will provide the
corresponding bid item numbering within each corresponding section of the
Standard Specifications under the Subsection entitled “Measurement and
Payment” or “Payment”. All other sections and subsections shall conform to the
Standard Specifications unless modified herein.

The unit prices and lump sum amounts to be paid for under the bid items listed in the
Proposal shall include full compensation for furnishing all labor, materials, tools,
equipment and incidentals necessary for the completion of the work and for performing
all work contemplated and embraced under the Contract, in accordance with the Plans
and Contract Documents. This shall include the Contractor's costs involved with
bonding, insurance, worker's compensation, overhead, financing, obtaining required
permits and permit fees, mobilization, traffic control, public convenience and safety,
protective barricading/fencing, sanitary facilities, storage of equipment and materials,
security against theft and vandalism, project site maintenance, dust and runoff control,
clean-up including all costs for compliance with the regulations of public agencies
having jurisdiction, including Safety and Health Requirements of the California Division
of Industrial Safety and the Occupational Safety and Health Administration (OSHA) of
the U. S. Department of Labor, .and all other items related to the work.
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Payment for compliance with the following provisions shall be included in the various bid
items of work unless otherwise modified in the special provisions section. No additional
compensation will be allowed.

No separate payments will be made for any items that are not specifically set forth in the
Bid Proposal. Payments for any such items are included in various bid items of work.

Costs arising from violations of regulations will be paid by the offending party to the
extent that there will be no additional cost to the City.

Payment for unit price work shall be made for the actual quantities of Contract ltems
removed, constructed, or disposed of in accordance with the Plans and these
Specifications. Measurement of Unit Price work shall be specified in the Standard
Specifications, Section 7-1, "Measurement of Quantities for Unit Price Work." Payment
for Lump Sum work shall be paid for at the price indicated in the Bid, in accordance with
the Standard Specifications, Section 7-2, "Lump Sum Work."

Payment for all work shall be included in the various bid items. No additional
compensation shall be made therefore. Work associated with each bid item shall
include, but not be limited, to the bid descriptions set forth herein.

100-2 MOBILIZATION AND DEMOBILIZATION

100-2.1 General

Mobilization shall comply with Section 7-3.4 of the General Provisions.
100-2.2 Measurement and Payment

BiD ITEM No. 1: MOBILIZATION AND DEMOBILIZATION

Measurement and Payment for Mobilization and Demobilization shall be included in the
Lump Sum (LS) Price basis. It shall be considered full compensation for obtaining all
business licenses and permits, as required for the entire project, from all related
agencies, including, but not limited to, utility companies, private and public agencies and
the CITY; and complying with the requirements specified in those licenses and permits;
coordination, field office facility, all required submittals specified within these
Specifications, and incidentals necessary to perform all related items of work. Progress
payments for Mobilization and Demobilization bid item shall be paid for in accordance
with the completion percentage of the Project to the Contractor and shall include the
cost of such mobilization/demobilization and administration during the entire Contract
period. No additional compensation will be allowed.
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100-3 ADDITIONAL WORK ITEMS

100-3.1 General

This work item entails work beyond the Scope of Work established within the Plans,
Specifications, and Standard Specifications as directed by the ENGINEER with a
specified Contract allowance

100-2.2 Measurement and Payment

BID ITEM NO. 2: ADDITIONAL WORK ITEMS

At the direction of the ENGINEER, the Contractor shall provide labor, equipment, and
materials for the project management beyond the Scope of Work established within the
Project Plans and Specifications. Work might include, but not be limited to; delivery of
additional newsletters; disposal of materials; potholing; furnishing and installation of
informational signs; and related work, and will only be performed if required, and
approved by the ENGINEER. The Contractor acknowledges that this bid item will only
be used at the discretion of the ENGINEER. The allowance for this line item is as
shown within the Proposal Section of these Specifications.

Measurement and Payment for “Additional Work Items” shall be paid per Force
Account (F.A.) for all work performed pursuant to Section 7-4.2 of these Specifications
and shall, include all labor, equipment, materials as required to complete the work as
directed by the ENGINEER.
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PART 3

CONSTRUCTION METHODS
SECTION 300 - EARTHWORK

[Add the following:].

300-0 EARTHWORK IN STATE RIGHT-OF-WAY
300-0.1 General

All earthworks performed within the State of California Department of Transportation
(“Caltrans”) Right-of-Way shall conform to the requirements of Section 19 of the latest
edition of the "Standard Specifications and Standard Plans of the State of California,
Department of Transportation, Division of Highways"

300-1 CLEARING AND GRUBBING

300-1.1 General
[Add or redefine the following:].

No burning will be permitted.

No accumulation of flammable material shall remain on or adjacent to the right-of-way.
The roadway and adjacent areas shall be left with a neat and finished appearance.

SECTION 302 - ROADWAY SURFACING

302-5 ASPHALT CONCRETE PAVEMENT
[Add the following within each Subsection:].

302-5.1 General

Asphalt Concrete (AC) shall conform to Section 203-6 of the Standard Specifications,
with Section 92, "Asphalt" of Caltrans Standard Specifications and Special Provisions,
and as modified herein.

e AC base course shall be Type l1I-B2-PG-64-10 (3/4” sieve size).

e AC leveling course shall be Type llI-C3-PG-64-10 (1/2” sieve size) (up to 0.10
foot thick). Unless otherwise directed by the ENGINEER, the finished surface of
the new leveling course shall be 0.10-foot-thick measured from the top of milled
surface to top of compacted leveling course at the center/crown of roadway.
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All areas for reconstruction and leveling shall be marked in the field by the ENGINEER.

The Contractor is not allowed to drive his/her fully loaded trucks on the new asphalit
concrete mat.

Contractor shall protect and preserve the entire existing pavement outside construction
limits in the same condition as existing. Contractor shall replace and/or repair the
damaged area to the satisfaction of the Engineer at no cost to the City.

302-5.2 Not Used
[Replace with the following:].

302-5.2 Asphalt Removal and Replacement

The Contractor shall remove the existing AC pavement section down to the elevation as
depicted on the Plans. All work shall comply with the applicable sections of the
Standard Specifications as required.

Sub-grade preparation shall conform to Section 301-1 of the Standard Specifications.

The Contractor shall replace and compact the aggregate base section to the required
elevation as specified on the Plans. The aggregate base material shall be %" CMB and
conform to Section 200-2.4 “Crushed Miscellaneous Base” of the Standard
Specifications.

The existing AC pavement shall be saw-cut to full depth to provide a clean, neat, and
straight pavement break. Then the join between the existing pavement and the new
pavement shall be sealed. A layer of tack coat shall be applied to all vertical-cut faces
and between subsequent HMA lifts.

All excavated material shall be hauled and disposed of by the Contractor in accordance
with these Special Provision and Standard Specifications.

The Contractor can elect to bring the entire AC Base Course to the existing finished
grade prior to cold milling operations.

302-5.4 Tack Coat

Prior to placing asphalt concrete, all existing surfaces shall be cleaned by blowing air,
water and/or broom, and the crack seal applied as part of the cold milling operation shall
be set and inspected. The surface shall be free of water, dust, and all foreign materials
before any tack coat is applied.

The Tack Coat shall be applied to all exposed surfaces.

302-5.9 Measurement and Payment
[Replace the first paragraph with the following:].
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BiD ITEM NO. 3: REMOVE & RECONSTRUCT ASPHALT CONCRETE SECTION AT 1-405 BRIDGE
APPROACH

Payment for “Remove and Reconstruct Asphalt Concrete Section at 1-405 Bridge
Approach,” shall be made at the unit price bid per Square Foot (SF). The unit price bid
shall include removal, subgrade preparation, surface preparation, AC Type Specified
herein inclusive of the added AC depth to meet existing grade before cold milling
operations, tack coat, temporary AC tapers, added CMB to conform to required
pavement section, and all labor, material, saw cutting, transitioning, hauling, spreading,
compacting, grading, equipment and incidentals required to complete the Work in
accordance with these Specifications, as shown on the Plans, and no further
compensation will be allowed.

Temporary asphalt concrete work where required by the ENGINEER for traffic control or
other purposes shall be considered included in the price bid for the various items of
work and no further compensation will be allowed.

BiDITEM NO.4: TYPE “C” ASPHALT CONCRETE LEVELING COURSE

Payment for “Type “C” Asphalt Concrete Leveling Course” shall be made at the unit
price bid per Tonnage (TON), based upon certified weigh master tickets. The unit price
bid shall include surface preparation, AC Type Specified herein, tack coat, temporary
AC tapers, and all labor, material, saw cutting, transitioning, hauling, spreading,
compacting, grading, equipment and incidentals required to complete the Work in
accordance with these Specifications, as shown on the Plans, and no further
compensation will be allowed.

Temporary asphalt concrete work where required by the ENGINEER for traffic control or
other purposes shall be considered included in the price bid for the various items of
work and no additional compensation will be allowed.

3029 ASPHALT RUBBER HOT MIX (ARHM)

302-9.1 General
[Add the following:].

Asphalt Rubberized Hot Mix (ARHM) shall conform to Section 203-11 of the Standard
Specifications and as modified herein.

e The Asphalt Rubber Hot Mix Surface Course shall be Gap-Graded ARHM-GG-C-
PG 64-16 (1/2” sieve size) and at least 0.15 foot thick

Finished surface of the new pavement shall be flush with the edge of the gutter for
entire project area.

Contractor shall schedule paving operations to ensure that construction equipment does
not drive over new AC material.
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The Contractor is not allowed to drive his/her fully loaded trucks on the new ARHM mat.

Contractor shall protect and preserve the entire existing pavement outside construction
limits in the same condition as existing. Contractor shall replace and/or repair the
damaged area to the satisfaction of the ENGINEER at no cost to the City.

Unless otherwise specified herein, there are no special equipment requirements to
perform the work and the contractor shall comply with all equipment specifications of the
Standard Specifications.

302-9.2 Tack Coat

[Add the following:].

Prior to placing the ARHM surface course, all receiving surfaces shall be cleaned by
blowing air, water and/or broom. The surface shall be free of water, dust, and all foreign
materials before any tack coat is applied.

The Tack Coat shall be applied to all exposed surfaces.

302-9.3 Distribution and Spreading
[Add the following:].

At least 24 hours of “cool off” time shall occur between A.C. lifts.

All temporary striping and markings shall be removed by grinding or by some other
approved method before placing asphalt concrete surface course, and skin patching.

Asphalt concrete shall be placed with a paving machine equipped with a Preco
attachment or similar device for use in obtaining constant cross-slope and maximum
joint quality.

302-9.6 Manholes (and Other Structures)
[Add the following:].

The Contractor shall be responsible for maintaining location of and access to, all water
valves, water line gate valves and manholes during construction.

Prior to the application of new AC surface course, the Contractor shall locate and tie-out
all manholes and valve covers before commencing work and comply with these Special
Provisions.

The Contractor shall measure the bridge height clearance at the SR 73 north and south
bridges after placement of the AC leveling course at the specified roadway location to
confirm that the min. 15'-0’ clearance will be achieved after placement of final surface
course. Contractor to measure the final height from same location to confirm min.15'-0"
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clearance after final placement and compaction of surface course. If the measurement
reduces the min. 15’-0" clearance, the Contractor shall be required to grind and re-pave
the non-conforming area until compliance has been achieved and accepted by the
ENGINEER.

The Contractor is directed to Section 403 within these Special Provisions with respect to
raising, adjusting or reconstructing utilities to grade.

302-5.6 Rolling

302-5.6.1 General
[Add the following:].

Initial or breakdown compaction shall consist of a minimum of three coverages of a
layer of asphalt concrete. A pass shall be a movement of a roller in both directions over
the same path.

A coverage shall be as many passes as are necessary to cover the entire width being
paved. Overlap between passes during any coverage made to insure compaction
without displacement of material, in accordance with good rolling practice, shall be
considered a part of the coverage being made and not a part of a subsequent coverage.

Each coverage shall be completed before subsequent coverages are started.

The top layer of each lane, once commenced, shall be placed without interruption. The
Contractor shall roll the newly laid asphalt concrete in such a manner that will not create
a joint between two passes; joints shall be flush. If such joint exists, the Contractor shall
be required to replace or repair that section as directed by the Engineer at no cost to the
City. Six (6) inches of newly laid asphalt concrete to be joined by an adjacent pass shall
not be rolled until adjacent pass has been laid.

e) Pneumatic rollers shall not be used without prior approval of the ENGINEER.
302-9.5 Joints

At all locations where new asphalt concrete pavement is joining or overlaying existing
asphalt pavement, the Contractor shall provide straight neat lines and transition the last
twenty (20) feet of new pavement to form a smooth transition with the existing
pavement.

302-9.8 Measurement
[Replace the first Sentence with the following:].

ARHM shall be measured by the TON

302-9.9 Payment
[Replace the first paragraph with the following:].
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BioITEM No. 5: TYPE “GG-AsPHALT RUBBER HOT Mix (ARHM-G) SURFACE COURSE

Payment for “Type “GG-C” Asphalt Rubber Hot Mix (ARHM-G) Surface Course”
shall be made at the unit price bid per Tonnage (TON), based upon certified weigh
master tickets. The unit price bid shall include, surface preparation, ARHM specified
herein, tack coat, temporary AC tapers, rock dust blotter, sweeping, and all labor,
material, saw cutting, transitioning, hauling, spreading, compacting, grading, equipment
and incidentals required to complete the Work in accordance with these Specifications,
as shown on the Plans, and no further compensation will be allowed.

Temporary asphalt concrete work where required by the ENGINEER for traffic control or
other purposes shall be considered included in the price bid for the various items of
work and no additional compensation will be allowed.

SECTION 303 — CONCRETE AND MASONRY CONSTRUCTION

303-5 CONCRETE CURBS, WALKS, GUTTERS, CROSS GUTTERS, ALLEY
INTERSECTIONS, ACCESS RAMPS, AND DRIVEWAYS

303-5.1 Requirements

303-5.1.1 General
[Replace the entire Subsection with the following:].

Concrete curbs, walks, gutters, spandrels, cross gutters, alley intersections, access
ramps, and driveways shall be constructed of Portland cement concrete and comply
with Section 201-1 of the Standard Specifications. The following class of concrete shall
be used per each type of improvement:

e Curb and Gutter, Spandrels, Cross Gutters, Alley Intersections, and Driveways —
560-C-3250.
e Sidewalks and Access Ramps — 520-C-2500

The following AC type and Crushed Miscellaneous Base (CMB) shall be used with
respect to each type of improvement:

e Asphalt Concrete Base Course shall conform to Section 302-5 of these Special
Provisions.

e Crushed Miscellaneous Base (CMB) shall be %" fine and comply with Section
200-2.4 of the Standard Specifications.

e AC Sidewalk — Surface Course (Type IlII-C3-PG64-10 (}2" sieve size)) in
conformance with Section 203-6 of the Standard Specifications.
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CITY Standard Drawings
The following CITY Standard Drawings shall apply:

e Curb and Gutter shall conform to the CITY Standard Drawing No. 312 and 314.
e Concrete Sidewalk - Nos. 411, 412, and 413, (and 414 where necessary). 4" Min
PCC/4" CMB.

Caltrans Standard Plans
The following Caltrans Standard Plans shall apply:

e ADA Wheelchair Ramp - construction shall conform to Caltrans Standard
Drawing No. RSP A88A adjusted to meet the latest ADA regulations and
requirements. The width of the wheel chair access ramp “W” shall be a minimum
of five (5') foot wide.

303-5.1.1 a) Access Ramps

The Contractor shall inspect the location of the Access Ramps to be re-constructed
prior to beginning the work to determine the appropriate Caltrans Standard Plan Ramp
Case to be constructed. If the work entails removing and replacement of existing
concrete sidewalk outside the ramp work limit area as identified in these Specifications
or as shown on the Plans, he/she shall notify the ENGINEER prior to initiating the work.

The Contractor shall construct all necessary variable height-retaining curb at the back of
the curb ramp as well as other retaining curb, if required, pursuant to the appropriate
Caltrans Standard Plan ADA Ramp Case as determined by the Contractor and
accepted by the ENGINEER. The Contractor shall relocate all street signs effected by
the ramp construction to a condition equal to or better than existing.

The detectable warning surface shall be Armor-Tile replaceable truncated domes or
approved equal. Contractor shall submit a sample of the detectable warning surface to
the ENGINEER for approval, prior to the start of construction. The color shall be
yellow. The truncated dome mat shall be installed across the entire width of the
bottom of the access ramp and shall be installed per the manufacturer's installation
recommendations, or as directed by the ENGINEER.

The Contractor shall ensure safe passage by pedestrians during the ADA ramp
construction and afford one safe crossing of the street at all times. The Contractor shall
set-up all required signage and barricades within the work zone to provide safe
pedestrian passage.

AC Tie-in
The Contractor shall saw cut, remove, and reconstruct a minimum of a two (2) foot

width (slot patch) of adjoining structural section of the pavement to the limits of the ADA
Ramp construction (BCR joint to ECR joint). The AC structural section to be replaced

SP-10




EXHIBIT B - BID PACKAGE / ADDENDRIMEed @ndISpecification No. 20-14

shall be 8" AC Base Course/8” CMB or 12" full depth AC Base Course with compaction
as required by the Standard Specifications.

If there is an asphalt concrete adjoining sidewalk to be reconstructed to tie into the new
concrete ramp, a one-foot (1') adjoining pavement section shall be removed and
replaced with a structural section of 4” AC Surface Course/4” CMB.

Curb and Gutter

The Contractor shall sawcut and remove existing curb and gutter, and construct either
Type "C-6" curb and gutter or "C-8" curb and gutter pursuant to the existing curb and
gutter condition conforming to the CITY Standard Drawing No. 312, rolled curb and
gutter and/or modified curb and gutter at locations marked in the field by the
ENGINEER or as designed on the Plans.

Removal of the Concrete Curb and Gutter and AC shall conform to Section 401
“Removal” of the Standard Specifications.

Existing Landscape Areas

All existing landscaping/irrigation/backfill removed, as part of the access ramp
construction shall be replaced in-kind and made a part of the work in conformance with
these Special Provisions and Standard Specifications at no additional cost to the CITY.

Other Existing Facilities and Obstructions

The Contractor shall protect all existing improvements within the work area not
designated to be removed in-place and intact and shall replace any existing
improvements damaged by his/her operations at no additional cost to the CITY.

The Contractor shall locate and protect the traffic signal home-run within the slot patch
and ramp area and coordinate with the City with respect to the signal loop replacement
work as shown on the plans or as required. If the Contractor damages the existing
signal loop conductor/conduit or other wiring to the signal pull box, all damage to said
existing improvements shall be repaired/replaced to an in-kind condition pursuant to the
required specifications and the system shall be restored for full operation at no cost to
the City.

The Contractor shall mark, protect, adjust, and re-set all utility boxes/vauits within the
reconstructed area. Additionally, the Contractor shall replace any existing marked,
labeled or stamped concrete on the face of curb of existing utilities, which include, but
not limited, to water, sewer, gas, etc.

303-5.1.1 b) Curb and Gutter
Per CITY Standards, weakened plane joints are required every ten feet (10’) and felt

paper every forty feet (40’). Transitional curb and gutter shall be ten feet (10’) from one
type to the other. No construction joints will be permitted.
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303-5.1.1 ¢c) Concrete Sidewalk

The Contractor shall reconstruct existing concrete sidewalk and/or construct new
concrete sidewalk around obstructions, meandering sidewalk, and other miscellaneous
concrete construction conforming to these Special Provisions and as shown on the
Plans. The Contractor may be directed to reconstruct concrete walkways within private
properties in order to join new improvements. Prior to initiating the work outside the City
rights-of-way, the City will obtain the necessary right of access documents from the
private property owner.

If there is an asphalt concrete adjoining sidewalk to be reconstructed to tie into the new
concrete sidewalk, a one-foot (1’) adjoining pavement section shall be removed and
replaced with a structural section of 4” AC Surface Course/4” CMB.

The Contractor shall inspect the location of the concrete sidewalk work area to be re-
constructed prior to beginning the work. If the work entails removing and replacement of
existing concrete sidewalk outside the work limit area as depicted within these
Specifications or as shown on the Plans, he/she shall notify the ENGINEER prior to
initiating the work.

Existing Landscape Areas

All existing landscaping/irrigation/backfill removed as part of the concrete walkway
construction shall be replaced in-kind and made a part of the work in conformance with
these Special Provisions, Standard Specifications, and as directed by the ENGINEER at
no additional cost to the CITY.

The Contractor shall place new sod or seed and top soil to match the existing grass
species in the areas adjoining the newly constructed concrete improvements that were
disturbed by his/her operations. The Contractor may be directed by the ENGINEER to
sod or seed other areas as necessary in conformance with these Specifications.

Top Soil shall be Modified Class "A" Topsoil and shall consist of 80% content of Class
"A" Topsoil per the Standard Specifications and 20% content of processed wood
product of type "I" organic soil amendment per the Standard Specifications.

The Contractor shall protect all existing improvements within the work area not
designated to be removed in-place and intact and shall replace any existing
improvements damaged by his/her operations. Any damage beyond the construction
limit shall be repaired at the Contractor's expense per Section 400-1 of the Standard
Specifications.

The Contractor shall protect and support existing irrigation lines and sprinkler heads in
place and intact. The Contractor shall adjust the heads to the proper level upon
completion of the new sidewalk replacement.

The Contractor shall furnish and install all new pipe sizes to match existing, but no less
than %" schedule 40, PVC pipe, to tie into existing pipes. New sprinkler heads shall be
equal to or better than existing inclusive of all appurtenances. All work shall conform to
the applicable sections of the Standard Specifications and as directed by the
ENGINEER.
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The Contractor may salvage and reuse sprinkler heads that are still in reusable and
functional condition for use at locations from which they were removed.

The Contractor shall cut interfering portions of existing irrigation lines and cap all ends
for future reconnection at the time that the work is started at each location. All repair
and replacement of the irrigation system shall be done within five (5) days or sooner
after disconnection. During disconnection period of existing irrigation systems, the
Contractor shall maintain the existing grass, trees, shrubs, and other existing landscape
in a live condition with a temporary irrigation system and/or shall water the landscaped
areas by hand. Homeowner's water supply shall not be used without written consent
from each homeowner.

The Contractor shall modify, relocate or replace and/or extend all encountered irrigation
lines or sprinkier heads so as to give full coverage to landscape area.

The Contractor may be directed to extend the existing sprinkler system or place a
P.V.C. sleeve under the new sidewalk improvements into the landscaped area between
the curb and sidewalk and other locations as necessary as determined in the field by
the ENGINEER.

Prior to accepting work, the Contractor must turn the system on, and it must work
properly in the presence of and to the satisfaction of the Engineer and property owner.
The Contractor shall replace any damaged and dead grass or landscaping beyond
construction limits resulting from Contractor’s operation or insufficient water supplies at
no cost to the CITY.

Other Existing Facilities and Obstructions

Contractor shall adjust to grade existing water meter boxes (WM) to the new grade of
the sidewalk. The water meter and water line shall be protected in place. Broken water
meter boxes shall be removed and replaced by the Contractor, contact Mesa Water
District to obtain and pickup new WM box. WM box shall be furnished to the Contractor
at no cost.

The Contractor shall protect in-place the existing mail boxes or relocate them if they do
not meet U.S. Post Office standards (see the Standard Plans section, if applicable). The
Contractor shall provide a new post in case the existing one cannot be saved as
determined by the ENGINEER in the field.

The Contractor shall relocate any street signs, which interfere, or conflict with
construction of the sidewalk. A minimum 4-foot wide path of travel shall be required.

Sidewalk obstruction flare construction shall be per City Standard Drawing No. 413 or
as shown on the Plans or as depicted within these Specifications.

At certain addresses, the Contractor will be directed to remove concrete and/or other
improvements in the right-of-way. Upon the completion of the removal of existing
concrete improvements within the parkway, including the underlying aggregate base for
which no replacement is required, the Contractor shall backfill the void with Modified
Class "A" Topsoil for placing new sod or seed as directed in those respective bid items.
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303-5.9 Measurement and Payment
[Replace the entire Subsection with the following:].

Bip ITEM No. 6: REMOVE AND RECONSTRUCT ADA CURB RAMPS

Measurement and Payment for “Remove and Reconstruct ADA Curb Ramps” shall
be per the unit price bid per Each (EA) as constructed in accordance with these Special
Provisions, Standard Specifications, pursuant to the manufacture’s recommendations,
and as shown on the Plans. The Work Limits are from BCR joint to ECR joint and
include the appropriate tie-in to the existing curb and gutter and sidewalk as required or
as shown on the Plans and shall include, but not limited to, the removal and disposal of
the existing ADA ramp, curb and gutter, sawcuting existing AC, removal and disposal of
AC section, concrete, forms and other incidentals to re-construct the ADA ramp
pursuant to the appropriate Case, new curb and gutter, AC tie-in with slot cut, tie-in to
existing curb and gutter and sidewalk, placement and compaction of CMB, purchase
and installation of detectable warning surface, adjustments of existing utility
boxes/covers to grade, replacement of landscape/irrigation within the work zone,
restoration/repair/replacement of existing improvements damaged by Contractors
operations, and all other incidentals to re-construct existing ramps as required by these
Special Provisions, Caltrans Standard Specifications and Plans, and as shown on the
Plans. Payment shall be considered full compensation for furnishing all labor, materials,
equipment, and disposal costs to complete the Work and no additional compensation
will be allowed.

Bip ITeEm No. 7: REMOVE AND RECONSTRUCT CONCRETE SIDEWALK

Measurement and Payment for “Remove and Reconstruct Concrete Sidewalk” shall
be per the unit price bid per Square Foot (SF) as constructed in accordance with these
Special Provisions, Standard Specifications, and as shown on the Plans. The Work
Limits is as shown on the Plans and shall include, but not limited to, the following Work:

1. Saw cutting, clearing and grubbing, unclassified excavation, furnishing, placement
and compaction of 4” CMB, placement of concrete, removing tree roots encounter
within the excavation limits, blocking out and/or widening existing tree wells.

2. Restoration of existing sprinkler systems including any reducers required for different
pipe sizes, and from existing or new pipes to the sprinkler heads, connection points,
all fittings, all tees and ells, backfill material for pipe trench, and all miscellaneous
materials for proper installation and/or modification for construction of complete
sprinkler system removed by sidewalk replacement operations.

3. Furnish and place Modified Class "A" Topsoil, landscaping, plants and new sod as
disturbed by operations.

4. Re-grading the areas adjacent to the new sidewalk construction to transition to join
new improvements.

5. Adjusting water meter boxes and water valves to grade within replacement area.
6. Replacement, or repair to the existing curb drains during construction operations.
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Payment shall be considered full compensation for furnishing all labor, materials,
equipment, and disposal costs to complete the Work and no additional compensation
will be allowed.

SECTION 314 - TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND
PAVEMENT MARKERS

[Replace the entire Section with the following:].
31441 GENERAL

The striping, markings and signing shall be reinstalled at existing locations in
accordance the latest edition of the State of California Standard Plans and
Specifications, City Details for Striping and Markings, as modified within these Special
Provisions, and as specified by the ENGINEER. The Contractor shall furnish all
material, services, labor and equipment necessary for the required pavement
preparations, layout and completing the pavement markings.

The installed material shall be plainily visible to the motorists both day and night.
Nighttime visibility shall be by a retro-reflector induced by ordinary headlights.

These special provisions set minimum requirements on material characteristics of the
pavement marking products. Requirements concerning application and contractor
warranties shall be maintained to secure acceptable performances.

The contractor shall record the existing Striping and Markings for the entire project limits
on the Plans and provide to the Engineer prior to removal operations.

Contractor shall restore pavement traffic striping and marking damaged during
construction to original condition.

314-2 REMOVAL OF TRAFFIC STRIPING AND CURB AND PAVEMENT
MARKINGS

314-2.1 General

All striping must be removed by the wet sandblasting method with immediate cleanup of
residue. No "blacking out" or temporary covering will be allowed. Such removal shall be
by a vacuum attachment operating concurrently with the blast cleaning operations.
Reflective striping tape may be used, except that it shall not be applied to final surfaces.
It shall be completely removed from all surfaces prior to placement of subsequent work.

All pavement markers shall be removed without damaging the pavement.
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314-3 TEMPORARY STRIPING, SIGNING, RAISED PAVEMENT MARKERS

The Contractor shall be responsible for the placement of all required temporary signing,
striping, and markings and the removal of existing stripes and markings in the
installation of required temporary striping.

Spotting shall be completed prior to the removal of any temporary striping of traffic
control devices. Existing temporary stripes and markings shall be removed prior to
painting new ones, but in no case shall any section of street be left without proper
striping for more than 24 hours or over weekends or holidays.

Traffic striping and markings shall be removed before any change is made in the traffic
pattern. Removal shall be coordinated with the installation of new pavement markings to
provide continuous, non-conflicting guidance to public traffic.

Should temporary striping be required on the finished asphalt surface, the method and
configuration must be approved by the ENGINEER for approval prior to placement.

At no time shall the street be open to traffic without delineation to separate opposing
traffic. Temporary delineation type shall be at the inspector's discretion.

in general, temporary reflectorized markers are the preferred type of temporary
delineation.

314-4 PERMANENT STRIPING AND PAVEMENT MARKERS
314-4.1 Surface Preparation

In order to ensure maximum possible adhesion, the pavement surface upon which the
pavement markings are to be placed shall be properly cleaned from grease, oil, mud,
dust, dirt, grass, loose gravel, and other deleterious material prior to the application of
the thermoplastic pavement markings, and prime sealer.

314-4.2 Premarking
If the markings are not visible, the Contractor will be required to premark each
installation prior to the application of the material. Where no existing markings are in
place, the Contractor shall place the new pavement markings where directed by the
Engineer.
314-4.3 Striping Standards
The Contractor shall conform to the following requirements:

1. All traffic lines shall conform to the Caltrans Standard Plans and Standard

Specifications, (latest edition) and any amendments thereto, and these Special
Provisions.
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City standards are provided for Stop Legends, Stop Bars, Crosswalk striping within
Appendix B of these Specifications.

The Contractor shall install traffic striping, markings, arrows and messages
pursuant to the “Striping/Pavement Marking Chart” and sketch where provided. Al
work and materials shall conform to the requirements of Caltrans Standard
Specifications (latest edition).

The following striping details shown in Caltrans Standard Plans A20A-D and
A24A-E shall be routinely used for traffic lines.

Pavement
Line Detail Marker Info
Yellow Centerline (Residential) 2 Type D
Double Yellow (Residential) 22 Type D
Skip White 9 Type G
Two-Way Left-Turn Lane 32 Type D
Channelizing Stripe 38B Type G
Lane Drop Stripe 378B Type C

All crosswalks, turn arrows, stop and yield bars and messages, and all other
pavement legends except "Bike Lane" shall be installed in thermoplastic.

All yellow school crossings shall be upgraded to the Higher Visibility Crosswalk
type Continental per 2018 Caltrans Standard Plans, Plan No. A24F. The
crosswalks shall be 8 feet minimum using inside dimensions. The blocking shali be
24 inches wide with 24-inch min gaps or as required for alignment for wheel tracks.
If the street intersects at an intersection where there is an existing Yellow
Crosswalk due to the vicinity of the School, the crosswalk shall be painted and
refreshed for the entire intersection. If the cross-street has a different pattern for
crosswalk then the Contractor shall confer with the City staff for the direction on
installing the appropriate type.

Bike lane stripes and messages shall be painted per Caltrans Standard Plan No.
A20D, Detail 39 and 39A.

The first three (3) raised pavement markers for any white line at an intersection
shall be Type "C" for the opposite direction of travel.

Two coats of paint shall be applied. The second coat shall be applied seven (7)
days following the first application.

314-4.3.1 Thermoplastic Pavement Marking Material

All stop bars, crosswalks, Legends, and arrows shall be replaced using thermoplastic,
and conform exactly to the City of Costa Mesa stencil types.

Thermoplastic shall be composed of Alkydloid/Maleic Thermoplastic Pavement material
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that is applied to a road surface in a molten state by extrusion of the designated
thickness and width. The stripe shall, upon cooling, be reflectorized and be able to resist
deformation by traffic.

On all dry pavement surfaces binder/sealer shall be applied to the area where hot
thermoplastic pavement markings are to be placed. The binder/sealer shall be that
recommended by the manufacturer of the thermoplastic material. The material shall
form a continuous film which shall dry rapidly and adhere to the pavement. The
material shall not discolor nor cause any noticeable change in the appearance of the
pavement outside of the finished pavement markings. All solvents shall have
evaporated from the binder/sealer prior to the application of the molten thermoplastic
materials.

314-4.3.2 Raised Pavement Markers (RPM)

The Contractor shall remove and replace all RPMs in accordance with these project
special provisions.

The Contractor shall furnish and install raised pavement markings no sooner than seven
(7) days nor later than fourteen (14) days following the final installation of traffic striping,
and located pursuant to the striping plans.

314-4.3.3 Blue “Fire Hydrant” Raised Pavement Markers

The Contractor shall furnish and install blue reflective raised pavement markers on new
pavement at existing fire hydrant locations. The Contractor shall install the raised
pavement marker within seven (7) days following the second application of traffic
striping paint. The new marker location shall be in accordance with the Typical Hydrant
Marker Location Standard Drawing and the following requirements:

1. Two-way Streets or Roads: Markers shall be placed six (6) inches from edge
of painted centerline on the side nearest the fire hydrant. If the street has no
centerline, the marker shall be placed six (6) inches from the approximate
center of the roadway on the side nearest the hydrant. See Figures 1 through
3 of the above-mentioned standard.

2. Streets with Left-Turn Lane at Intersection: Markers shall be placed six (6)
inches from edge of painted white channelizing line nearest the hydrant. See
Figure 4 of the above-mentioned standard.

3. Streets with Continuous Two-Way Left-Turn Lane: Markers shall be placed
six (6) inches from the edge of the painted yellow barrier line on the side
nearest the fire hydrant. See Figure 5 of the above-mentioned standard.

The Contractor shall furnish and install traffic delineation using paint "cat tracking,"
temporary marking tape, temporary flexible reflective markers, or other approved media
immediately as existing stripes are removed, including bicycle lanes, in existing
locations or as shown on striping sketch.
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The Contractor shall "cat track" for striping and markings no later than 24 hours after the
application of the slurry/ACSC.

No painting shall occur until the Engineer has reviewed the cat tracking and approved
the striping layout. Changes to the cat tracking shall be performed by the Contractor as
directed by the Engineer at no additional cost to the City.

The Contractor shall apply the first application of paint for traffic striping and markings
no later than seven (7) days following the application of the slurry/ACSC.

The Contractor shall apply the thermoplastic no sooner than seven (7) days nor later
than twelve (12) days following the application of the slurry/ACSC.

All legends, including limit lines, shall be striped within 72 hours after the street (if
applicable) has received the final surface course.

314-4.5 Pavement Marking Guarantee

The pavement marking material furnished and instailed under this contract shall be
guaranteed by the Contractor against failure due to blistering, bleeding, excessive
cracking, staining, discoloration, oil content of pavement materials, smearing or
spreading under heat, deterioration due to contact to oil or gasoline drippings, chipping,
spoiling, poor adhesion resulting from defective materials or methods of application,
loss of reflectivity, from traffic and wear.

314-5 Measurement and Payment

Bid Item No. 8: Install _Lane Markings, Striping, Pavement Legends, and
Raised Pavement Markers (RPM)

Measurement and Payment for “Install Lane Markings, Striping, Pavement Legends,
and Raised Pavement Markers (RPM)” shall be included in the Contract price bid per
Lump Sum (LS) and shall include full compensation for removal of existing striping,
legends, markings, and RPM’s; placement of all temporary striping, placement of all
permanent striping, signage, pavement legends, and RPM'’s pursuant to the Plans and
these Special Provisions and Caltrans Standard Specifications and Plans; and
furnishing all materials, services, tools, labor, equipment and incidentals as necessary
to perform all the work involved and required and no additional compensation will be
allowed.
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PART 4

EXISTING IMPROVEMENTS
SECTION 400 — PROTECTION AND RESTORATION

400-2 PERMANENT SURVEY MARKERS
[Replace with the following:].

Unless otherwise provided in the Special Provisions, the Contractor shall be responsible
for protecting all existing horizontal and vertical survey controls, monuments, ties and
benchmarks located within the limits of the project. If any of the above require removal,
relocating or resetting, the Contractor shall, prior to any construction work and under the
supervision of a California-licensed Land Surveyor or Civil Engineer licensed to practice
surveying, inventory all existing survey monuments and ties and establish sufficient
temporary ties and bench marks to enable the points to be reset after completion of
construction by the Contractor's Surveyor or Civil Engineer licensed to practice
surveying. A copy of this inventory shall be submitted to the Engineer.

Submitted documents shall include field notes and sketches which must contain existing
information of centerline control points, survey monuments and swing ties to be
replaced such as existing L.S. No. or R.C.E. No., Per Parcel Map No. ___, or Tract Map
No. , and other related information; they must be sealed and signed by the civil
engineer or land surveyor registered by the State of California. The monument resetting
work shall comply with the Subdivision Map Act, Orange County, California State
requirements, and applicable CITY Codes.

[Add the following Subsection:].

400-2.1 CITY Standard Drawings

e Standard Drawing No. 613 or 615.
Any ties, monuments and benchmarks disturbed during construction shall be reset per
City standards after construction and the tie notes submitted to the City on 82" x 11"
loose leaf paper. The Contractor and its sureties shall be liable, at Contractor's
expense, for any resurvey required due to its negligence in protecting existing ties,
monuments, benchmarks or any such horizontal and vertical controls.
400-2.2 Survey Monuments

Reset tie monument shall have at least four (4) control points.

The Contractor shall obtain prior approval from the ENGINEER before setting new
survey monuments and ties.
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New survey monuments shall be set on new pavement surface with a 2.5" (minimum)
P.K. nail, spike, or equal and brass washer with an R.C.E. or a L.S. tag. Four (4) new
control lead and tack swing ties shall be set on top of curb for each new survey
monument.

If existing notches of a monument are on the manhole ring, said notches must be
ground out after a new PCC collar is constructed around the manhole. The Contractor
shall provide four points (monuments) of four-foot tangent over ties. Requirements shalil
be per the preceding paragraph.

If the Contractor fails to reset ties and monuments and fails to set new centerline ties,
the CITY will hire private professional engineers or land surveyors to perform the work
and will deduct such cost from the contract. The deduction shall include the cost of the
CITY personnel time involved.

The Contractor must submit a corner record for each monument to the County of
Orange for approval. The Contractor shall submit all approved monuments to the CITY
before final payment.

The Contractor shall also submit to the CITY field notes and sketches for all existing
control ties and monuments to be protected in place. These documents must be signed
and sealed by either the Professional Licensed Land Surveyor or Civil Engineer
registered in California.

400-3 PAYMENT

[Replace the last sentence with the following:].

BiD ITEM NO. 9: ADJUST AND RESET EXISTING SURVEY MONUMENTS AND TIES

Payment for “Adjust and Reset Existing Survey Monuments and Ties” shall be
made at the unit price bid per Each (EA), based upon submittal of the approved corner
record from the County of Orange. The unit price bid shall include: filing fees with
Orange County, swing ties, incidental traffic control, monument inventory, setting new
monuments, corner records, and all labor, materials and other incidentals to adjust and
reset the survey monuments and ties complete in-place and no additional compensation
will be allowed.

The City reserves the right to change from constructing a survey monument and ties to

replacing the existing survey monument and ties when existing information is available
or delete this item of work at no additional cost.
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SECTION 402 - UTILITIES
402-1 LOCATION

402-1.1 General
[Add the following:].

Locations of utilities shown on plans are approximate only and are based on a search of
available records.

Attention is directed to the possibility of utility mains or laterals within the project limits.
The CONTRACTOR shall have the locations of the various utility facilities within
reconstruction areas marked on the surface prior to construction and protect them
during the removal and reconstruction procedures. The CONTRACTOR shall contact
the City Transportation Services Department to locate traffic signal conduit within the
reconstruction areas.

Prior to_commencing any other work, CONTRACTOR shall carefully excavate and
determine precise locations and depths of all utilities, including service connections,
shown on the plans and marked in the field, which may affect or be affected by
Contractor's operations. This work shall be done in accordance with Section 402-1.1 of
the Standard Specifications. CONTRACTOR shall not be compensated for any delays
or extra work brought about by his failure to perform the above-mentioned work.
CONTRACTOR shall be responsible for any damage to existing utilities shown on the
plans pursuant to its location operations as required under this subsection of the
Standard Specifications.

Upon completion of the Project, the CONTRACTOR shall be required to remove, to the
satisfaction of the ENGINEER, all utility locator markings and utility tie-out paint
markings that either the CONTRACTOR, the CITY or utility companies make during the
course of the work from the surfaces of sidewalks, driveway approaches, curb and
gutters, using the removal method acceptable to the ENGINEER. Any damage to the
existing improvements due to CONTRACTOR'S removal operation, shall be included in
the various applicable items of work, and no additional compensation will be allowed
therefor.

The CONTRACTOR shall notify owners of the utility companies at least two (2) working
days in advance of any work (See Subsection 402-4 of these Special Provisions for
utility contact information).

402-1.2 Payment

[Replace with the following:].

Payment for utility location by the Contractor shall be included in the bid prices for the
various items of work requiring utility location and no further compensation will be
allowed.
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402-2 PROTECTION

[Add the following:].

The Contractor shall be responsible for protecting and supporting all existing utilities
and maintaining the location of and access to all gate valves during construction. When
damage to existing utilities is caused by the Contractor's operations, the Contractor
shall, at his expense, repair or replace damaged facilities promptly, in accordance with
all applicable sections of the Standard Specifications and the standards of each affected
utility. Should the Contractor fail to perform the required repairs or replacements, the
cost of performing such repairs or replacement by others shall be deducted from any
monies due or to become due the Contractor.

402-2.1 Payment

Payment for utility protection by the Contractor shall be included in the bid prices for the
various items of work requiring utility protection and no further compensation will be
allowed.

402-4 RELOCATION

[Add the following:].

Any miscellaneous utilities to be relocated by the Contractor, as indicated on the Plans,
shall be relocated in a workmanlike manner, and all such work shall be done only at
such times which are acceptable to the utility owner. The Contractor shall schedule its
relocation work in cooperation with the utility owner and shall be responsible for any
costs resulting from the Contractor's failure to do the work at times which are acceptable
to the owner. The Contractor shall notify owners of the following companies at least two
(2) working days in advance of any work:

AT&T (right-of-way)
Valentina Gipson

3939 E Coronado St, Rm 2030
Anaheim, CA 92807

(o) 714-618-9132

Email: vk3921@att.com

Cost Mesa Sanitary District

Javier Ochiqui, Management Analyst
290 Paularino Avenue

Costa Mesa, CA 92626

(o) 949-645-8400

Email: jochigui@cmsdca.gov

AT&T

Rhonda Clary-Byers (engineer for Costa Mesa)
or Doug DiPaolo

3939 E. Coronado St.

Anaheim, CA 92807

(o) 714-618-9116

(o) 714-618-9125

Email: rc1315@att.com

Email: dd2634@att.com

Costa Mesa Sanitation District
Nabila Guzman, Construction Notices
290 Paularino Avenue

Costa Mesa, CA 92626

(0) 949-645-8400, ext. 230

Email: nguzman@cmsdca.qgov
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Mesa Water District

Phil Lauri

1965 Placentia Ave. (inter-office mail okay)
Costa Mesa, CA 92627

(0) 949-207-5449

(c) 949-631-1200 (24-hour)

Email: phill@mesawater.org

Orange County Water District (OCWD)
Chris Olsen

P.O. Box 8300

Fountain Valley, CA 92728

(o) 714-378-3200

(c) 714-378-3240 (24-hour)

Email: colsen@ocwd.com

Email: utilityrequest@ocwd.com

Mpower Communications, Inc.
Mark Denning

2698 White Road

Irvine, CA 92614

(0) 949-864-0296

(c) 949-547-6455

Email: mdenning@telepacific.com

CA Regional Water Quality — Santa Ana Region
Mark Smythe

3737 Main St., Suite 500

Riverside, CA 92501

(0) 951-782-4130

(c) 951-543-8523

Email: msmythe@waterboards.ca.gov

Orange County Sanitation District (OCSD)
Rudy Davila

P.O. Box 8127

Fountain Valley, CA 92728

(0) 714-593-7348

(c) 714-593-3301 (24-hour)

Email: RDavila@ocsd.com

Irvine Regional Water District
Kelly Lew

15600 Sand Canyon Ave.
Irvine, CA 92618

(o) 949-453-5586

(p) 949-729-7300 (24-hour)
Email; lew@irwd.com

Irvine Regional Water District

Brad Jackson (Area Construction Inspector)
15600 Sand Canyon Ave.

Irvine, CA 92618

(o) 949-632-0627

(p) 949-729-7300 (24-hour)

Email: jackson@irwd.com

SCE (Senior Compliance)

Susan Morgan

(o) 909-835-7527

(c) 909-835-7527

Email: susan.morgan@sce.com

*No pre-construction meeting notices BUT Susan
Morgan and Mdnica Balderas would like to attend
all UTILITY MEETINGS and be made aware of
any fee schedule changes.

Irvine Ranch Water Dist. — Development Services*
Christian Kessler, P.E.

15600 Sand Canyon Ave.

Irvine, CA 92618

(o) 949-453-5300

(p) 949-453-5441

Email: kessler@irwd.com

*utility requests

SCE (Service Planner — Orange Coast S/C)
Damon Humphrey

7333 Bolsa Ave.

Westminster, CA 92683

(o) 714-895-0534

Email: damon.humphrey@sce.com

Metropolitan Water District of So. California
Civil Engineering Substructures Section
Shoreh Zareh

P.O. Box 54153

Los Angeles, CA 90054

(0) 213-217-7474

(c) 626-844-5610 (24-hour)

Email: szareh@mwdh2o.com

SCE (Service Planner — Orange Coast S/C)
Moénica Balderas

7333 Bolsa Ave.

Westminster, CA 92683

(o) 714-329-2778

Email: monica.balderas@sce.com
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Metropolitan Water District of So. California
Civil Engineering Substructures Section
Kieran Callanan

P.O. Box 54153

Los Angeles, CA 90054

(0) 213-217-7474

(c) 626-844-5610 (24-hour)

Email: kcallanan@mwdh20.com

*Reminder*

After facilities are identified on the plans, send the
plans to Gail Gardner, and she will forward to
SCE'’s planning department.

Send to: gail.gardner@sce.com

SCE (Utility Notice Requests)
Kasy Chapman

7333 Bolsa Ave.

Westminster, CA 92683

(o) 714-895-0109

(c) 800-611-1911 (24-hour)
Email: kasey.chapman@sce.com

Southern California Gas Co.

Wilson Baldelomar

P.O. Box 3334, SC8321

Anaheim, CA 92803

{0) 714-634-5091

{p) 800-603-7060 (24-hour)

Email: wbaldelomar@semprautilities.com

SCE (Base Maps)

Kimberly Gurule

1444 E. McFadden Ave., Bidg. "D"

Santa Ana, CA 92705

(o) 714-796-9932

Email: maprequests@sce.com*

*No pre-construction meeting notices to this
address — map requests ONLY.

Southern California Gas Co.

Wilson Baidelomar

P.O. Box 3334, SC8321

Anaheim, CA 92803

(0) 714-634-5091

(p) 800-603-7060 (24-hour)

Email: wbaldelomar@semprautilities.com

Southern California Gas Co. (Transmission)
P.O. Box 2300

Chatsworth, CA 91313-2300

(o) 818-701-4546

Email: SoCalGasTransmissionUtilityRequest@
semprautilities.com

Verizon Business Investigations

2400 N. Glenville Dr.

Richardson, TX 75082

(0) 972-729-6016

(0) 469-886-4238

Email: investigations@verizon.com

*2nd Email: chuck.czumak@verizon.com
Contact Verizon Business for issues involving:
--- Brooks Fiber Properties, Inc.

--- MCImetro Access Transmission Srvcs.

--- MCI Telecommunications Srvcs

--- MFS Telecom, Inc.

--- SourtherNet, Inc. / WorldComNetwork Srvc.
--- Intermedia Communications, Inc.

--- XO Communications

Southern California Gas Co.

Richard Clendineng

P.O. Box 3334, SC8321

Anaheim, CA 92803

(0) 714-634-3262

Email: rclendineng@semprautilities.com

Charter Communications

Don Simons

Construction Manager, Zone 8
7142 Chapman Ave.

Garden Grove, CA 92841

(0) 714-591-4871

Email: don.simons@charter.com

Southern California Gas Co.

Peter Serrano

P.O. Box 3334, SC8321

Anaheim, CA 92803

(0) 714-634-5067

Email: pserrano@semprautilities.com

Charter Communications

Utility Research Requests

E-mail: DL-SOCAL-CHARTER-
ENGINEERING@CHARTER.COM
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Spectrum Time Warner Cable
José Roman

12051 Industry St.

Garden Grove, CA 92841

(0) 714-591-4846

(c) 657-263-3641

Email: jose.roman@charter.com

XO Communications

Matt Bergine

Engineer IV

Specialist-Network Engineering & Operations
(o) 949-417-7841

(c) 714-822-6207

Email: matt.bergine@verizon.com

Spectrum Time Warner Cable
Main Number

7142 Chapman Ave.

Garden Grove, CA 92841

(o) 714-709-3390

XO Communications
Switchboard
(0) 703-547-2000

Spectrum Time Warner Cable

Jeff Cox

Email: jeff.cox@twcable.com

Spectrum Time Warner Cable *utility requests*
Email: west-engineering-relo@twcable.com*
Spectrum Time Warner Cable

Angel Vega

(0) 714-591-4889

Email: angel.vegai@charter.com

Kinder Morgan

Jordan Neuner

(o) 310-628-4350

Email: jordan _neuner@kindermorgan.com
Karly Payne, Administrative Assistant

(0) 714-560-4604

Email: karly payne@kindermorgan.com

Spectrum Time Warner Cable
Max Sandoval, Construction Coordinator
(0) 714-719-9629

Newport-Mesa Unified School District
Victor Garza

(o) 714-424-5080

Email; vgarza@nmusd.us

OCTA - Stops & Zones

Kyle Poff

550 S. Main St.

Orange, CA 92863

(o) 714-560-5833

Email: kpoff@octa.net
OCTA (Detour Coordination)
Dispatch: 714-265-4330

Newport-Mesa Unified School District

Tim Marsh, Administrative Director, Facilities
Support Srves.

(0) 714-4247527

Email; tmarsh@nmusd.us

Newport-Mesa Unified School District

Mary Gray

Email: mgray@nmusd.us

OC Fair & Event Center

Jerry Eldridge, Director of Facilities
(0) 714-474-5983

Email: JEldgridge@ocfair.com

DIGALERT.ORG
(24-HR) 811
2 days before digging.
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Where existing utility main lines and conduits (excluding sewer main lines) and all utility
service lines (excluding sewer laterals) are to be relocated or declared abandoned by
the affected utility companies, the Contractor shall be responsible for contacting the
respective utility representatives for coordinating the relocations and for determining the
abandonments. The Contractor shall proceed with excavation in such a manner that will
allow utility companies adequate and reasonable time to relocate service lines. The
Contractor shall not be compensated for any delays caused by failure to coordinate the
above work with utility companies.

[Replace the Section Title with the following:].
SECTION 403 — MANHOLE AND VALVE ADJUSTMENT AND RECONSTRUCTION

403-1 GENERAL
[Replace with the following:].

Contractor shall adjust existing manholes and water valves to grade conforming to all
applicable sections of the latest edition of the Standard Specifications, Mesa Water
District (MWD) Standards, and to the provisions of the City of Costa Mesa Standard
Plans.

The Contractor shall notify affected utility owners at least 5 working days in advance of
the need to commence work required prior to paving operations and again for work
required after paving operations. The Contractor shall mark locations of utility vaults
where utility companies specifically state adjustments shall be made after paving. If it is
found to impractical for the utility owner to complete remodeling or adjustment to
structures, as evaluated by the ENGINEER, then the Contractor shall be absolved of
further responsibility in connection therewith, and the structure shall be adjusted to
grade by the utility owner under permit or ordinance procedure established by the CITY
for utility cuts in pavement.

The manhole and valve box locations and distance from curb to center shall be marked
on the curb face by the Contractor.

[Replace entire Subsection with the following:].

403-3 MANHOLES AND VALVES IN ASPHALT CONCRETE PAVEMENT
[Replace with the following:].

403-3.1 Storm Drain and Sanitary Sewer Manholes

All Storm Drain (SD) and Sanitary Sewer (SS) Manholes are to be protected from debris
prior to construction and shall be thoroughly cleaned of any construction debris, which
may have entered the manhole due to the Contractor's operations.

Work shall include the removal or furnishing of grade rings as necessary to adjust the
manhole to grade.
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The method of adjusting manholes in areas for resurfacing shall be as follows:

The asphalt pavement immediately adjacent to the manhole shall be removed, the
manhole shaft extended with adjustment ring(s) to proper grade, the manhole frames
and covers replaced, the manhole frames set in concrete, and the pavement replaced
with a minimum of 2 inches of asphalt concrete. The finished grade of the cover shall be
Y% inches below the finish grade of the asphalt pavement. The asphalt pavement
material shall conform to the surrounding pavement and AC pavement requirements of
these Special Provisions.

Existing SD and SS manholes shall be adjusted to new pavement grade 48 hours after
paving operation.

The Concrete for the SD and SS manholes shall be 560-C-3250.

Contractor shall notify the Costa Mesa Public Services Department for coordination of
SD manhole adjustments and Costa Mesa Sanitary District (CMSD) or Orange County
Sanitation District (OCSD) for coordination of SS manhole adjustments at least two
working days prior to beginning work.

403-3.1 Water Valves

Water valves shall be protected in place and shall be accessible at all times during
construction.

Valve covers shall be marked as to their location by the contractor prior to the
placement of the pavement. The contractor shall furnish new valve cans if existing
cans are damaged during operation. Existing covers shall be adjusted to new
pavement grade 48 hours after paving operation.

Contractor shall notify the respective water district at least 2 working days prior to
beginning work. All work adjusting water valve cans and covers to grade shall be
inspected and approved by MWD.

Valve boxes shall be checked with a valve key for proper operation.

The Concrete for the valve covers and collars shall be §60-C-3250.

The Contractor shall be responsible for maintaining location of, and access to, all water
line gate valves during construction operations. The Contractor may salvage and utilize
all existing caps or sleeves, but shall be required to furnish all sleeve extensions. Any
lost caps or sleeves shall be replaced by the Contractor at his cost.

All existing broken water sleeves shall be removed and replaced by the Contractor who
shall contact the respective utility to pick up new sleeves for replacement.
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403-5 PAYMENT
[Replace with the following:].

Bip ITEm No. 10: AbJusT MANHOLE COVERS TO GRADE

Payment for “Adjust Manhole Covers to Grade” shall be per the unit price bid per
Each (EA) and shall include removal and disposal of existing improvements, adjusting
the manhole to grade, and provising all labor, tools, equipment, materials, and
incidentals necessary for doing the work in compliance with the Standard
Specifications, these Special Provisions, as shjown on the Plans, and to the provisions
of the City of Costa Mesa Standard Plans, and no additional compensation shall be
allowed.

BiD ITEM NoO. 11: ADJUST WATER VALVE TO GRADE

Payment for “Adjust Water Valve to Grade” shall be per the unit price bid per each
(EA) and shall include removal and disposal of existing improvements, adjusting the
water valve to grade, providing all labor, tools, equipment, materials, and incidentals
necessary for doing the work in compliance with Mesa Water District (MWD) or Irvine
Ranch Water District (IRWD) standards, the Standard Specifications for Public Works
Construction, as shown on the Plans, and to the provisions of the City of Costa Mesa
Standard Plans and no additional compensation will be allowed.
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SECTION 404 - COLD MILLING

404-1 GENERAL
[Add the following:].

Cold milling of existing asphalt is required to remove damaged pavement and to permit
new asphalt pavements to adhere to the existing surface and shall be performed per
Plans and in accordance with Section 404, “Cold Milling” of the Standard Specifications,
and as modified herein.

The existing asphalt concrete pavement shall be cold milled from the finished surface to
a depth of 3 inches from edge of gutter to edge of gutter. The final depth, width, length
and shape of the cut shall be 3" below the lip of gutter as indicated on the Plans. The
final cut shall result in a uniform surface conforming to the typical cross section(s)
except as otherwise directed by the ENGINEER. Except as otherwise called for on the
Plans, all A.C. pavement cuts shall be cut to neat, clean, and straight lines to the
satisfaction of, and as directed by, the ENGINEER.

Burning or heat planning will not be permitted. The planed pavement shall provide a
maximum bond surface suitable for resurfacing.

The cold milled material shall be the responsibility of the Contractor to remove and
dispose of from the Project limits in accordance with all laws and regulations.

404-1.1 Crack Sealing

Upon completion of the required cold mill depth, the Contractor shall inspect, sweep,
and seal all cracks equal to or greater than 4" wide and equal to or greater than 1" deep
as follows:

Clean entire crack to a depth of up to 1" using sandblasting, brushing, and air blowing
techniques as required to provide a crack free from all debris, dust, loose material and
moisture. Gouging or plowing may be required to remove incompressible debris deep in
the crack. The cleaned crack shall be filled with granulated tire rubber, plasticizer and
filler, as manufactured by Crafco as Road Saver 203, or approved equal. All crack filler
material shall be in conformance with the manufactures specifications. The crack
sealant placed shall be slightly below the cold milled pavement surface to avoid over-
application and wicking through the new AC surface during compaction of the AC Base
and Surface Course lifts. Deep cracks greater than 1" should be filled with sand and
covered with a thin layer of sealant.

The sealant product shall conform to the following specifications:
ASTM D6690, D3405, AASHTO M173 and Federal SS-S-164 and SS-S 1041C.

All holes greater than 4” in diameter that exceed the cold mill depth specified shall be
cleaned of loose materials, filed with Asphalt Concrete Type III-B2-PG-64-10 (3/4”
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sieve size), and compacted to a smooth even surface with the adjacent existing milled
pavement prior to placement of the AC Base or Leveling Course.

404-1.2 Existing Facilities

SR 73 Bridge Undercrossing

Prior to and upon completion of the required cold mill depth, the Contractor shall
measure the height from the highest point on the roadway to the lowest bottom point of
the bridge at the Northbound and Southbound SR 73 bridge and provide the results to
the ENGINEER.

Survey Monuments

Surveyor's street and property line monuments, not scheduled for removal shall be
protected in accordance with the Standard Specifications and these Special Provisions.

Utilities

The CITY has made every reasonable effort to locate and mark on the Plans all known
metal roadway improvements such as sewer manhole covers, water valve covers, catch
basin covers, which, if struck, could damage the cold milling cutting drum and/or carbide
tipped cutting teeth and makes no guarantee that it has successfully done so, therefore,
Contractor must thoroughly inspect the work site in advance of the cold milling operation
to minimize the risk of striking any unseen under surface object(s) and shall include in
the price bid for cold milling the removal work, additional amount sufficient to cover the
cost of damage related down time and the cost of repair of damage to said cold milling
cutting drum and/or carbide tipped cutting teeth.

Curb and Gutter

Care shall be exercised not to damage adjacent concrete gutters or curbs. Gutters or
curbs damaged shall be replaced at the Contractor's expense.

404-8 DISPOSAL OF MILLINGS
[Add the following:].

Residue from grinding shall not be permitted to flow or travel into gutters, onto adjacent
street surfaces or parkways. All residues shall be completely removed by sweeping and
properly disposed. No washing of residues into drainage structures will be allowed.

404-10 PAVEMENT TRANSISTIONS
[Add the following:].

Where required, temporary asphalt concrete ramps shall be installed to meet all current
ADA accessibility requirements. Additionally, temporary asphalt concrete shall be
placed at all cross-street transition sections, driveways, and at the Caltrans bridge
approach at I-405 as required for grade change conformance tapers.
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404-11 MEASUREMENT
404-11 PAYMENT

[Replace with the following:].

404-11 MEASUREMENT AND PAYMENT

BiD ITEmM NoO. 12: CoLD MiLL (3” MIN DEPTH)

Measurement and Payment for “Cold Mill (3” Min Depth) of the asphalt concrete
pavement shall per the unit price bid per Square Foot (SF) and shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals; doing
all work involved in cold milling the existing asphalt concrete surfacing, hauling and
disposing of the material; conforming to existing grades and transitions, furnishing the
asphalt concrete for and constructing, maintaining, removing, and disposing of
temporary asphalt concrete tapers, crack sealing, and measurement and documentation
of the 73 bridge height before and after cold milling operations as specified in these
Special Provisions and as shown on the Plans, and as directed by the Engineer, and no
additional compensation shall be allowed.
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PART 6

TEMPORARY TRAFFIC CONTROL

SECTION 600 - ACCESS

600-1 GENERAL
[Add the following:].

Prior to restricting normal access from public street to adjacent properties, the
Contractor shall notify each property owner or owner's agent, informing them of the
nature of the access restriction and the approximate duration of the restriction. The
Contractor shall make every effort possible to minimize such restrictions.

600-2 VEHICULAR ACCESS
[Add the following:].

Trenches left open overnight shall be bridged in a safe and acceptable manner at all
driveways and walkways to provide safe access.

The Contractor shall provide access as required to accommodate special circumstance
at any residence including access for disabled, impaired, special medical needs, etc.

The Contractor shall use temporary asphalt surfacing at his own expense as required to
maintain traffic in a safe and nondisruptive manner. The Contractor shall construct
temporary AC ramps to provide safe and driveable access to residents and businesses.
Transitional and temporary asphalt concrete shall be removed prior to placement of new
AC pavement.

600-3 PEDESTRIAN ACCESS
[Add the following:].

A minimum of one four (4) foot wide pedestrian walkway shall be maintained and safely
delineated along each public street at all times during construction.

Contractor shall provide emergency access for the fire trucks and other emergency
vehicles at all times and ntify the Police and Fire Departments in writing two (2) working
days prior to construction.

The Contractor shall provide access as required to accommodate special circumstance
at any residence including access for disabled, impaired, special medical needs, etc.
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SECTION 601 — TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION AND
MAINTENANCE WORK ZONES

601-1 GENERAL
[Add the following:].

Traffic control shall also conform with the provision of the latest edition of Work Area
Traffic Control Handbook (WATCH) published by Building News, Inc, within the City
Right-of-Way and pursuant to the Caltrans Standard Plans and Specifications within the
Caltrans Right-of Way, and the Plans and Specifications.

The Contractor shall perform all work for this Project Monday through Friday, except
City observed holidays, and shall be allowed to work from 7:00 a.m. to 3:30 p.m. on
residential streets, and from 7:00 a.m. to 5:00 p.m. on arterial and collector streets (see
City's Master Plan of Highways for reference). The Contractor shall be allowed to work
Saturdays and Sundays from 6:00 am to 10:00 am within the Caltrans SR-73 Right-of-
Way (See Appendix C for further Permit information) with respect to ramp closure
requirements. The Contractor may be allowed to work additional hours on Saturdays
and Sundays pursuant to and at the discretion of the ENGINEER.

Special Conditions to Traffic Control and Limitations to Working Hours

Lane closures shall be allowed per the traffic control and working hours shown below.
Minor deviations from the requirements concerning hours of work, which do not change
the cost of the work, may be permitted by the Engineer upon the written request of the
Contractor, provided that traffic will be better served and the work expedited. The
Contractor shall obtain prior written approvals from the Engineer before adopting such
deviations.

Per the Temporary Traffic Control Plan (TTCP), the project is divided into phases, and
the working hours for each phase is as follows:

Phase 1 and 2: 7:00 AM to 8:30 AM will be for traffic control set-up; 8:30 AM to 3:30
PM will be for actual construction operations during weekdays.

Phase 3 and 4: 7:30 AM to 9:00 AM will be for traffic control set-up; 9 AM to 3 PM will
be for actual construction operations during weekdays; 6 AM to 10 AM will be for actual
construction operations during weekends, if necessary.

The hours listed herein are consistent with the TTCP.

The Contractor shall be allowed to close one lane only of traffic adjacent to construction
site for construction on multi-lane streets during work hours. All remaining lanes shall
be kept open for traffic circulation. The Contractor may close the work area to traffic on
two-lane streets but must continue to provide two-way traffic at all times.

SP-33




EXHIBIT B - BID PACKAGE / ADDENDEM NG lspecitication No. 20-14

When traffic is transferred to pavement surfaces with the different elevations over 3/8-
inch, it requires transitions of 10 feet per 1-inch, or fraction thereof, in the direction of
travel, and a 3-foot transition perpendicular to the direction of travel.

601-2 TEMPORARY TRAFFIC CONTROL PLAN (TTCP)
[Add the following:].

The Contractor shall comply with the Temporary Traffic Control Plan (TTCP) in
accordance with the Plans, the Standard Specifications, the Caltrans’ Manual of Traffic
Controls in Construction and Maintenance Zones (latest edition) within Caltrans Right-
of-Way, these Special Provisions and the standards contained in the Work Area Traffic
Control Handbook (WATCH) within City Right-of-Way, published by Building News, Inc.
(latest edition). The Contractor can either accept the TTCP within the Plans and
associated with the Caltrans Permit as the submittal or submit a modified TTCP for City
review and approval that complies with the aforementioned requirements. However,
adjustments to the TTCP within the Plans associated with the Caltrans Right-of-
Way will need to obtain further approvals by Caltrans, uniess otherwise directed
by the ENGINEER.

NOTE: Contractor to be aware of the following restrictions to any and all work being
performed within the City of Costa Mesa when developing the TTCP, unless otherwise
directed by the ENGINEER:

a. Any work within a two (2) block radius of any school will be performed during
a school break or on weekends. Contractor shall coordinate work schedule
with ENGINEER, prior to commencing of proposed improvements.

b. Contractor is not allowed to perform any work adjacent to the Orange County
Fair Grounds from Friday prior to the start of the Orange County Fair to the
Monday after the Fair ends. During this time, Contractor shall coordinate with
the Engineer locations of the streets, as specified in the City’s Orange County
Fair Moratorium Map, prior to commencing of proposed improvements.

c. The Contractor shall not be allowed to perform any work from the Monday
before Thanksgiving to the Monday after New Year's Day on Arterial streets,
and during the week of any Holiday (Sunday through Saturday) on
Residential streets. During this period, all work shall be completed, all travel
and/or traffic lanes shall be restored to a safe condition, be fully operational,
and shall be opened to vehicular traffic.

d. During elections, no work will be allowed within six hundred feet (600’) from
polling place including no parking of construction equipment or employee
vehicles within said distance of 600 feet.

e. Prior to commencement of any work within City limits, the contractor shall
coordinate with the ENGINEER so that the work performed will not interfere
with any special events occurring in the City throughout the year.
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f. Any night or weekend work shall be approved by the City a minimum of five
(5) working days prior to the scheduled construction of the streets affected.

601-3 TEMPORARY TRAFFIC CONTROL (TTC) ZONE DEVICES

601-3.4 Operations and Maintenance
[Add the following:].

The Contractor shall keep the areas adjacent to the Project site clear of any objects that
may be hazardous to pedestrians and motorists. Provisions to reroute pedestrians,
including the disabled, around the work area must be clearly delineated. The Contractor
shall be responsible for the project safety on a 24-hour basis each calendar day for the
entire duration of the project.

The City will only provide inspection during the designated construction hours Monday
through Friday and as approved by the ENGINEER for Saturday and Sunday work in
accordance with the work hours defined herein. Any work done without inspection is at
the Contractor’s risk and subject to rejection. The replacement costs for rejected work
will be borne by the Contractor.

The Contractor shall protect and preserve all the existing pavement outside construction
limits in the same condition as existing. Contractor shall replace and/or repair the
damaged area to the satisfaction of the ENGINEER at no cost to the CITY if damaged
by the Contractor.

601-3.5 Signs and Signhage

601-3.5.1 General
[Add the following:].

The Contractor shall use illuminated or reflective warning/construction signs at both
ends of construction area, and at appropriate locations or as directed by the ENGINEER
for the entire project. Solar powered flashing arrow boards will be required for all lane
closures and may be required for other traffic control. In addition to other delineation,
the Contractor shall be responsible for the project safety on a 24-hour basis. Where
construction signing conflicts with existing signing, the Contractor shall cover existing
signs in a manner approved by the ENGINEER.

In order to minimize interruption to the construction and the inconvenience to the
motorists, the Contractor must post traffic control signs at all applicable approaches to
forewarn traffic. All signs must be visible and readable to the traffic from a minimum
distance of 75 feet.

The Contractor shall install C-18 ROAD CONSTRUCTION AHEAD, C-17 with
APPROPRIATE SPEED LIMIT, and C-13 END CONSTRUCTION signage and as
required pursuant to the Plans and Specifications.
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The Contractor shall furnish, install, post and maintain in place "No Parking - Tow
Away" signs of a minimum height of forty-two (42) inches (from ground finish surface to
top of sign) on temporary traffic control devices (even if streets have posted "No
Parking" signs), which shall be posted at least 72 hours prior to commencement of
roadwork. On the sign, Contractor shall print the hours, day(s) and date of closure in
two-inch-high letters and numbers. A sample of the completed sign shall be approved
by the ENGINEER five (5) working days prior to posting. The signs shall be spaced at a
maximum of 50 feet from the street intersection and/or from each adjacent sign and at
200 feet spacing within each alley. For any work to be performed on Monday morning
or a morning following a holiday, the Contractor must post "No Parking - Tow Away"
signs with all requirements as specified at least 48 hours prior to weekend or holiday
begins.

When directed by the ENGINEER, the Contractor shall provide flagmen to direct the
traffic, at no additional contract cost to the CITY.

Coordination of Traffic Control with Residents, Utilities, and other Agencies

The Contractor shall complete the following coordination efforts with residents, affected
utilities, and other agencies as part of the Temporary Traffic Control work:

a. Scheduling

The Contractor shall submit the Construction Work Schedule to the CITY for review
and acceptance pursuant to Section 6-1.1 of the General Provisions. This schedule
shall provide affected residents and businesses ample “on-street” parking within an
800-foot distance from their residence and/or businesses’. Requests for changes in
the schedule shall be submitted by the Contractor to the CITY for approval at least
three (3) working days prior to the scheduled construction of the streets affected.

b. Notification

Two (2) weeks prior to construction, the Contractor shall be responsible for all
notification to the residents and the businesses, and provide project status updates
to affected residences and businesses informing them of the pending Project and
Scope of Work. The Contractor shall submit a resident notification letter to the CITY
for approval at least five (5) working days prior to delivery. The Contractor shall
hand deliver copies of the approved notification letter and a newsletter (copies
provided by the CITY) to the affected residences and businesses prior to the
scheduled construction of the streets (See mobilization for date notice is to be
delivered.) This letter shall state the date and time of restricted travel on the
affected streets. Failure to meet the approved schedule requires that the Contractor
immediately notify residents of the cancellation for that day's work and reschedule
construction of the affected area at a later date, at no cost to the CITY. Notification
of rescheduled work shall follow this same procedure.

Notify the ENGINEER five (5) working days before commencing the concrete work

as stated in “a” above.

SP-36




EXHIBIT B - BID PACKAGE /ADDENDMMeQQﬁJSpeciﬁcation No. 20-14

Notify the trash pick-up company “Costa Mesa Disposal” and all other trash haulers
licensed to do business within the city of Costa Mesa of the schedule of work and
the limitation of access. Coordinate with trash haulers and residents to ensure that
regularly scheduled trash collection will occur. Contact Public Services Department
at (714) 754-5307 for addresses of Costa Mesa Disposal and other trash haulers;
also notify U.S. Postal Service and all other affected utilities (Edison, sewer, water,
gas, telephone, etc.).

Coordinate with Orange County Transportation Authority to plan and to
accommodate bus routes at least five (5) working days prior to commencement of
any work, which will affect any of their facilities.

601-3.6.4 Barricades
[Add the following:].
Type |, ll, and lll barricades shall be used at all approaches, per standards and as

directed by the Engineer. The Contractor shall employ sufficient traffic barriers to
prevent traffic from entering the construction areas.

601-4 TEMPORARY TRAFFIC STRIPING AND PAVEMENT MARKINGS

The Contractor shall provide temporary delineation as depicted in the TCP and as
directed and approved by the ENGINEER. Temporary delineation shall include wet
nozzle sandblasting of conflicting markings, installation and removal of temporary
centerlines or lane lines, detour signing, barricading, replacement of traffic lines, and
markings in their proper locations upon termination of the detour phase.

Provide temporary travel lane delineation, as required, at all times. Temporary flexible
reflective stick on markers (slurry markers) may be applied.

Any locations yielding a situation that is not considered driveable by the ENGINEER
shall be resolved by the Contractor at the direction of the ENGINEER. The Contractor
shall not be paid for such corrective action and shall be charged for any costs incurred
by the City for corrective action.

Provide temporary traffic restriping at the conclusion of any working day for any
centerline or lane line, which is obliterated by construction for a distance longer than 65
feet.

601-4.3 Removal
[Replace with the following:].

Removal shall conform with Section 314-2 of these Special Provisions.

The Contractor shall provide the first coat of permanent traffic restriping in accordance
with Section 314 of these Special Provisions.
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601-4.4 Measurement
601-4.5 Payment

[Replace both with the following:].
601-4 4 Measurement and Payment

Measurement and Payment for Temporary Traffic Striping and Pavement Markers shall
be in accordance with Section 314-2 of the Special Provisions.

601-5 TRAFFIC LANE WIDTHS AND CLEARANCES

601-5.2 Lanes Widths
[Add the following:].

The minimum lane width shall be 10 feet. There shall be a minimum of 5 foot clearance
from open excavations deeper than 4-inches, and 24-inches clearance from other
obstructions and any excavations less than 4-inches unless authorized by the Engineer.
The clearance requirements from open excavations may be reduced if k-railing (if the
contractor so chooses) with crash cushions are utilized; the specification and layout of
the K-rails with crash cushions shall conform to Caltrans’ standards and shall be
approved by the ENGINEER; all costs for K-rails and crash cushions shall be borne by
the Contractor.

[Add the following Subsection:].
602 MEASUREMENT AND PAYMENT

BiD ITEM No. 13: TEMPORARY TRAFFIC CONTROL

Measurement and Payment for “Temporary Traffic Control” shall be at the contract
price bid per Lump Sum (LS) and shall be considered full compensation for providing
the Temporary TCP, coordination, notifications, signage, and all labor, materials,
equipment, and other related work as required to implement the TCP as shown on the
Plans, in accordance with all applicable sections of these Special Provisions, Standard
Specifications, Caltrans Standard Specifications and Pans, and Caitrans Permit
conditions, and no additional compensation will be allowed. The progress payment for
Temporary Traffic Control shall be based on the completion percentage of the entire
Project as determined by the ENGINEER.
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PART 7
STREET LIGHTING AND TRAFFIC SIGNAL SYSTEMS

SECTION 701 — CONSTRUCTION

701-11 PULL BOXES

701-11.2 Measurement
701-11.3 Payment

[Replace both with the following:].

701-11.2 Measurement and Payment

BiD ITEM NoO. 14: INSTALL NO. 6 (T) TRAFFIC PuLL BOX

Measurement and Payment for “Install No. 6 (T) Traffic Pull Box shall be per the unit
price bid per EACH (EA) and shali include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals; doing all work involved in sawcuting the
PCC Sidewalk, removing the PCC to install the pull box, furnishing and installation of
the No 6 (T) Traffic Pull Box per Caltrans Standard Plans RSP ES 8A/B, bedding,
backfill, compaction, hauling and disposing of the material, PCC tie-in per City
standards, and all fittings and connections and additional trenching as required to
connect the 4” PVC Sch. 80 conduit into the pull box; as specified in these Special
Provisions, as shown on the Plans, in accordance with the Standard Specifications, and
City standard drawings, and as directed by the Engineer, and no additional
compensation shall be allowed.

70112 CONDUIT

701-12.6 Measurement
701-12.7 Payment

[Replace both with the following:].
701-12.6 Measurement and Payment

BiD ITEM NO. 15: INSTALL 4” DIA. CONDUIT (PVC ScH. 80)

Measurement and Payment for “Install 4” Dia. Conduit (PVC Sch. 80) shall be per the
unit price bid per Linear Foot (LF) and shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals; doing all work involved in sawcuting
the AC, removing the AC, trenching, furnishing and installation of the 4" Dia. Conduit
(PVC Sch. 80), pull rope, bedding, backfill, slurry cement, compaction, hauling and
disposing of the material, AC Base Course placement and compaction, and all fittings
and connections to the No. 6 (T) traffic pull boxes; as specified in these Special
Provisions, as shown on the Plans, in accordance with the Standard Specifications, and
City standard drawings, and as directed by the Engineer, and no additional
compensation shall be allowed.

SP-39




EXHIBIT B - BID PACKAGE / ADDENDUIM Nl specification No. 20-14

701-17 TRAFFIC SIGNAL CONSTRUCTION
[Replace the entire Subsection with the following:].

Section 86 and 87 of the Standard Specifications and Standard Plan of the State of
California, Department of Transportation (Caltrans), Division of Highways, shall apply to
all construction materials, methods, and payment, except as stated herein for Traffic
Signal Construction. The Contractor shall visit the site during the bidding phase to
estimate the quantities for replacement of existing systems as specified. Contractor
shall also obtain existing record drawings for further verification of striping layout, which
is also covered under Section 314-1 of these Special Provisions. Any changes or
deviations between the plans and field markings shall be at the engineers’ discretion at
no additional expense. To obtain record drawings, contract Public Services, 714-754-
5323.

86-1.04 Guarantee

The Contractor shall guarantee the entire work constructed by the Contractor under this
contract and will fully meet all requirements as to quality of workmanship and materials
furnished by the Contractor. Contractor shall make, at the Contractor's expense, any
repairs or replacements made necessary due to defects in workmanship or materials
furnished by the Contractor that become evident within one year after filing of the Notice
of Completion of the work the Contractor shall restore to full compliance with the
requirements of these specifications, any part of the work which during the one-year
period is found to be deficient with respect to any provision of the plans and
specifications.

The Contractor shall make all repairs and replacements promptly upon receipt of written
orders from the Engineer. If the Contractor fails to make the repairs and replacements
promptly, the City may do the work and the Contractor and the Contractor’s surety shall
be liable to the City for all incurred costs.

86-1.05 Maintaining Existing and Temporary Electrical Systems

All existing signal indications, pedestrian push buttons, and control equipment shall be
maintained in operation. Loop detectors damaged during construction shall be replaced
within two (2) calendar days after final paving operations. Damage to other traffic signal
equipment shall be repaired immediately.

86-5 Detectors
In addition to 86-5.01A(5) Installation Details, the following shall be added:

With reference to Curb Termination Detail Type A, ES-5E California Standard Plan,
page 255, the excavation in the pavement adjacent to the curb and gutter section shall
be backfilled with a combination of four inches (4") minimum thickness fine hot mix
bituminous material with 5.6 percent by dry weight asphalt binder mixed with minimal
aggregate over two inches (2") minimum thickness, 95 percent compacted sand tack
coated on all contact surfaces. Entering saw-slot shall be deepened to allow both
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conduit and slack loop leads to be entire within the compacted sand. Neither asphalt
nor epoxy is to be allowed to encase the loop leads. Provide and install new conduit for
detector loop lead-ins as required.

If required, the Contractor shall test the detectors with a motor-driven cycle, as defined
in the California Vehicle Code, that is licensed for street use by the Department of Motor
Vehicles of the State of California. The unladen weight of the vehicle shall not exceed
220 pounds and the engine displacement shall not exceed 100 cubic centimeters.
Special features, components or vehicles designed to activate the detector will not be
permitted. The Contractor shall provide a operator who shall drive the motor-driven
cycle through their response or detection area of the detector at not less than three (3)
miles per hour nor more than seven (7) miles per hour. The detector shall provide an
indication in response to this test.

The contractor shall install Type F loops for First Row Presence Detection or Type D
Circular loops as required and Type E loops for the rest including Advanced Detection.
For presence detection contractor shall install following number of Type D or F loops
per lane:

- Left-turn lane — 4 loops at 10 O.C.
- Thrulane — 2 Loops at 10 O.C.
- Right turn lane (if applicable) — 1 Delay Loop

Ali Front Row Presence loops shall be instalied starting at 1 foot behind the limit line.
For Advanced detection, the contractor shall install 1 Type E loop per Thru lane.

The Contractor shall test loops, associated wiring and splicing from the controller
cabinet to assure continuity and shall establish that the signal and loops are fully
actuated and operating as designed. The Contractor shall completely assess existing
conditions and shall immediately notify the Engineer of any existing deviation from
normal actuated signal operation in writing prior to start of work.

Loop wire shall be Type 1. Loop detector lead-in cable shall be Type B

All traffic loop detector installations shall be Type E and have a minimum one (1) inch
cover conforming to Caltrans Standard Plan ES-5A and ES-5B.

Loops shall be installed 2 days following final AC work at intersections.

Loop conductors and epoxy shall be installed on the same day the loop slots are cut.
The Contractor shall seal all loop slots with asphalt emulsion sealant or approved equal.

Slots in asphalt concrete pavement shall be filled with asphaltic concrete sealant as
follows:

Temperature of sealant material during installation shall be above 70° F. Air

temperature during installation shall be above 50° F. Sealant placed in the slots shall be

compacted by use of an 8-inch diameter by 1/8-inch thick steel hand roller or other tool
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approved by the Engineer. Compacted sealant shall be flush with the pavement surface.
Minimum conductor coverage shall be one inch. Excess sealant remaining after rolling
shall not be reused. On completion of rolling, traffic will be permitted to travel over the
sealant.

The Contractor shall determine if the existing loop lead-in conduit is adequate to
accommodate the proposed loop wiring. Any increases in conduit size required to
complete the work shall be included in the bid, and no additional compensation shall be
allowed.

The Contractor shall contact the Engineer two (2) working days in advance for marking
the locations of all existing loop detectors and adjusting signal timing prior to damaging
or covering existing loops. The Engineer shall approve loop locations prior to
installation; 6' Type E (circular) loops shall consist of 4 wraps.

Loop detectors shall be disconnected in adjacent pullbox prior to pavement removal or
pavement milling operations.

All signal loop removal and installation within the Caltrans SR 73 Right-of-Way shall
comply with the Caltrans Standard Plans and Specifications. Contractor is directed to
Appendix C — Caltrans Permit and As-Built Plans for further information.

87-1.03V Detectors
Autoscope Vision Video Detection System, or approved equal.

This specification sets forth the minimum requirements for a video detection system that
detects vehicles, bicycles, and motorcycles on a roadway by processing video images
and that provides vehicle presence, traffic flow data, event alarms, and full-motion video
for real-time traffic control and management systems.

1. System Hardware

The video detection system shall be comprised of two major hardware components: a
video sensor and a communications interface panel. An optional wired input/output card
shall be available for certain cabinet types.

1.1.Video Sensor

The video detection system shall include a video sensor that integrates a high-definition
(HD) camera with an embedded processor for analyzing the video and performing
detection.

1.1.1. Camera and Processor
1.1.  The camera shall be a color CMOS imaging array.
1.2. The camera shall have HD resolution of at least 720p (1280x720

pixels).
.3.  The camera shall include a minimum 10X optical zoom.

1
1.1.
1.1.

1.1.1
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1.1.1.3.1. It shall be possible to zoom the lens as required to satisfy
across-the-intersection detection objectives, including stop line and
advance detection.
1.1.1.3.2. It shall be possible to zoom the lens remotely from the TMC
for temporary traffic surveillance operations or to inspect the
cleanliness of the faceplate.
1.1.1.4. The camera shall have direct, real-time iris and shutter speed
control by the integrated processor.
1.1.1.5. The processor shall support H.264 video compression for
streaming output.

1.1.2. Video Sensor Enclosure Assembly
1.1.2.1. The camera and processor shall be housed in a sealed IP-67
enclosure.
1.1.2.1.1.  The faceplate of the enclosure shall be glass and shall have
hydrophilic coating on the exterior surface to reduce debris
accumulation and maintenance.
1.1.2.1.2.  The faceplate shall have a thermostatically-controlled indium
tin oxide (ITO) heater applied directly on the interior surface to
keep the faceplate clear of condensation, snow, ice and frost.
1.1.2.2. An adjustable aluminum visor shall shield the faceplate from the
sun and extraneous light sources.
1.1.2.3. An integral aiming sight shall assist in aiming the camera for the
detection objectives.
1.1.2.4. A removable rear cap and cable strain relief shall seal the power
connection.
1.1.2.4.1. The rear cap shall be tethered to the enclosure to avoid
dropping the cap during installation.
1.1.2.4.2. The rear cap shall be fastened to the body of the video
sensor with a single, captive bolt.
1.1.2.5. The rear cap and enclosure shall include Gore breathers to
equalize internal and external pressure.
1.1.2.6. The sensor shall be self-supporting on manufacturer's mounting
brackets for easier fastening during installation.
1.1.2.6.1. it shall be possible to rotate the field-of-view 360° without
changing the angle of the visor.

1.1.3. Power and Communications
1.1.3.1. Power and communications for the video sensor shall be carried
over a single three-conductor cable.
1.1.3.1.1. Termination of the three-conductor cable shall be inside the
rear cap of the enclosure on a three-position, removable Phoenix
terminal block. Each conductor shall be attached to the Phoenix
plug via a screw connection.
1.1.3.2. The video sensor shall operate normally over an input voltage
range of 89 to 265 VAC at 50 or 60 Hz.
.3.3. Power consumption shall be no more than 16 watts typical.
.3.4. No supplemental surge suppression shall be required outside the
cabinet.

1.1
1.1

SP-43




EXHIBIT B - BID PACKAGE /ADDENDMMeQ(a)ﬁJSpeciﬁcation No. 20-14

1.1.3.5. All communications to the video sensor shall be broadband-over-
power via the same three-conductor cable that powers the unit. Coaxial
cable shall not be required.
1.2. Communications Interface Panel
The video detection system shall include an interface panel in the traffic cabinet that
manages communications between the video sensors, the traffic management center, a
maintenance technician, and the traffic cabinet itself.

1.2.1. Video Sensor Connection
1.2.1.1. The communications interface panel shall provide connection
points for four video sensors.
1.2.1.1.1. Each sensor connection shall be a 3-pole terminal block,
which supplies power and broadband-over-power communications
to the sensor.
1.2.1.1.2. The broadband-over-power communications shall provide a
throughput of 70 to 90 Mbps.
1.2.1.1.3. The broadband-over-power connection shall support at least
1,000 feet of cabling to the video sensor.
1.4. Each video sensor connection shall include a power switch.
1.5. There shall be an LED for each video sensor to indicate the
state of the power to the sensor and an LED for each video sensor
to indicate the status of communications.
1.2.1.1.6. Each video sensor connection shall contain a resettable
fuse.
1.2.1.1.7. Each video sensor connection shall provide high-energy
transient protection.

1.2.2. Traffic Management Center (TMC) Communications
1.2.2.1. An Ethernet port shall be provided to connect to a remote Traffic
Management Center (TMC).

1.2.211. The TMC connection shall support 10/100/1000 Mbps
Ethernet communication.

1.2.2.1.2.  The communications interface panel shall proxy all network
requests that arrive on the TMC connection to avoid unwanted
network traffic from reaching the broadband-over-power network
between the communications interface panel and the video
Sensors.

1.2.2.1.3. All communications to the video detection system through
the TMC connection shall be to a single IP address.

1.2.3. Local User Communications
1.2.3.1. A wired Ethernet port shall be provided to connect the technician at
the cabinet to the video detection system for setup and maintenance
purposes.
1.2.3.1.1. The maintenance port shall support 10/100/1000 Mbps
Ethernet communication.
1.2.3.1.2. All communications to the video detection system through
the maintenance port shall be to a single |P address.
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1.2.3.1.3. The maintenance port shall support DHCP to automatically
assign an IP address to the user's computer, if desired.
1.2.3.2. An 802.11g Wi-Fi access point shall allow wireless connection to
the video detection system at the cabinet for setup and maintenance
purposes.
1.2.3.2.1. All communications to the video detection system through
the Wi-Fi access point shall be to a single IP Address.
1.2.3.2.2. The Wi-Fi access point shall support DHCP to automatically
assign an IP Address to the user's computer.
1.2.3.2.3. The Wi-Fi access point shall include a dipole,
omnidirectional antenna.
1.2.3.24. A momentary pushbutton shall allow the user to turn the Wi-
Fi access point on or off.
1.2.3.2.5. The Wi-Fi access point shall turn itself off automatically after
a period of inactivity from connected devices.
1.2.3.2.6. An LED shall indicate when the Wi-Fi access point is
enabled.
1.2.3.2.7. The Wi-Fi access point shall operate simultaneously with the
wired maintenance port and with the TMC connection.

1.2.4. Traffic Controller Connection
The communications interface panel shall provide one connection to communicate to
the traffic controller through the cabinet.
1.2.4.1. The ftraffic controller connection shall support a TS2 Type 1
compatible SDLC interface.
1.2.4.1.1. The traffic controller connector shall be a 15-pin female
metal shell D sub-miniature type connector to support a standard
NEMA TS2 or TEES SDLC cable.
1.24.1.2. The traffic controller connection shall support a protocol
interface to SDLC-capable traffic controllers (NEMA or TEES).
1.2.4.1.3. The traffic controller connection shall support the NEMA TS2
SDLC protocol to include up to 64 detector outputs and 32 inputs.
1.2.4.2. The traffic controller connection shall be able to connect to a wired
input/output card, which supports wired I/O in cabinets without a SDLC-
capable controller.
1.24.21. The wired 1/0 data communications link shall support at least
24 outputs and 16 inputs.
1.2.4.3. It shall be possible to connect and use both SDLC communications
and communication to the wired input/output card simuitaneously.

1.2.5. USB Ports

1.2.5.1. The communications interface panel shall include two USB 2.0

ports.
1.2.5.1.1. If a communications interface panel fails to start and run due
to a software or operating system failure, it shall be possible to
reinstall all system and application software from a USB memory
stick without necessitating removal of the communications

interface panel from the cabinet.
1.2.5.1.2.
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1.2.6. Power
1.2.6.1. The communications interface panel shall accept input voltage in
the range of 89-265 VAC, 50/60 Hz power from the transient-protected
side of the cabinet.
1.2.6.2. The communications interface panel shall be protected by two slow
blow fuses. Spares shall be attached to the panel.

1.3. Wired Input/Output Card
The video detection system shall support an optional wired input/output card that
communicates with the communications interface panel for real-time detection states
and other |/O to the traffic controller. The card may reside in a standard detector rack or
shelf-mount enclosure with power module.

1.3.1. The optional wired input/output card shall comply with the form factor and
electrical characteristics to plug directly into a NEMA type C or D detector
rack or Caltrans TEES Input File.

1.3.1.1. The card shall occupy two slots of the detector rack.

1.3.1.2. The card shall provide four detector outputs on its rear-edge
connector.

1.3.1.3. A front connector shall provide communication to the
communications interface panel.

1.3.1.4. A front connector shall allow 16 inputs and 24 contact-closure
detector outputs for wiring into the cabinet.

1.3.1.4.1. A front panel LED for each of the 16 inputs and 24 outputs
shall indicate the state of the input or output.

1.3.1.5. The wired input/output card shall support optional expansion cards
in other slots. Each expansion card shall support 4 outputs to the back
edge of the card.

1.3.1.6. The wired input/output card shall support optional harnesses for
connection to Input Files or C1, C4, C11, and C12 ports to support
Type 170 or Type 2070 controllers.

2. System Software
The video detection system shall include management software for configuration,
monitoring and data collection purposes.

2.1. Management Software
2.1.1. Management software shall be a Windows-based application.
2.1.1.1. The software shall be compatible with Windows 7 and Windows 10
operating systems.
2.1.1.2. The software shall communicate with the video detection system
via Ethernet.

2.1.2. The management software shall automatically determine all video sensors
and communications interface panels available on the local network and
populate a list of all devices.

2.1.3. The management software shall provide the user a means to name
individual video sensors and communications interface panels.

2.1.4. The management software shall provide a means for the user to zoom the
camera optics while viewing a live video stream.
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2.1.5. The management software shall provide a means for the user to calibrate
distances in the field of view.

2.1.6. The management software shall provide the user a means to create 4-
sided detection zones in the field of view using either a still snapshot or live
video.

2.1.6.1. The management software will overlay an outline of each detection
zone over the background image.

2.1.6.2. It shall be possible for the user to place detection zones anywhere
in the field of view for stop line detection and/or advance detection.

2.1.6.3. It shall be possible for the user to set the desired color of both the
on and off states of the detection zone overlay.

2.1.6.4. It shall be possible for the user to alter the size and shape of any
previously created zone.

2.1.6.5. It shall be possible for the user to overlap zones, either partially or
fully.

2.1.6.6. It shall be possible for the user to name each zone uniquely.

2.1.6.7. It shall be possible for the user to assign each zone to detect
vehicles, to detect bicycles, or to detect both, and to specify different
outputs for each type.

2.1.6.8. It shall be possible for the user to assign the same output to
multiple zones such that the output will be on if any of the zones are
detecting a vehicle or bicycle.

2.1.6.9. |t shall be possible for the user to assign a single zone to more than
one output such that if a vehicle or bicycle is detected, all the assigned
outputs shall be turned on.

2.1.6.10. The management software shall be capable of creating at least 99
detection zones per video sensor.

2.1.7. It shall be possible for the management software to retrieve all
configuration parameters from video sensors or communications interface
panels.

2.1.7.1. It shall be possible for the user to save all the settings for a video
sensor or a communications interface panel to a laptop file.

2.1.7.2. The management software shall provide a means to read or import
all the settings from a previously saved configuration file for a video
sensor or a communications interface panel.

2.1.8. The management software shall be able to download a new version of the
application software into a communications interface panel and its attached
video sensors.

2.1.9. The management software shall provide a screen to monitor operation of
a video sensor.

2.1.9.1. The monitoring screen shall include a live video stream from the
video sensor with at least HD 1280x720 pixel resolution.

2.1.9.2. The monitoring screen shall show indications of detection in real
time by changing the color of the detection zone.

2.1.9.3. It shall be possible for the user to configure different indications for
vehicle detections vs. bicycle detections when both are configured for
the same zone.

2.1.9.4. The monitoring screen shall include the following optional,
configurable objects. It shall be possible for the user to size and
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position them anywhere on the screen and to change the color and size
of text.

21.9.41. An indication of when an output is on or off, along with a

user-configurable name for that indicator.

21.94.2. The current time in the video sensor.

21.9.43. A user-configurable title or name.

21.94.4. The version number of the video sensor software.

2.1.9.5. It shall be possible for the user to turn the overlay graphics on or off

with a single setting.

2.1.10. The management software shall provide a screen to monitor
operation of the intersection with a quad-view video stream from the
communications interface panel.

2.1.10.1. The quad-view video stream shall have a resolution of at least HD
1280x720 pixels, where each of the sensor videos comprising the quad-
view shall be at least 640x360 pixels.

2.1.10.2. It shall be possible for the user to configure the order that the
sensor videos appear in the quad-view.

2.1.10.3. The real-time quad-view video stream shall be capable of
displaying the overlay graphics for all four sensors simultaneously.

21.11. While monitoring the video of a single video sensor or of the quad-
view, it shall be possible for the user to request a “snapshot” or single-frame
image to save to a named file on a laptop.

2.1.12. While monitoring the video of a single video sensor or of the quad-
view, it shall be possible for the user to record a period of the video to save
to a named file on a laptop.

3. System Functionality
The video detection system shall provide the following features and functionality.

3.1.Detection Performance
3.1.1. The video detection system shall detect the presence of vehicles in
defined zones and turn on the assigned output when the vehicle is present

in the zone.
3.1.1.1. Stop Line Detection
3.1.1.1.1. For detection zones placed at the stop line, the probability of

not detecting the presence of a vehicle shall be 1% or less under
all operating conditions when the video sensor is installed and
configured properly.
3.1.1.1.2. For detection zones placed at the stop line, the probability of
falsely detecting a vehicle that is not present shall be 3% or less
under all operating conditions when the video sensor is installed
and configured properly.
3.1.1.2.  Advance Detection
3.1.1.2.1. It shall be possible to place advance detector zones such
that the farthest point of the zone is up to 600 feet from the video
sensor. Advance detector zone placement shall include 2-3 car
lengths of field-of-view beyond the farthest point of the zone.
3.1.2. To ensure statistical significance for the above detection performance
specifications, the data shall be collected over 24-hour time intervals (so as

SP-48




EXHIBIT B - BID PACKAGE /ADDENDHMecNQﬁJSpeciﬂcation No. 20-14

to avoid a single lighting condition) and will contain a minimum of one
hundred (100) vehicles per lane. The calculations of detection performance
will not include turning movements where vehicles do not pass through the
detectors, vehicle lane-change anomalies, or where they stop short or stop
beyond the combined detection zones.

3.2. Failsafe Mode

3.2.1. The video detection system shall provide three (3) failsafe options during
optical contrast loss. The default shall be maximum recall. The end-user
may choose to use minimum recall or fixed recall in which a user-defined
number of seconds may be implemented to hold call during green.

3.2.2. The video sensor shall continuously monitor the overall contrast in the
video. If the overall contrast falls below a preset level (such as caused by
dirty faceplate, severe glare, extreme fog, or temporary ice/snow on the
faceplate), the sensor shall enable the chosen failsafe mode. When
sufficient contrast is restored in the video, the sensor will exit the failsafe
mode.

3.2.3. The communications interface panel shall continuously monitor the
connectivity status of the attached video sensors. If any video sensor goes
offine due to either electrical failure or internal software failure, the
communications interface panel shall enable the failsafe mode for that video
sensor. If the video sensor comes back online, failsafe mode shall end.

3.3.Data Collection
3.3.1. The video detection system shall automatically collect and store traffic flow
data in non-volatile memory for later retrieval and analysis. No additional
hardware or software shall be necessary. The data shall include:
3.3.1.1.  Vehicle counts.
3.3.1.2. Vehicle average speeds.
3.3.2. The management software shall be able to retrieve collected data for a
specified period of time or for all currently stored data and save into a
standard CSV file.

3.4.Operations Log
3.4.1. The communications interface panel and each video sensor shall maintain
a time-stamped operations log of routine and special events in non-volatile
memory for later retrieval and analysis.

3.5.Time Synchronization
3.5.1. The video detection system and management software shall provide three
methods to synchronize the time of day clocks in the communication
interface panel and the video sensors, as follows:
3.5.1.1. Manual time synchronization operation by the user, which sets the
time to the current time on the laptop where the management software
is running.
3.5.1.2. A configuration setting to allow the communications interface panel
to automatically obtain time from the NEMA TS2 protocol on the SDLC
channel and broadcast it to the video sensors.
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3.5.1.3. A configuration setting to allow the communications interface panel
to automatically obtain time from up to five Network Time Protocol
(NTP) sources and broadcast it {o the video sensors.

3.6.Video Streaming
3.6.1. In addition to the ability to view video streams in the management
software, it shall be possible to view video from individual sensors or to view
the quad-view from the communications interface panel using a third-party
video player application on a tablet, smartphone or laptop computer.
3.6.2. Video bitrate is user-definable between 100 Kbps-5000 Kbps. The default
shall be 2048 Kbps. All bitrates shall provide 30 fps.

4. Installation and Setup
The video detection system hardware shall be designed for flexible, fast and easy
installation and setup.
4.1.1t shall be possible to mount the video sensor on an intersection pole, mast arm,
or luminaire arm.
4.2. No special tools or extra equipment, other than a laptop for configuration, will be
required.
4.3.0nce all hardware is installed, connected and functional, it shall be possible to
configure the video detection system for a typical 4-approach, 8-phase
intersection in 15 minutes or less.

5. Warranty, Service and Support
The video detection system shall be provided with the following warranty, service and
support options.

5.1.Warranty
5.1.1. The manufacturer shall warrant the video detection system for a minimum
of three (3) years. An option for up to six (6) years of warranty shall be
available.

5.2.Service

5.2.1. Ongoing software support by the manufacturer will include software
updates of the video sensor, communications interface panel, and
management software. These updates will be provided free of charge
during the warranty period. The manufacturer will maintain a program for
technical support and software updates following expiration of the warranty
period. This program will be available to the contracting agency in the form
of a separate agreement for continuing support.

5.3.Support

5.3.1. A quick-start guide, installation guide, application notes, and other
materials shall be available from the manufacturer to assist in product
installation and setup for various applications. In addition, training online or
in person shall be available.

5.3.2. Training shall be available to personnel of the contracting agency in
application design, operation, setup, and maintenance of the video detection
system.
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5.3.3. Manufacturer shall provide a tech support website and an 800 number for
technical support.

701-17.8 Measurement and Payment

Bip ITEM No. 16: REMOVE AND INSTALL TYPE E TRAFFIC SIGNAL LOOP DETECTOR

Measurement and Payment for “Remove and Install Type E Traffic Signal Loop
Detector” shall be per the unit price bid per Each (EA) inductive loop detector installed,
and shall be considered full compensation for providing all labor, materials, sawcut,
epoxy and AC fill, new 2” stub outs (curb termination conduit) as required, home-run
connections, tools, equipment, other work, testing detection connectivity, and
incidentals to accomplish the work for full signal loop operation in accordance with the
Plans and these Specifications and no additional compensation shall be allowed.

Bip ITEM No. 17: REMOVE AND INSTALL TYPE F OR TYPE D CIRCULAR TRAFFIC SIGNAL
Loor DETECTOR

Measurement and Payment for “Remove and Install Type F or Type D Circular
Traffic Signal Loop Detector” shall be per the unit price bid per Each (EA) inductive
loop detector installed, and shall be considered full compensation for providing all labor,
materials, sawcut, epoxy and AC fill, new 2" stub outs (curb termination conduit) as
required, home-run connections, tools, equipment, other work, testing detection
connectivity, and incidentals to accomplish the work for full signal loop operation in
accordance with the Plans, Specifications, pursuant to Caltrans Standard Plans and
Specifications, and in conformance to the As-built electrical plan within Appendix C and
no additional compensation shall be allowed.

Bip ADDITIVE ITEM NoO. A1: FURNISH AND INSTALL AUTOSCOPE VISION VIDEO
DETECTION SYSTEM

Measurement and Payment for “Furnish and Install Autoscope Vision Video
Detection System” shall be at the contract price bid per Lump Sum (LS), and shall be
considered full compensation for providing all labor, materials, tools, equipment, and
incidentals as required, furnishing and installing the video detection system,
connections, traffic control as required for installation, conduit runs and conductors to
existing traffic control cabinet, updating sensor controls for video detection system
within the cabinet, testing detection connectivity to the City’'s TMC, removing existing
traffic detector loops and all associated wiring, and other work to install the system at
the intersections of Yukon Ave. and Paularino Ave. and Baker St. and Bear St. for full
video detection signal loop operation in accordance with the Plans, Specifications,
pursuant to Caltrans Standard Plans and Specifications, and in conformance with these
Special Provisions, and no additional compensation shall be allowed. If the City elects
to award the Contract with the Bid Additive Item No. A1, then the associated number
(EA) of loops bid per Bid ltems 16 and 17 will be adjusted accordingly prior Contract
Award.
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CITY OF COSTA MESA
PUBLIC WORKS AGREEMENT FOR
CITY PROJECTNO.

THIS PUBLIC WORKS AGREEMENT (“Agreement”), dated
(“Effective Date"), is made by the CITY OF COSTA MESA, a political subdivision of the
State of California (“CITY”"), and , a [state] [type of organization]
(*CONTRACTOR").

CITY desires to construct the public work and improvements described below
under Scope of Work, Paragraph 1 (“Work”).

ACCORDINGLY, the parties hereto agree as follows:

1. SCOPE OF WORK.

The Work consists of

The Work is further described in the “Contract Documents” referred to below.
The Project is known as , City Project No. (“Project”).

2. CONTRACT DOCUMENTS.

The complete Agreement consists of the following documents relating to the
Project:
a. This Agreement;
b. CONTRACTOR's bid;
c. Notice inviting bids;
d. Complete plans, profiles, detailed drawings and specifications, including
general provisions and special provisions;
e. Certificates of Insurance;
f. Faithful Performance Bond and Labor and Material Bond, including agent’s

Power of Attorney for each bond;
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g. Supplements, attachments, and exhibits attached to the above items;

h. Provisions of the most current edition of The Greenbook: Standard
Specifications for Public Works Construction (“The Greenbook”); and

i. All addenda setting forth any modifications or interpretations of the above
documents.

The documents attached hereto are incorporated herein by this reference. The
Greenbook is incorporated by reference as if fully set forth herein. The documents
comprising the complete Agreement will be referred to as the “Contract Documents.”

All of the Contract Documents are intended to complement one another, so that
any Work called for in one and not mentioned in another is to be performed as if
mentioned in all documents.

In the event of an inconsistency in the Contract Documents, the terms of this
Agreement shall prevail over all other Contract Documents. The order of precedence
between the remaining Contract Documents shall be as set forth in The Greenbook.

The Contract Documents constitute the entire agreement between the parties and
supersede any and all other writings and oral negotiations.

3. CITY'S REPRESENTATIVE.

The CITY’s Representative is , referred to herein as the Project

Manager (“Project Manager”).

4. CONTRACTOR’'S PROJECT MANAGER; PERSONNEL.

(@) Project Manager. CONTRACTOR’s Project Manager must be

approved by City. Such approval shall be at CITY's sole discretion.
(b)  Personnel. CITY has the right to review and approve any personnel
who are assigned to perform work under this Agreement. CONTRACTOR shall remove

personnel from performing work under this Agreement if requested to do so by CITY.
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This Paragraph 4 is a material provision of the Agreement.

5. SCHEDULE.

All Work shall be performed in accordance with the schedule approved on behalf
of CITY by the Project Manager, and in accordance with the time of performance set forth
in Paragraph 8 (Time of Performance).

6. EQUIPMENT - PERFORMANCE OF WORK.

CONTRACTOR shall furnish all tools, equipment, apparatus, facilities, labor and
materials necessary to perform and complete the Work of construction in a good and
workmanlike manner in strict conformity with the Contract Documents.

The equipment, apparatus, facilities, labor and material shall be furnished and
such Work performed and completed as required in the plans and specifications to the
satisfaction of the Project Manager or his or her designee, and subject to his or her
approval.

7. CONTRACT PRICE.

$ .00).

8. TIME OF PERFORMANCE.

CONTRACTOR shall commence Work by the date specified in CITY’s Notice to
Proceed, unless a later date is agreed upon in writing by the parties. The Work shall be

completed within [working/calendar] days from the first day of commencement

of the Work.

9. TERMINATION.

(a) Termination for Convenience.

CITY may terminate this Agreement at any time, with or without cause, by

providing thirty (30) days’ written notice to CONTRACTOR.
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(b)  Termination for Breach of Contract.

(i) If CONTRACTOR refuses or fails to prosecute the Work or
any severable part of it with such diligence as will ensure its timely completion, or if
CONTRACTOR fails to complete the Work on time, or if CONTRACTOR, or any
subcontractor, violates any of the provisions of the Contract Documents, the Project
Manager may give written notice to CONTRACTOR and CONTRACTOR’s sureties of the
CITY's intention to terminate this Agreement; and, unless within five (5) days after the
serving of that notice, such conduct shall cease and arrangements for the correction
thereof be made to the satisfaction of the CITY, this Agreement may be terminated at the
option of CITY effective upon CONTRACTOR's receipt of a second notice sent by the
CITY indicating that the CITY has exercised its option to terminate.

(if) if CONTRACTOR is adjudged bankrupt or files for any relief
under the Federal Bankruptcy Code or State insolvency laws, this Agreement shall
automatically terminate without any further action or notice by CITY.

(i) I CONTRACTOR is in breach of any material provision of this
Agreement, CITY may immediately terminate this Agreement by providing written notice
to CONTRACTOR of same.

10.  LIQUIDATED DAMAGES.

In the event the Work is not completed, for any reason, within the time required
including any approved extensions of time, and to the satisfaction of the Project Manager,
CITY may, in addition to any other remedies, equitable and legal, including remedies
authorized by Paragraph 9 (Termination) of this Agreement, charge to CONTRACTOR or
its sureties, or deduct from payments or credits due CONTRACTOR, a sum equal to

as liguidated damages for each day beyond the date provided for the completion

of such Work.
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The parties hereto agree that the amount set forth above, as liquidated damages
constitutes a fair and reasonable estimate of the costs the CITY would suffer for each day
that the CONTRACTOR fails to meet the performance schedule. The parties hereby
agree and acknowledge that the delays in the performance schedule will cause CITY to
incur costs and expenses not contemplated by this Agreement.

11. PERFORMANCE BY SURETIES.

In the event CONTRACTOR fails or refuses to perform the Work, CITY may
provide CONTRACTOR with a notice of intent to terminate as provided in Paragraph 9
(Termination), of this Agreement. The CITY shall immediately give written notice of such
intent to terminate to CONTRACTOR and CONTRACTOR's surety or sureties, and the
sureties shall have the right to take over and perform this Agreement; provided, however,
that the sureties must, within five (5) days after CITY’s giving notice of termination, (a)
give the CITY written notice of their intention to take over the performance of this
Agreement; (b) provide adequate assurances, to the satisfaction of the CITY that the
Work shall be performed diligently and in a timely manner; and (c) must commence
performance thereof within five (5) days after providing notice to the CITY of their intention
to take over the Work. Upon the failure of the sureties to comply with the provisions set
forth above, CITY may take over the Work and complete it, at the expense of
CONTRACTOR, and the CONTRACTOR and the sureties shall be liable to CITY for any
excess costs or damages including those referred to in Paragraph 10 (Liquidated
Damages), incurred by CITY. in such event, CITY may, without liability for so doing, take
possession of such materials, equipment, tools, appliances, Contract Documents and
other property belonging to CONTRACTOR as may be on the site of the Work and
reasonably necessary therefor and may use them to complete the Work.

12. DISPUTES PERTAINING TO PAYMENT FOR WORK.
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Should any dispute arise respecting whether any delay is excusable, or its
duration, or the value of the Work done, or of any Work omitted, or of any extra Work
which CONTRACTOR may be required to do, or respecting any payment to
CONTRACTOR during the performance of this Agreement, such dispute shall be decided
by the Project Manager, and his or her decisions shall be final and binding upon
CONTRACTOR and its sureties.

13. SUPERINTENDENCE BY CONTRACTOR.

At all times during performance of the Work, CONTRACTOR shall give personal
superintendence or have a competent foreman or superintendent on the worksite, with
authority to act for CONTRACTOR.

14. INSPECTION BY CITY.

CONTRACTOR shall at all times maintain proper facilities and provide safe access
for inspection by CITY to all parts of the Work and to all shops on or off-site where the
Work or portions of the Work, are in preparation. CITY shall have the right of access to
the premises for inspection at all times. However, CITY shall, at all times, comply with
CONTRACTOR's safety requirements on the job site.

15. CARE OF THE WORK AND OFF-SITE AUTHORIZATION.

CONTRACTOR warrants that it has examined the site of the Work and is familiar
with its topography and condition, location of property lines, easements, building lines
and other physical factors and limitations affecting the performance of this Agreement.
CONTRACTOR, at CONTRACTOR's sole cost and expense, shall obtain any permission,
and all approvals, licenses, or easements necessary for any operations conducted off the
premises owned or controlled by CITY. CONTRACTOR shall be responsible for the
proper care and protection of all materials delivered to the site or stored off-site and for

the Work performed until completion and final inspection and acceptance by CITY. The
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risk, damage or destruction of materials delivered to the site or to Work performed shall
be borne by CONTRACTOR.

16. PAYMENTS TO CONTRACTOR.

On or before the last Monday of each and every month during the performance of
the Work, CONTRACTOR shall meet with the Project Manager or his or her designee to
determine the quantity of pay items incorporated into the improvement during that month.
A “Progress Payment Order” will then be jointly prepared, approved, and signed by the
Project Manager and the CONTRACTOR setting forth the amount to be paid and
providing for a five percent (5%) retention. Upon approval of the progress payment order
by the Project Manager, or his or her designee, it shall be submitted to CITY's Finance
Department and processed for payment by obtaining approval from the City Council to
issue a warrant.

Within three (3) days following City Council's approval to issue a warrant, CITY
shall mail to CONTRACTOR a warrant for the amount specified in the progress payment
order as the amount to be paid. The retained five percent (5%) shall be paid to
CONTRACTOR thirty-five (35) days after the recording of the Notice of Completion of the
Work by the COUNTY and after CONTRACTOR shall have furnished releases of all
claims against CITY by persons who furnished labor or materials for the Work, if required
by CITY.

Upon the request of CONTRACTOR and at its expense, securities equivalent to
the amount withheld pursuant to the foregoing provisions may be presented to CITY for
substitution for the retained funds. If CITY approves the form and amount of the offered
securities it will release the retained funds and will hold the securities in lieu thereof.
CONTRACTOR shali be entitled to any interest earned on the securities.

In the event that claims for property damage or bodily injury are presented to CITY
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arising out of CONTRACTOR's or any subcontractor's Work under this Agreement; CITY
shall give notice thereof to CONTRACTOR, and CONTRACTOR shall have thirty-five (35)
days from the mailing of any such notice to evaluate the claim and to settle it by whole or
partial payment, or to reject it, and to give notice of settlement or rejection to CITY. If CITY
does not receive notice within the above-mentioned 35-day period that the claim has been
settled, and if the Project Manager, after consultation with the City Attorney, determines
that the claim is meritorious, CITY may pay the claim or a portion of it in exchange for an
appropriate release from the claimant, and may deduct the amount of the payment from
the retained funds that would otherwise be paid to CONTRACTOR upon completion of
the Work; provided, however, that the maximum amount paid for any one claim pursuant
to this provision shall be One Thousand Dollars ($1,000.00), and the maximum amount
for all such claims in the aggregate paid pursuant to this provision shall be Five Thousand
Dollars ($5,000.00).

17. PROMPT PAYMENT OF SUBCONTRACTORS.

The CONTRACTOR agrees to pay each subcontractor under this Agreement for
satisfactory performance of its contract no later than seven (7) days from the receipt of
each payment the CONTRACTOR receives from CITY.

The CONTRACTOR agrees further to release retainage payments to each
subcontractor within thirty (30) days after the subcontractor's work is satisfactorily
completed.

Any delay or postponement of payment from the above referenced time frame may
occur only for good cause following written approval of the CITY.

18. CONTRACT SECURITY AND GUARANTEE.

Unless previously provided by CONTRACTOR to CITY, CONTRACTOR shall

furnish, concurrently with the execution of this Agreement, the following: (1) a surety bond
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in an amount equal to one hundred percent (100%) of the contract price as security for
the faithful performance of this Agreement, and (2) a separate surety bond in an amount
equal to at least one hundred percent (100%) of the contract price as security for the
payment of all persons furnishing labor or materials in connection with the Work under
this Agreement. Sureties for each of the bonds and the forms thereof shall be satisfactory
to CITY. In addition, such sureties must be authorized to issue bonds in California;
sureties must be listed on the latest revision to the U.S. Department of the Treasury
Circular 570; and must be shown to have sufficient bonding capacity to provide the bonds
required by the Contract Documents.

CONTRACTOR shall provide a certified copy of the certificate of authority of the
surety issued by the Insurance Commissioner; a certificate from the clerk of the county in
which the court or officer is located that the certificate of authority of the surety has not
been surrendered, revoked, canceled, annulled, or suspended or, in the event that it has,
that renewed authority has been granted; and copies of the surety’s most recent annual
statement and quarterly statement filed with the Department of Insurance pursuant to
Article 10 (commencing with Section 900) of Chapter 1 of Part 2 of Division 1 of the
Insurance Code.

CONTRACTOR guarantees that all materials used in the Work and all labor
performed shall be in conformity with the Contract Documents including, but not limited
to, the standards and specifications set forth in the most current edition of The Greenbook.
CONTRACTOR shall, at its own expense, make any and all repairs and replacements
that shall become necessary as the result of any failure of the Work to conform to the
aforementioned Contract Documents, and standard specifications; provided, however,
that CONTRACTOR shall be obligated under this provision only to the extent of those

failures or defects of which he is given notice within a period of twelve (12) months from
9



EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1
Project and Specification No.

the date that the Notice of Completion is recorded.

The rights and remedies available to CITY pursuant to this provision shall be
cumulative with all rights and remedies available to CITY pursuant to statutory and
common law, which rights and remedies are hereby expressly reserved, and neither the
foregoing guarantee by CONTRACTOR nor its furnishing of the Bonds, nor acceptance
thereof by CITY, shall constitute a waiver of any rights or remedies available to CITy
against CONTRACTOR.

19. INDEMNIFICATION.

CONTRACTOR agrees to protect, defend, indemnify and hold harmless CITY and
its elected and appointed boards, officers, agents, and employees from any and all
claims, liabilities, expenses, or damages of any nature, including attorney fees, for injury
to or death of any person, and for injury or damage to any property, including
consequential damages of any nature resulting therefrom, arising out of or in any way
connected with the performance of this Agreement. The defense obligation provided for
hereunder shall apply without any advance showing of negligence or wrongdoing by the
CONTRACTOR, its employees, and/or authorized subcontractors, but shall be required
whenever any claim, action, complaint, or suit asserts as its basis the negligence, errors,
omissions or misconduct of the CONTRACTOR, its employees, and/or authorized
subcontractors, and/or whenever any claim, action, complaint or suit asserts liability
against the CITY, its elected officials, officers, agents and employees based upon the
work performed by the CONTRACTOR, its employees, and/or authorized subcontractors
under this Agreement, whether or not the CONTRACTOR, its employees, and/or
authorized subcontractors are specifically named or otherwise asserted to be liable.
Notwithstanding the foregoing, the CONTRACTOR shall not be liable for the defense or

indemnification of the CITY for claims, actions, complaints or suits arising out of the sole
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active negligence or willful misconduct of the CITY. This provision shall supersede and
replace all other indemnity provisions contained either in the CITY’s specifications or
CONTRACTOR's proposal, which shall be of no force and effect.

CONTI;{ACTOR shall comply with all of the provisions of the Workers’
Compensation insurance laws and Safety in Employment laws of the State of California,
including the applicable provisions of Divisions 4 and 5 of the California Labor Code and
all amendments thereto and regulations promulgated pursuant thereto, and all similar
State, Federal or local laws applicable; and CONTRACTOR shall indemnify and hold
harmless CITY from and against all claims, liabilities, expenses, damages, suits, actions,
proceedings and judgments, of every nature and description, including attorney fees, that
may be presented, brought or recovered against CITY for or on account of any liability
under or failure to comply with any of said laws which may be incurred by reason of any
Work performed under this Agreement by CONTRACTOR or any subcontractor or others
performing on behalf of CONTRACTOR.

CITY does not, and shall not, waive any rights against CONTRACTOR which it
may have by reason of the above hold harmless agreements, because of the acceptance
by CITY or the deposit with CITY by CONTRACTOR of any or all of the insurance policies
described in Paragraph 20 (Insurance) of this Agreement.

The hold harmless agreements by CONTRACTOR shall apply to all liabilities,
expenses, claims, and damages of every kind (including but not limited to attorney fees)
incurred or alleged to have been incurred, by reason of the operations of CONTRACTOR
or any subcontractor or others performing on behalf of CONTRACTOR, whether or not
such insurance policies are applicable. CONTRACTOR shall require any and all tiers of
subcontractors to afford the same degree of indemnification to the CITY OF COSTA

MESA and its elected and appointed boards, officers, agents, and employees that is
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required of CONTRACTOR and shall incorporate identical indemnity provisions in all
contracts between CONTRACTOR and all tiers of its subcontractors.

In the event that CONTRACTOR and CITY are sued by a third party for damages
caused or allegedly caused by negligent or other wrongful conduct of CONTRACTOR, or
by a dangerous condition of CITY's property created by CONTRACTOR or existing while
the property was under the control of CONTRACTOR, CONTRACTOR shall not be
relieved of its indemnity obligation to CITY by any settlement with any such third party
unless that settlement includes a full release and dismissal of all claims by the third party
against the CITY.

20. INSURANCE.

CONTRACTOR shall not commence Work under this Agreement until it has
obtained all insurance required under this section and CITY has approved the insurance
as to form, amount, and carrier, nor shall CONTRACTOR allow any subcontractor to
commence any Work until all similar insurance required of the subcontractor has been
obtained and approved.

Neither the failure of CONTRACTOR to supply specified insurance policies and
coverage, nor the failure of CITY to approve same shall alter or invalidate the provisions
of Paragraph 19 (Indemnification) of this Agreement.

(a) Workers' Compensation Insurance.

CONTRACTOR shall obtain and maintain during the life of this Agreement
workers’ compensation insurance and, if any Work is sublet, CONTRACTOR shall require
all tiers of subcontractors to obtain workers' compensation insurance.

All workers' compensation insurance policies shall provide that the
insurance may not be canceled without thirty (30) days’ advance written notice of such

cancellation to CITY.
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CONTRACTOR agrees to waive, and obtain endorsements from its
workers' compensation insurer waiving, subrogation rights under its workers’
compensation insurance policy against the CITY and to require each of its subcontractors,
if any, to do likewise under their workers’ compensation insurance policies.

(b)  Liability Insurance Coverage.

CONTRACTOR shall obtain and maintain during the life of this Agreement
the following insurance coverage:

(i) Commercial General Liability, including coverage for
premises-operations, products/completed operations hazard, blanket contractual, broad
form property damage, and independent contractors. In addition, CONTRACTOR shall
obtain and maintain during the life of this Agreement each of the following insurance
coverage which are not stricken out and initialed by the Project Manager: Explosion and
collapse hazard, underground hazard, personal injury, and automobile liability, including
owned, hired, and non-owned vehicles. All insurance coverage shall have limits of not
less than $1,000,000.00 combined single limits, per occurrence and aggregate.

(ii) Below are approved endorsements which satisfy the basic
insurance requirements contained in contracts entered into by City of Costa Mesa. These
have been approved by the City Attorney's Office. The terms of any specific contract with
the City are controlling. Prior to the commencement of any work, the City requires that
the Engineer receive Certificates of Insurance in DUPLICATE for liability coverage of at
least $1,000,000.00 combined single limits, per occurrence and in the aggregate.
Endorsements to the policies providing the above insurance shall be obtained by
CONTRACTOR, adding the following three provisions:

(1)  Additional Insured:

“The City of Costa Mesa and its elected and appointed
13
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boards, officers, agents, and employees are additional insureds with respect to the
subject project and agreement.”
(2) Notice:
“Said policy shall not terminate, nor shall it be canceled nor
the coverage reduced, until thirty (30) days after written notice is given to CITY.”
(3) Other Insurance:
“Any other insurance maintained by the City of Costa Mesa
shall be excess and not contributing with the insurance provided by this policy.”

If any of such policies provide for a deductible or self-insured retention to provide
such coverage, the amount of such deductible or self-insured retention shall be approved
in advance by CITY. No policy of insurance issued as to which the CITY is an additional
insured shall contain a provision which requires that no insured except the named insured
can satisfy any such deductible or self-insured retention.

21. PROOF OF INSURANCE.

Prior to commencement of the Work, CONTRACTOR shall furnish CITY, through
the Project Manager, proof of compliance with the above insurance requirements in a
form satisfactory to the Risk Management.

22. LEGAL WORK DAY - PENALTIES FOR VIOLATION.

Eight (8) hours of labor shall constitute a legal day's work during any one (1)
calendar day. CONTRACTOR shall forfeit to CITY the sum of Twenty-Five Dollars
($25.00) for each workman employed in the execution of this Agreement by
CONTRACTOR or by any subcontractor for each calendar day during which such
workman is required or permitted to work more than eight (8) hours in any one calendar
day and 40 hours in any one calendar week in violation of California Labor Code Sections

1810 through 1815, inclusive.
14
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23. PREVAILING WAGE SCALE.

CONTRACTOR shall comply in all respects with the Davis-Bacon Act (40 U.S.C.
section 276a) and with California Labor Code sections 1770 et seq., including the keeping
of all records required by the provisions of Labor Code section 1776.

CONTRACTOR shall furnish each week to CITY’s Project Administration Division
a statement with respect to the wages of each of its employees during the preceding
weekly payroll period.

24. COMPLIANCE WITH ALL LAWS.

CONTRACTOR shall, at its own cost and expense, comply with all applicable local,
state, and federal laws, regulations, and requirements in the performance of this
Agreement, including but not limited to laws regarding health and safety, labor and
employment, and wage and hours.

25. DRUG-FREE WORKPLACE POLICY.

CONTRACTOR, upon notification of the award of this Agreement, shall establish
a Drug-Free Awareness Program to inform employees of the dangers of drug abuse in
the workplace, the penalties that may be imposed upon employees for drug abuse
violations occurring in the workplace, and the employee assistance programs available
to employees. Each employee engaged in the performance of a CITY contract must be
notified of this Drug-Free Awareness Program, and must abide by its terms.
CONTRACTOR shall conform to all the requirements of CITY’s Policy No. 100-5,
attached hereto as Attachment 1. Failure to establish a program, notify employees, or
inform the CITY of a drug-related workplace conviction will constitute a material breach
of contract and cause for immediate termination of the contract by the CITY.

26. NON-DISCRIMINATION.

In performing this Agreement, CONTRACTOR will not engage in, nor permit its
15
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agents to engage in, discrimination in employment of persons because of their race,
religion, color, national origin, ancestry, physical handicap, medical condition, marital
status or sex, or sexual orientation, except as permitted pursuant to Section 12940 of the
Government Code. Violation of this provision may result in the imposition of penalties
referred to in Section 1735 of the California Labor Code.

27. CONTRACT ASSURANCE.

The CONTRACTOR or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this Agreement. The CONTRACTOR
shall carry out applicable requirements of 49 CFR part 26 in the award and administration
of DOT-assisted contracts. Failure by the CONTRACTOR to carry out these requirements
is a material breach of this Agreement, which may result in the termination of this
Agreement or such other remedy as recipient deems appropriate.

The CONTRACTOR will require that the above provision is included in all
subcontracts.

28. PROVISIONS CUMULATIVE.

The provisions of this Agreement are cumulative and in addition to, and not in
limitation of, any other rights or remedies available to CITY.

29. NOTICES.

it shall be the duty and responsibility of CONTRACTOR to notify all tiers of
subcontractors and material men of the following special notice provision; namely, all
preliminary 20-day notices or stop notices shall be directed only to the City Clerk and to
no other department, and shall be either personally delivered or sent by certified mail,
postage prepaid.

All other notices shall be in writing and delivered in person or sent by certified mail,

postage prepaid. Notices required to be given to CITY pursuant to this Agreement shall
16
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be addressed as follows:

City of Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626
Attn:

Notices required to be given to CONTRACTOR shall be addressed as follows:

Attn:

Notices required to be given to CONTRACTOR'’s sureties shall be addressed as

follows:

Attn:

30. INDEPENDENT CONTRACTOR.

The parties hereto acknowledge and agree that the relationship between CITY and
CONTRACTOR is one of principal and independent contractor and no other. All
personnel to be utilized by CONTRACTOR in the performance of this Agreement shall be
employees of CONTRACTOR and not employees of the CITY. CONTRACTOR shall pay
all salaries and wages, employer’s social security taxes, unemployment insurance and
similar taxes relating to employees and shall be responsible for all applicable withholding
taxes. Nothing contained in this Agreement shall create or be construed as creating a
partnership, joint venture, employment relations, or any other relationship except as set
forth between the parties. The parties specifically acknowledge and agree that
CONTRACTOR is not a partner with CITY, whether general or limited, and no activities
of CITY or CONTRACTOR or statements made by CITY or CONTRACTOR shall be
interpreted by any of the parties hereto as establishing any type of business relationship

other than an independent contractor relationship.
17
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31. PERS ELIGIBILITY INDEMNIFICATION.

In the event that CONTRACTOR or any employee, agent, or subcontractor of
CONTRACTOR providing services under this Agreement claims or is determined by a
court of competent jurisdiction or the California Public Employees’ Retirement System
(PERS) to be eligible for enroliment in PERS as an employee of the CITY,
CONTRACTOR shall indemnify, defend, and hold harmless CITY for the payment of any
employee and/or employer contributions for PERS benefits on behalf of CONTRACTOR
or its employees, agents, or subcontractors, as well as for the payment of any penalties
and interest on such contributions, which would otherwise be the responsibility of CITY.

Notwithstanding any other agency, state or federal policy, rule, regulation, law or
ordinance to the contrary, CONTRACTOR and any of its employees, agents, and
subcontractors providing service under this Agreement shall not qualify for or become
entitled to, and hereby agree to waive any claims to, any compensation, benefit, or any
incident of employment by CITY, including but not limited to eligibility to enroll in PERS
as an employee of CITY and entittement to any contribution to be paid by CITY for
employer contribution and/or employee contributions for PERS benefits.

32. VALIDITY.

The invalidity in whole or in part of any provision of this Agreement shalil not void
or affect the validity of any of the other provisions of this Agreement.

33. GOVERNING LAW.

This Agreement shall be governed by and construed in accordance with the laws
of the State of California. Any legal action relating to or arising out of this Agreement shall
be subject to the jurisdiction of the County of Orange, California.

34. NO THIRD PARTY BENEFICIARY RIGHTS.

This Agreement is entered into for the sole benefit of the CITY and CONTRACTOR
18
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and no other parties are intended to be direct or incidental beneficiaries of this Agreement

and no third party shall have any right in, under or to this Agreement.

35. ASSIGNABILITY.

This Agreement may not be sold, transferred or assigned by either party, or by
operation of law, to any other person or persons or business entity, without the other
party's written permission. Any such sale, transfer or assignment, or attempted sale,
transfer or assignment without written permission, may be deemed by the other party to
constitute a voluntary termination of this Agreement and this Agreement shall thereafter
be deemed terminated and void.

36. WAIVER.

No waiver of any provision of this Agreement shall be effective unless in writing
and signed by a duly authorized representative of the party against whom enforcement
of a waiver is sought referring expressly to this Paragraph. The waiver of any right or
remedy in respect to any occurrence or event shall not be deemed a waiver of any right
or remedy in respect to any other occurrence or event, nor shall any waiver constitute a
continuing waiver.

37. HEADINGS.

Section and subsection headings are not to be considered part of this Agreement,
are included solely for convenience, and are not intended to modify or explain or to be a

full or accurate description of the content thereof.

38. COUNTERPARTS.

This Agreement may be executed in one or more counterparts by the parties
hereto. All counterparts shall be construed together and shall constitute one Agreement.

39. CORPORATE AUTHORITY.
19
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The persons executing this Agreement on behalf of the Parties hereto warrant that
they are duly authorized to execute this Agreement on behalf of said Parties and that by
doing so, the Parties hereto are formally bound to the provisions of this Agreement.

40. ADDITIONAL SERVICES.

CONTRACTOR shall not receive compensation for any services provided outside
the scope of the Contract Documents unless such additional services, including change
orders, are approved in writing by CITY prior to CONTRACTOR performing the additional
services.

it is specifically understood that oral requests or approvals of such additional
services, change orders or additional compensation and any approvals from CITY shall

be barred and are unenforceable.

[Signatures appear on following page.]
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be
executed by and through their respective authorized officers, as of the date first above

written.

CITY OF COSTA MESA,
A municipal corporation

Date:

Lori Ann Farrell Harrison
City Manager

CONTRACTOR

Date:

Signature

Name and Title

Date:

Signature

Name and Title

Social Security or Taxpayer ID Number

ATTEST:

Date:

Brenda Green
City Clerk

APPROVED AS TO FORM:

Date:

Kimberty Hall Barlow
City Attorney

21
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APPROVED AS TO INSURANCE:

Ruth Wang
Risk Management

APPROVED AS TO PURCHASING:

Carol Molina
Acting Finance Director

DEPARTMENTAL APPROVAL:

Raja Sethuraman
Public Services Director

Baltazar Mejia, P.E.
Interim City Engineer

22
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COUNCIL POLICY - DRUG FREE WORKPLACE

CITY OF COSTA MESA, CALIFORNIA

CQUNCIL POLICY

PalLIcY EFFECTIVE
SEBIEOT NOMBER BATE PAGE
DRUG-FREE WORKPLACE 100-6 8/08/89 10F 3

BACKGROUND

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation enacted
November 18, 1988, contractors and grantees of Federal funds must certify that they will provide drug-free
workplaces, At the present time, the City of Costa Mesa, as a subgrantes of Federal funds under a variety
of programs, is required to abide by this Act. The City Council has expressed its support of the national
effort to eradicate drug abuse through the creation of a Substance Abuse Committee, institution of a City-
wide D.A.R.E. program in all local schools and other activities in support of a drug-free community. This
Policy is intended to extend that effort to confractors and grantees of the City of Costa Mesa in the
elimination of dangerous drugs in the workplace.

PURPOSE
it is the purpose of this Policy to:
1. Clearly state the City of Costa Mesa's commitment to a drug-free society.

2.Set forth guidelines to ensure that public, private, and nonprofit organizations receiving funds
from the City of Costa Mesa share the commitment to a drug-free workplace.

POLICY

The City Manager, under direction by the City Council, shall take the necessary steps to see that the
following provisions are included in all contracts and agreements entered into by the City of Costa Mesa
involving the disbursement of funds.

1. Contractor or subgrantee hereby certifies that it will provide a drug-free workplace by:

A. Publishing a statement notifying employees that the unlawful manufacturer, distribution,
dispensing, possessing, or use of a controlied substance is prohibited in Contractor's and/or
subgrantee's workplace, specifically the job site or location included in this contract, and
specifying the actions that will taken against the employees for violation of such prohibition;

B. Establishing a Drug-Free Awareness Program to inform employees about:

1. The dangers of drug abuse in the workplace;
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CITY OF COSTA MESA, CALIFORNIA

COUNCIL POLICY
roLieY EFFECTIVE
SURIECT NERSER DATE MEE
DRUG-FREE WORKPLACE 100-5 8/08/89 20F 3

G.

2. Contractor's and/or subgrantee's policy of maintaining a drug-free workplace;
3. Any available drug counseling, rehabilitation and employee assistance programs; and

4. The penalties that may be imposed upon employees for drug abuse violations occurring
in the workplace.

. Making it a requirement that each employee to be engaged in the performance of the

contract be given a copy of the statement required by Subparagraph A.

. Notifying the employee in the statement required by Subparagraph 1.A that, as a condition

of employment under the contract, the employee will:
1. Abide by the terms of the statement; and

2. Notify the employer of any criminal drug statute conviction for & violation occurring in the
workplace no later than five (5) days after such violation.

. Notifying the City of Costa Mesa within ten (10) days after receiving notice under

Subparagraph 1.D.2 from an employee or otherwise receiving the actual notice of such
conviction.

Taking one of the following actions within thirty (30) days of receiving notice under
Subparagraph 1.D.2 with respect to an employee who is so convicted:

1. Taking appropriate personnel action against such an employee, up to and including
termination; or

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local health
agency, law enforcement, or other appropriate agency.

Making a good faith effort to maintain a drug-free workplace through implementation of
Subparagraph 1.A through 1.F, inclusive.

2. Contractor andfor subgrantee shall be deemed to be in violation of this Policy if the City of
Costa Mesa determines that:

A.

Contractor and/or subgrantee has made a false certification under Paragraph 1 above.

D-2
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B. Contractor and/or subgrantee has violated the cerfification by failing to carry out the
requirements of Subparagraphs 1.A through 1.G above.

C. Such number of employees of Contractor and/or subgrantee have been convicted of
violations of criminal drug statutes for violations occurring in the workplace as to indicate
that the Contractor and/or subgrantee has failed to make a good faith effort to provide a
drug-free workplace.

3. Should any Contractor and/or subgrantee be deemed to be in violation of this Policy pursuant to

the provisions of 2.A, B and C, a suspension, termination or debarment proceeding subject to
applicable Federal, State, or local laws shall be conducted. Upon issuance of any final decision

under this section requiring debarment of a Contractor and/or subgrantee, the Contractor
and/or subgrantee shall be ineligible for award of any contract, agreement or grant from the City
of Costa Mesa fora period specified in the decision, notto exceed five (5) years. Upon

Issuance ofany final decision recommending against debarment of the Contractor and/or
subgrantee, the Contractor and/or subgrantee shall be eligible for compensation as provided by
law.

D-3
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R B ) - Page 1 of 2
CERTICATE HOLDER INSURANCE COMPANIES AFFORDING COVERAGES
C;WFM Casta Mesa _Ca—rw:f:;“A o
77 Fair Drive
P. Q. Box 1200 Lagter -

Costa Mesaq. CA 92628-1200
. F, — .
NAME AND ADDRESS OF INSURED

This is to certify that policies of insurance listed below have been issued (o the insured named above and are in force
at this time, including attached endorsement(s).

comeany| = poLICY POLICY LIMITS OF LIABILITY IN THOUSANDS (000}
LETTER TYPE OF INSURANCE NO. EXP. OATE Each Occurrence | Aqgregate
GENERAL LIABILITY ' ol i
Compreheasive Farm Bodily Injury $ §
Prgmises—Operabons P 0 .
Explason & Collapse Hazard toperty Samags s
Underground Hazird
ProductsfCompleted —Oparations Hazang Bodiy injty and
y

Canlraciual insurance Pragecy Damaga Comained $ s
Broad Famm Property Damage
Indepandent Conlractors
Persanal injury
Mzine

Pecsonal 1 3
Aviatlea oI ey
AUTOMOBILE UIABILITY
Camptehensve Form Badily Injury (Each Person)

Badily Injury §
Owned {Each Oceurrence)
Hited Property Damags §
Nanowned Bodily Injury and $

Praperly Damage Combined
EXCESS LIABIUTY _ _
Umarella Form .| Bodily inry and
Qther than Umorella Form _ Psoperty Damage Combined
WORKERS' COMPENSATION | > et 3
AND EMPLOYER'S LIABILITY . B . (Each Accwdent)

NOTE: The Comprehensive General Liability policy and/or Automotive Liability policy Is/are endorsed with the City
of Costa Mesa Endorsemend(s) shown on the reverse side.

CANCELLATION: Said policy shall aet terminate, nor shall it be cancelled, nor the coverage reduced, urdil thicty
(30) days after written natice is given to City. .

By: Agency:
Authorized Represaniative Dale lssued

Description of operationsilocations/vehicles: All operations performed for the City of Costa Meéé—ﬁy or on behall of the
named insured in cannection with the following designated contract:

(Progect tile and contract aumbar)

NOTICE: This certificate or veritication of insurance is oot an insurance policy and does not ameand, extand or aiter
the covarage afforded by the policies lisied herein. Notwithstanding any requirement, term or condition of any
contract ar other document with respect 1o which this certificate or verification of insurance may be issued or
may pertain, the insurance afforded by the palicies described herein is subject to all the lerms, exclusions and
conditions of such policies, including attached endorsements.
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POLICY NUMBER: COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED —
STATE OR POLITICAL SUBDIVISIONS - PERMIT

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART.
SCHEDULE a

completd this endors@um be shown in the

inplude as an insured any state or palitical subdivision

tate Or Political Subdivision:
he City of Costa Mesa and its electedf{and 3pppinteq boarQofﬁ erL, agents, d ployges are
additional insureds. .

a. “Bodily injury," "property damage” or "personal and advertising injury" arising out of operations
performed for the state or municipality; or

b. "Bodily injury" or "property damage" included within the “products-complated operations hazard”.

Any other insurance maintained by the City of Costa Mesa shall be excess and not contributing with the
insurance provided by this palicy.

CG 20120788 Copyright, Insurance Services Office, Inc., 1997
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FAITHFUL PERFORMANCE BOND

PUBLIC WORK
(The premium charge on this bond is § , being at
the rate of § per thousand of the contract price)

KNOW ALL MEN BY THESE PRESENTS:

THAT, WHEREAS the CITY OF COSTA MESA, 77 Fair Drive, Costa Mesa, California 92626, has

entered into a contract dated .~ ,20___, which is hereby incorporated by reference

herein, with

hereinafter designated as the “Principal,” for the work described as follows:

B ; and
WHEREAS, said Principal is required by the terms of said contract to furnish a bond for the

faithful performance of said contract.
NOW, THEREFORE, We the Principal, and

a corporation organized and existing under the laws of the State of

and duly authorized to transact business under the laws of the State of California, as Surety, are held and
firmly bound unto the CITY OF COSTA MESA in the penal sum of
Dotlars (S ), lawful money of the United States, for the payment of

which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and
successors, jointly and severaily, firmly by these presents.

The Condition Of This Obligation Is Such, That, if the above hounden Principal, his or its heirs,
executors, administrators. successors or assigns, shall in all things stand to and abide by, and well and
truly keep and perform the covenants, conditions-and agreements in the said contract and any alteration
thereof made as therein provided, or his or their part, to be kept and performed at the time and in the
manner therein specified, and in all respects according to their true intent and meaning, and shall
indemnify and save harmless the CITY OF COSTA MESA, its officers and agents, as therein stipulated,
then this obligation shall became null and void; atherwise it shal] be and remain in full force and virtue.

Aund the said Surety, for value received, hereby stipulates and agrees that no change, extension aof
time, alteration or additiou to the terms of the contract or to the work to be performed thereunder or the
specifications accompanying the same shall in any wise affect its obligations on this bond, and it does
hereby waive natice of any such change, extension of time, alteration or addition to the terms of the
contract or the wotk or to the specifications.

IN WITNESS WHEREOF. We have hereunto set our hands and seals this
day of ,20__ .

City of Costa Mesa Form - Public Work 2/00
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LABOR AND MATERIAL BOND TO ACCOMPANY CONTRACT
PUBLIC WORK

KNOW ALL MEN BY THESE PRESENTS:

THAT, WHEREAS the CITY OF COSTA MESA, 77 Fair Drive, Costa Mesa, California 92626, has awarded
to

hereinafter designated as the “Contractor,” a contract which is hereby incorporated by reference herein, for the

work described as follows:

; and
WHEREAS, said Contractor is required by the provisions of Chapter 7, Division 3, Title 15, Sections

3247-3248, Civil Code to fumish a bond in connection with said contract, as hereinafter set forth.
NOW, THEREFORE, We

the undersigned Contractor, as Principal, and

a corporation organized and existing under the laws of the State of

and duly authorized to transact business under the laws of the State of California, as Surety, are held and firmly
bound unto the CITY OF COSTA MESA in the penal sum of

Dollars ($ ), said sum being not less than one-half of the estimated
amount payable by the said CITY OF COSTA MESA under the terms of the contract. for which payment well

and truly to be made, we bind ourselves, our heirs, executors and administrators, successors and assigns,
jointly and severally, firnly by these presents.

The Condition Of This Obligation Is Such, That, if said Contractor, his or its heirs, executors,
administrators, successors or assigns, or sub-contractors, shafl fail to pay for any materials, provisions,
provender or other supplies or teams, implements or machinery used in, upon, for or about the performance of
the work contracted to be done, or for any work or labor thereon of any kind, or for amounts due under the
Unemployment [nsurance Code with' respect to such work or labor performed under the above contract, or for
any amounts required to be deducted, withheld, and paid over to the Employment Development Department
from the wages of employees of the Contractor and sub-contractors pursuant to Section 13020 of the
Unemployment Insurance Code with respect to such work and labor, the surety or sureties herein will pay for
the same in an amount not exceeding the sum specified in this bond, otherwise the above obligation shall be
void. In case suit is brought upon this bond, the said Surety will pay a reasonable attorney’s fee to be fixed by
the court. This bond shall inure to the benefit of any and ail persons, companies and corporations entitled to
file claims under Section 3181 of the Civil Code, so as to give a right of action to them or their assigns in any
suit brought upon this bond. And the said Surety, for value received, hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or o the work to be performed
thereunder or the specifications accompanying the same shall in any wisc affect its obligations on this bond,
and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of
the contract or to the work or 1o the specifications.

IN WITNESS WHEREOF, We have hereunto set our hands and seals this day of
,20__.

City of Costa Mesa Form — Public Work 2/00
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PERMIT
Application and Permit for Work Described Below NO.
'VENDOR NO. | |
Address or Location of Wark Date
Type aof Work to ba Dane
Stan Date Permit Nat Valid Alter (l.ixphaﬂon Qate) Plan No.
Contractor's Name 2 P Address _
Telephone No. (Day) {Nght) Gity and State
State License No/Class _ : ___ Gity Business Licenss No.:
Applicant's Nams Address )
telsphone No. Dsvelopers Nama 1elephone No.
Name of Insurance Co. _. Insurance Gert, No.{s)
24-Hour Emargency Contact Talephone No.
o _$ FEES 48 HOURS MINIMUM REQUIRED . PERMIT APPROVED FOR CITY ENGINEER
; FOR PROCESSING PERMIT
CashDeposit § By )
issuance $ Dats
Inspestion $ Account # r ’
1 TovAL $_ ' ' Underground Service Alert 1D No,

Permiiteo slgall oonlimt the City Inspector's office {754-5025) al least 24 houra prior lo commancing any work. Fallure to obtatn propor inspections prior to commancement of wosrk may

be cause for its rsjection. THIS PERMIT WITH APPROVED PLANS MUST BE ON THE JOB AND AVANLABLE TO CITY REPRESENTATIVES AT ALL TIMES. You are guided by Municipal
Coda S8echions 1-39, 15 -25-,16-27, 15-27.1, 15:39 and 1548.

THE UNDEASIGNED PERMITTEE HEREBY CERTIFIES:

1.

2.

3.

4

‘rhat all work ghall be performed In accordance wih tha Standard Specifications for Public Works Construction (latest edition); Standard Drawings of the City of Costa
Masa; spacial agency provisions; and al applicable laws and ondinances.

Control of traffic shall conform to the Work Area Traffic Control Handhook (W.A.1.C.H.} (latest edition). The pemittea shail fumish and/or inatall all gigns, Eghts, baricades,
traffic control o warning devices, flagmen and flashing amow board. The penmiitee shall oblaln appraval of the Transportation Services Engincer for all straet closures, detours,
tum restrictions, parking protibitions and methods of accommodating traffic. The pamMee shal’ notify Emergency, Fire and Polica sarvices and residents ar businesses twenty-
four {24) hours in advanca of any access limitation or traffic restrictoas.

That a maximumn of lane(s) may be closed if necessary Lo perform work within the pubic right of way durlng the hours of 8:3¢ .m. - 3:30 p.m. Monday through
Friday as long as lraffic can be maintained in asch direction with flagman unless otharwise spproved by the Tmnsportation Services Enginear.

That thraughoist all phases of construction the work siie shall be kept clean and free of rubbish, debris and dust end dralnage shall ba malntalnad.”

SUBJECT TO THE NOTES BELOW: {Inspection fees over the basic Inspection time wifi be blifed at the approved houtly rate.)

1.
2.
3.
4.
5.
8.
7.
8.
9.
10.
11,
12
18.
14.
5.

16.

Clly will provide Inspection batween 7-30 a.m. and 3:00 p.m., Monday through Friday (excapt on City abserved holidaya).

Prior ta placing Portfand Cament Cancrete or Asphalt Conciete (A.C.), \ha Tallowing will have been Inspected and approved; natlve U1 and lmported OJ.
Curb end gutter shall not be removed on the day prior to a weokend or a CRy observed holiday.

Filtin areas ek by cusb and guiter removal flush with the adjacent pavemsnt on the eame day that removal occurs.

Bore undar alf srests, curbs and gutters, sidewnfks, cross-gutters and driveway approachas. Tunneling is nol aiowed.

Open axcavations must be hackfifled or plated wilh spikes and A.C. tackad around edges during non—womng hours,

Sidewalk shafl ba constrocted per City of Costa Mesa Standard D g No.

Drtvaway approach ghall be constructed per Gity of Costa Mesa Slandard Drawing No.
No trafflc allowed on concrete bor minimum of seven days for curing. Sea traffic control above.
Tranch compaction and autacing shall cenform to Gity of Gosta Mesa Standacd Drawing No. 813.
Trenches axceeding five (5) feet In deplh requiie a pennit from the Division of Indusirial Safety, State of Calffomia.

Permittea shall pay for all S.E., campaction and malarials tests deemed necessary by the City.

Al irenches shall be panmanently patched within ten (10} days of ccmplation of work below subgrade.

Permiltee shall provides the City with record drawings of permitted work before final tnspection by the Cily.

Permillea undamslands and agrees to the hold-harmiess agreement required by CMIMC Section 15-27 and printed on the reversa of this application.
Other:

NOTICE; Contractor must nofify the follawing Utliity Companles two working days hafore starting wark:

Costa Mesa Sanllary District Mesa Consolidated Water District UNDERGRQUND SERVICE ALERT

{714) 6311731 {714) 6311200

Tolt Froe - 1-800-422-4133; After Hours & Hofldays - (714) 739-3031; (213) 621-311

INSPECTION RECORD | nspector ot Racords: CERTIFICATE OF INSPECTION

Date

Remarks . | Ihare;vcerﬁiy that the street work

by this permit has been

canstucted aecordmg 1o the plans
and specifications and | hereby

arcapt the work in this manner.

By:

Inspector

Date

183 62 b .5M8 .
Vinite - Insgectors: | cartify | have read and undarstand all of the above and that all statements made are correct and complete.
Ganary - Engingerdng;
Pink - Finance
Goldensod - Applicant Applicant's Signature Date

3 COPIES OF SKETCHES OR PLANS ARE REQUIRED PRIOR TO PERMIT ISSUANCE
THIS APPLICATION BECOMES A PERMIT WHEN APPROVED AND VALIDATED



EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1

APPLICATION FOR BUSINESS LICENSE
SEND YOUR CHECK MADE PAVARLE TO THE CITY OF COSTA MESA
TREASURY MANAGEMENT DEVISION, PO BOX 1200, COSTA MESA, CA 91628-1200
(714) 2545234 TDD: (Y18) 755244

Business Nane

Pareat Comspany Name
U Corpatate Ovued)

Noler Buslacss address with be compared to ssatag requisements before approval. Check with the Phuaniog Divisian regasdiog tbe ase of the tocation 40 (724) 784-845,

Basiness Address oy .

(Cianst be n 2O, B0} Snecl® Stree) Dawe Val # City Suk &g
Matling Address

(Caadva RO. Py Sireet # Sievel st Tl ity Sufe Up
Business Telephione # ( )} Ruslness Starl Date No. of Exiployees {on average)
Ovwnership (Check One only)

Sole Ownere [JCorpocation DPamershlp [[JHusband & Wife Co-ownership [JLimited Liabitity Company’
Limiled Liabillty Partaership

Selles's Permit No. Contmcfors State No, & Class
(T AFpReadl) @t AppEabi)
Federal Employer M2 # or, Owner’s Sochf Seetiy# Federnl Firearms Licensc # (if applicable)
ow : NCIPAL'S NAN
Name Name
Home Addvress 1lome Address
City Zip, City Zip
Telephioned{ . .} Tltle Telephone # ( ) Tille
Drivers License No Date of Birih Drivers License No. Date of Birth
o PR OB BUSINESS s o e e
PLEASE CIRCLE ONE; Wholcsale/Refal/Maaufacturing/SenviceyNor-PrefUAdminlstrative Only/Wncehouse! Other '
Fully Deserlte Bustness Operatl
- Standard Induastrial Class Cede (SIC)
Aleahol Reveruge Controt Permit No, d Depariotent of Mafor Yehieles Permlt #
(F Applicabe) (Requived for b fobaxyThd sxles busioesses)
Hours of Operatioa (M-F) (8-3U) Nunibier of Rendal Untts/it Spates
{Conmeccialflodeswisl oaly) (CAppiaadts)
CHOQSE ONE OF THE APPROPRIATE FEES BELOW
GENERAL BUSINESS TAX EXEMPT OAGANIZATIONS
{wliotesate, reeall, professional, Etel) Afiach proof of Tax Exenopt Slatus {requlred for walver of lox duc)
Enter Anaual Gross Reeefals Aaiouat § SHOW, EXHIRITION, SWAPMFET, Tax on the Promater's Grass
And Ctrcle (ke correspondiag category below UL Lvretr e sl i S

unl Gross teced)

H of sellers x§5= 8§ )

$0.00 (o .—.S0.00
SLO0AOL o EQUALS J——— Y T TR

$25,000.01 (o ~

§40,000.01 (o

$75,00001 to  200,000.00 . (El‘c[es based :n anaeal operaing eapeases \s\ henno receipts geaeenied)

aler anaual opecating esp 1
SZOO,U.‘0.0:)‘;: x:&w y Use Gross Recelpts schedule o The lefi to determine bugluess Heense {ar.
8
CONTRACTOR
|_(9_nl_l_fqmla Licensed) Total fnc due 550,00 Nomber of Vehlcles: x §15.00~Tolal Tax Due §

Wil you store, hand!o or use 35 getlons, 500 pounds or 200 cubic feet of hazardons malerials pec year? Yeos Ne
Wilt you ltave an assembly roum with an accupant losd of S0 or wore paisons? Yos Ne
Wil you be installing & spray booth? Yes | No []
Will your bustaess produce dust/wood sliavings or olher material? Yes No
Will you be storing or using flammable or combustible liqulds or coupressed gases? Yes No
Wil you be warchausiog materials higlter than 12 feet? Ves No

Fire Departuent spproval requised for any “Yes” answer, Please make on agpolntment by calling (714) 754-5128,

Your Rusiness Lictase will be issued under the provisions of Musicipal Code Sestion 9-1. You are cantioned that this License does not permit operstion of a

iness in vickiion of other Muaicipal Codo Sections, Thew witl be o ta refund §f yoo ace fourd cperating illegally after the Centificate has beea issued. Your

Business locatlon will be checked by Planning, Bullding, and, If necessary, Fire Deparraeat ofticlals. I you have any doubt whiether your busingss lecation and/or

building may conform with the cequirements of the Muaicipal Codo ndministered by theso dep , you are urged 1o contact theso deputmeats foc furthe

information bafere filing your application. 4% S tac may 8 ; i ixilles, You may seek wiilten advice regarding tho agplicalion of tax ko

your paticular business by writing or viiling the neazest Siate Board of Equalization. ** 1 declars unider penalty of pequry thal, to the best of my koowledge and
Fihe B ]

belief, ihe statements made herefa arg coneet and hus and that ecceptance of payment does not constitute approval of 1 iness License. to
conduct Lusiness ks nos granted natif issvanco of the ficense.
Authorized
Stgnature Title Date
FORCHY GFFIE (SEONET
Plenning Approval Date Approved CUIP Required? Cur#
Building Approval DateApproved_ Comaents

Fire Depactrnent Approval ______ Date Approved
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SECTION “G”

APPENDIX “A”

BEAR STREET PROJECT
LOCATIONS AND MAP
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CITY OF COSTA MESA

Public Services/Engineering

N.T.S.

JL

PARK
sttt iy

T r—r—r—r=) M
[ PAULARINO 8

wenn [ (% R O G [l

A\

BEAR ST (BAKER ST TO 405 FWY)
CITY PROJECT #20-14

El STREET REHABILITATION LOCATION

Page 10f 1
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SECTION “G”

APPENDIX “B”

CITY AND CALTRANS
STANDARD DRAWINGS



EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1

Re1/4"
FINISHED A.C. SURFACE \ )
3/8" UP 1-1/2
(SEE NOTE 4) | :
-:;22222:3%& U0 G - S =

:"':"" MISCELLANEOUS
' BASE

—

CONCRETE=0.,05054 CUBIC
YARDS PER

LINEAR FT
1 CY=19.7863 LINEAR FT.

T cm—

2'-2 1/2° |

TYPE "C-6" CURB & GUTTER
NTS.
2“
R=1/4" 2 A\i 6" |
BIKE LANE =N
SURFAGE FLUSH & i/ £
PO
(SEE NOTE 4) |\ z 7% Ret* |l
% e N
: 4 , e e e T A B
<« A . L
. T 4 ‘ 1 3
A .
] < :
? 6" A _
EUSHED MISCELLANEOUS BASE CONCRETE=0.0645 CUBIC
T —_—— LINEAR FT
| 7 o 1 CY=15.50 LINEAR FT.
TYPE "C—8" CURB & GUTTER
N.T.S.

NOTES'

. 1/4 EXPANSION JOINTS SHALL BE PLACED AT 40" INTERVALS AND AT ALL BCR'S AND ECR'S.
1/8" x 27 WEAKENED PLANE JOINTS SHALL BE PLACED AT 10" INTERVALS. FOR JOINT DETAILS,

SEE STD DWG NO 314,

2. CONCRETE SHALL BE CLASS 560-C-3250 (330-C-23) PER LATEST EDITION OF STANDARD
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION SEC. 201-1.

3. SUBGRADE RELATIVE COMPACTION SHALL NOT BE LESS THAN 907%.

4. ALL AC FINISHED SURFACES SHALL HAVE A 3/8" LIP, EXCEPT AREAS WITH BIKE LANES AND MAJOR
ARTERIALS, WHERE FINISHED AC SURFACE SHALL BE FLUSH WITH EDGE OF GUTTER.

TYPE "C"
CITY OF COSTA MESA
PUBLIC SERVICES DEPARTMENT CURB & GUTTER Costa Mes:
STD. DWG. NO.
RECOMMENDED 312
ERNESTO MU CITY ENGINEER

FILE NAME: STD312J01.DWG REVISED: SHT. 1 OF 1



EXHIBIT.B - BID PACKAGE / ADDENDUM NO. 1

R= %"
ASPHALTIC JOINT SEALER
EXPNSION JOINT FILLER

R=Ya
. CUT, 2" PLASTIC,OR OTHER
_\1 CITY APPROVED METHOD,

L J
S O FIRRr S SENRR I ’ o

V4" EXPANSION JOINT
40" INTERVALS

I1g" x 2" WEAKENED PLANE JOINT
10' INTERVALS

R=Va®

e .

.......

CONSTRUCTION JOINT

CITY OF COSTA MESA A—

Rev.

CALIFORNIA
PUBLIC SERVICES ODEPARTMENT

JOINT DETAILS

scare NONE_

APWM
BRUCE D. MATTERN R.C.E. 19308

STD. OWG. NO

314
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EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1 -’—;_“-f{!
) bt T
i T ———— | PK_ ’
ALTERMATE ‘A’ FOR SIOEWALK k s L2

ADJACENT TO CURS.

| 3°PUBLIC UTILITY EASEMENT
REQUIRED FOR 8' PARKWAY

ca_"guzo AGGREGATE SASE
(

MAX. AGGREGATE)

ol m--m-f Ss4'- 4" RESIOENTIAL , s-4 COMMERCIAL @ (NDUSTRIAL
106’ R/W==PKs7' $24'=4" RESIDENTIAL, ¢'-4" COMMERCIAL & INDUSTRIAL
120' R/W=-=-PKs®' $34'=4" RESIOEKTIAL , 7'—4" COMMERCIAL O INDUSTRIAL

8's 4'-0"

A ‘_' 3 UTILITY EASEMENT REQUIRED FOR 6' PARKWAY

~4"Po.. bivewarx ~ &

NOTES! o
D Mmmnmnco‘nmmnm END OF ALL CURS

ETUR
k &lﬂ C.'M" WEAKENED PLANE JOWTE SMALL BE PLACED AT 10° INTERVALS

MMW%MWI. JOMTE:FOR NIORWALK SHALL B PLASED YO

FOR CXPANSION'JOINT AND.WEANENED PLANE JOINT DE TAILS, SEE STD. OWS. NO. 8 14, Yoo gl
SIDEWALK THICKNESS I8 4" EXCEPY AV DRIVEWAYS WHERE IV SMALL BE a” THicK, 3"
COMGRETE SHALL BE 320-C-2500 PER CURRENT EOFTION OF STANDARD SPECIFICATIONS S$EC.200-L.1.2. '
10' INTERVAL SETWEEN TRANSVERSR JOINTS MAY 0K VARIED. W JOHONG L
EXIBTING MPROVEMENTS AND APPROVED BY CITY ENGINEER. 3‘:%}
WAOEN SIDEWALK TO PROVIOE MM, CLEAR OISTANCE PEA STD. OWG. NO.413. !
ALL EXPOSED CORNERS ON SIOEWALK SNALL OF ROUNDED OFF WITH 1/2" RABIUS, EXCEPT AS b ;'%g*
OTWERWISE SHOWN OM STO. OWG. NO. 314, %

-
b

AR

T O
dom by,

PP NPPP pP®

CITY OF COSTA MESA| STANDARD SIDEWALK DETAILS soacs NONE_
CALIFORNIA E ‘

PUBLIC SERVICES DEPARTMENT




REY.

58 ol
atv. a-s-7x 08 EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1 ;@
: il
—R
L PK
be S/{SEE NOTE ) 417
- VA PER P i

L A A

VA" PC.C.BIDEWALK _o»  °2 I‘ﬁ +

CRUSHED AGGREGATE BASE
Tl N ({ 3/4" MAX. AGGREGATE)

DIMENSIONS :

PKs PARKWAY WIDTH
60' R/W=-~PK210’
84’ R/W—-PKs T°

10¢' R/W——PKs= 7'

120° RAW—— PK= @' -t ) ) 8 S 1
A "—l ,
TREE WELL BLOCKOUT (ALTERWATE] e

PER PLAN AND STD OWS 419

£ rec SIDEWALK . .3

be— /3" EXPANSION JOINT "% 2" WEAXENED o 14" exmusion
\ \ \ PLAN PLASTIC . "
10 | 1o 19 cehtdl | o o' L _
! a0’ Ty PLANE OR PLASTIC
CONTROL JOINT

]
L£LAN v
NOTES:

N E' EXPANSION JOINTS SHALL BE PLACED AT 40° INTERVALS AND AT TNE END OF ALL
RETURNS.

2. "X 2" WEAKENED PLANE OR PLASTIC CONTROL JOINTS SHALL BE PLACED AT 10' INTERVALS.

3. EXPANSION JOUNTS AND WEARENED PLANE JOINTS FOR SIDEWALK SHALL SE PLACED TO
COINCIDE WITH JOINTS OF THE CuRS.

POR EXPAKSION JOINT AND WEAXENED PLANE JOINT DETAILS,SER STO. DWe. NO. L4,
IMTMWQ.MATW WHERE (T SHALL BE &" THICX.
CONCAETE SMALL BE 320 C 2300 PER CURRENT EOITION OF STANDARD SPECIACATIONS
FOR PUSLIC AXS CONSTRUCTION SKC. 20i-L.i.8.

7. TRES WELL BLOCKOUTS TO 8L CONSTRUCTED W/ LOCATION @ SPACING

e INTERVAL BETWEER T R TS MAY IF JOININ
"-aomu RO s, TANSVERSE JOINTS 8Z VARIED °

ppa

o BRI T Mot BLY
. oraem W,A.8,
CITY OF COSTA MESA | COMMERCIAL SIDEWALK DETAILS |,... noue
CALIFORNIA . —_——— S e
PUBLIC SERVICE DEPARTMENT appROVED ‘,mf,‘: : Lhidis paTe A 1 412




EXHIBIL B - BID PACKF\_’CEEJ ADDENDUM NO. 1

1.(

]
’ - . CAST IRON FRAME
[:14] & coven
19" ac mvesent [ [vmm STREET SURPACE
»
A an
e ‘ ____I:
CLASS 820- C-2600 CONCRETE COLLAR - t
e "‘, 6" 4-“, o
vl w3 oA, =
BaCKFILL wiTH sap [0 0o : 6" viTMAED LAY
PR 82 Hem'd mpe-12°Lone,
s ""s — ¢ *"‘
53 Y " .," 220 a
) ‘.q_lis..‘ L_
s LIS et
3 K4 W
i)
2 %
A.. ‘?:
- LA >
e N ,‘ 4 — 2@ naLE WL BE PILLED
© ‘o WITH GROUT AND MARKED
?. {:,:;. wiTH AN I1DENTIPYING o
1 2 MONUMENT BY THE ENGWEER
& THAT SMALL OE A 3= OIAMETER
~iaR v 3/4° X 3% smaNK SRONZE
RF T SURVEY MARXER ( FLAT TOP).

o e ],

BT
SECTION A-A

CAST IRON FRAME B COVER
wiTH /8" RAISED LETTERS

A

4

V2" a.c PavErEnt

omawn CPR,

CITY OF COSTA MESA
CALIFORNIA

PUBLIC SERVICES OEPARTMENT

SURVEY M MENT
AL

scare NONE

arerovep S,

MATTERN 19388

ISTD- DWG. NO
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EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1 3

CURD @ GUTTER

FINISHED SURFACE

¢ sTreer

FINISHED SURFACE "
I'/z DIAMETER SURVEY TAG STAMPED WITH L.S,NO.

N

ARNLRANLLVR LN

4" SPIKE x 4° LG.~MIN.

NOTES:

L ALL TIE POINTS SHALL BE LEAD @& TACK, LEAD SHALL BE A MIN.OF %" DEEP AND
TACKS SHALL BE MADE OF BRASS. '

ALL INTERSECTION & CENTER LINE CONTROL POINTS SHALL BE SPIKE & WASHER.

ALL CONTROL POINTS SHALL HAVE A MIN, OF 4 TIES,WITH TIES PLACED SUCH THAT A

PROPER ANGLE 1S OBTAINED FROM THE TIE TO THE CONTROL POINT AS DETERMINED BY
THE CITY ENGINEER.

4. RECORD CENTER LINE TIE DATA ON TIE SHEET AVAILABLE AT THE CITY OF COSTA MESA,
ENGINEERINS DIVISION,

Py

sy,

CITY OF COSTA MESA | SURVEY CENTER LINE TIES | roonae
CALIFORNIA S e st e
PUBLIC SERVICES OEPARTMENT “l-‘vﬁ%m‘;;f AT/ 615




—e—— = _— = . — g ————— = - — —
e - —— :

WALK OR FILL-IN REPIEACEMENY FORIEXTAVATIONS MADENPARALLEL TO CURB
OR PROPERTY LINE.

A. WALK LESS THAN 7 FT, Wi C.WALK 7FT. WIDE OR WIDER
Wik Adjacent to Property Line walk Adjacent to Property Line
| o 7ot [T IF LESS THAN 42 INCHES
o SAWCUY AEPLACE ENTIRE WALK

REPLACE 42 INCHES MBI

SAWCUT (F SCORNELINE
CARTH OR COWCRETE PRL-IN
CURS -,

SUTTER

REPLACE 42 INCHES MW,

IF LESS THAN 42 INCMES
REPLACE ENTIRE WALK.

WALK OR FILL-IN REPLACEMENT FOR EXCAVATléNs MADE NORMAL TO CURB

OR PROPERTY LINE. (THESE REQUIREMENTS ALSO APPLY TO ENDS OF PARALLEL EXCAVATIONS)

p- W A EXCAVATION FALLS WITHIN 60 INCHED OF AN EXPANSION JOINT, CORSTRUCTION JOINT, WEAENED
PLARE JOINT, CRACK OR €DOE, THE CONCRETEZ SMALL GF REMOVED AMD REPLACED TO THE JOINT,
CRACK OR EDOE.

i AN EXCAVATION FALLS WITHIN 30 INCNES OF A SCORDLINE , THE CONCRETE SHALL BE€ REEOVED AND
REPLACED TO THE SCORELINE. THE SCORELINE SHALL BE 3AWCUT PRIOR T0 RENMOWAL. THE
MINMUMN LENGTH OF REPLACEMENT IN BOTH CASES SHALL ST 60 INCMES,

DRIVEWAY REPLACEMENT CASE I DRIVEWAY
o ! m’ . —
| waLx
| arnoy —=f | T
canr — [ - cassx CASE I DRIVEWAY

' 1 cURS,
. x4 : Fx] eurran =T e 2"
NOTES: “norse v =~

I, CONCRETE WALK,FILL-IN ANO OMVEWAYS REMOVED (N CONNECTION WITH CONSTRUCTION SHALL BE REPLACED TO “NEATLY SAWED
EDGES.” SAWCUTS SHMALL BE A MuUBISUM OF ONE HALF TME TMCKNESS N CONCRETE OVER 4" THICK AND 2° O€EP 1N CONCRETE
4" OR LESS IN THMICKMESS. ALL CUTS GMALL O€ PARALLEL TO OR PERPENDICULAR TO TNE CuRB; ON CURVES, THE CUT SALL
82 RADIAL TO THE CURD. s

2. A SCORELINE OR MARK (S DEFINED AS A LINE _MADE WITH A JOINTER TOOL 1/2" DEEP OR LESS AND NO MORE THAN 1/6° WIDE.

3. CRIVEVAY APROMS (N WHICH THE “w® OISTANCE IS LESS THAN 11’ SHALL BE REPLACED IN THEWR ENTIRETY IF CUT W ANY AREA.

4, CRIVEWAY APRONS I WHICH THE “W” DISTANCE IS (I' OR MORE MAY 8 CUT IN THE MID-SECTION AREA, THE MIMMUN REPLACE-
MENT SHALL SZ 66" IN LENGTM, IF APPROVED BY CITY ENGINEER.

S. OIMVEWAY APRONS 1N WHICH TME “W° DISTANCE 1S 20° OR MORE MAY BE CUT IN THIROS IF APPROVED oY THE CITY ENGINEER.

6.ORIVEWAY APRONS SMALL O€ REPLACED FROM THE BACK OF TRE CURS TO THE BACK EDGE OF THE APRON,
7. WALK PORTIONS OF DRIVEWAYS SsALL 06 REIPLACED AS SwOoww AGOVE FOR EXCAVATIONS MADE PARALLEL OR NORMAL TO CURS.

8. ALL CONCRETE WORK SMALL COMPORM TO Tut CURRENT LDITION OF THE STANDARD SPECIFICATIONS FOR PUBLIC WORRS
CONSTRUCTION AND CITY OF COSTA MESA STANDARD ORANINGS.
o. CONCRETE SHMALL BE 320C€ 2500 PER CUARRKNTA ‘EDITION OF STANDARD SPECIFICATIONS FOR PUBLIC WORKS

CONSTRUCTION SECTION 201-10.1.2

- F COSTA MESA “SIDEWALK & DRIVEWAY [~ &ta
SR OCASSiNf\A REPLACEMENT scans NONE_

STD.DWG. NO.|
» PUBLIC SERVICES OEPARTMENT PEY

811




EXHIBIT B. BID PACKAGE [/ ADDENDIIMNQ. 1

e
SAWCUT FULL EXTENDED REMOVAL
DEPTH (SEE NOTE 2)
REPLACEMENT PAVEMENT 8" (200 MM)
A.C. OR P.C.C. | MINIMUM A.C.
|
d EXISTING Y
V PAVEMENT (25 MM)
I NSO i
| t
(8) (1) (8)

UNDER 24" 12" (300 MM)

24" AND OVER 18" (450 MM)
BACKFILL ZONE
SEE NOTES 4 & S
36" (900 MM)
MIN.
(13200M:4N»A) —— WARNING TAPE
(OPTIONAL)
PIPE ZONE 5 ) -
SEE NOTE 3 6 MIN.{/ ' )8 MAX{(200 MM)
v/ 7
6" MIN.
: (150 MM)
3
UNDISTURBED SUBGRADE
N.T.S.
NOTES: -

® SEE SHEET 2 OF 2

CITY OF COSTA MESA TRENCH DETAIL

PUBLIC SERVICES DEPARTMENT

FILE NAME: STD-813.0WG REVISED:

STD. DWG. NO.

813

SHT. 1 OF 2
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EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1

NOTES:

ALL OPEN TRENCH AND EXCAVATION OPERATIONS SHALL CONFORM TO SECTION 306 OF THE CURRENT EDITION OF THE
"STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION™ (CREENBOOK).

ALL SAWCUTS SHALL BE A STRAIGHT, CLEAN UINE. IF THE TRENCH SAWCUT UINE FALLS WITHIN 36 INCHES OF AN EOCE

OF CONCRETE, CURB FACE, JOINT, LANE LINE, OR ANOTHER SAW CUT LINE, THE EXISTING ASPHALT CONCRETE PAVEMENT
BETWEEN THE TRENCH TO THE EDGE OF CONCRETE, CURB FACE, JOINT, LANE LINE, OR OTHER SAWCUT LINE SHALL BE

REMOVED AND REPLACED.

BACKFILL OF THE "PIPE ZONE" SHALL BE IN ACCORDANCE WITH THE GUIDELINES OF THE UTLITY. C.M.8. SHALL BE
REQUIRED IF NO OTHER MATERIAL IS SPECIFIED BY THE UMLITY. NO NATIVE MATERIAL SHALL BE ALLOWED.

C.M.B. SHALL BE UTILUZIED FOR MATERIAL IN THE “BACKFILL ZONE" FOR ALL TRENCHES GREATER THAN 12 INCHES IN
WIDTH. NO NATIVE MATERIAL SHALL BE ALLOWED. THE C.M.B. IS TO BE COMPACTED TO 90% MAXIMUM DENSITY TO A
POINT 24 INCHES BELOW THE ROADWAY SURFACE. WITHIN THE REMAINING 24 INCHES OF THE ROADWAY SURFACE, THE
C.M.B. SHALL BE COMPACTED 95X MAXIMUM DENSITY.

SLURRY (CLASS 100-E-100) WILL BE ALLOWED IN THE "BACKFILL ZONE®, ONLY IF THE TRENCH IS EQUAL TO OR LESS
THAN 12 INCHES IN WIDTH. A 6 INCH THICK LAYER OF C.M.B., COMPACTED TO 95% MAXIMUM DENSITY, SHALL BE
REQUIRED ABOVE THE SLURRY AND BELOW THE ASPHALT CONCRETE PAVEMENT SECTION.

THE SURFACE COURSE OF THE ASPHALT CONCRETE PAVEMENT (A MINIMUM OF 2 INCHES) SHALL BE 1/2 INCH MATERIAL,
AND THE BASE COURSE OF THE ASPHALT CONCRETE PAVEMENT SHALL BE 3/4 INCH MATERWAL. IF THE EXISTING
PAVEMENT SECTION CONTAINS ARH.M., THE REPLACEMENT SECTION SHALL INCLUDE AR.H.M. THE MINIMUM THICKNESS Of
THE ASPHALT CONCRETE REPLACEMENT SECTION SHALL 8E B INCHES.

IF CEMENT TREATED MATERWL IS ENCOUNTERED, THE PROPOSED ROADWAY STRUCTURAL SECTION IS TO BE APPROVED BY
THE CITY ENGINEER.

WORK ON STREETS DESIGNATED ON THE CITY'S MORATORIUM LIST SHALL REQUIRE ADDITIONAL PAVEMENT RESURFACING AS
QUTLINED IN THE MORATORIUM REQUIREMENTS, WHICH MAY CONSIST OF SLURRY SEAL, MILL AND OVERLAY, OR
RECONSTRUCTION.

MATERIALS TESTING PER GREENBOOK SUBSECTION 306-1.3 AND 306-1.5.
NO TUNNELING UNDER CURBS AND GUTTERS, SPANDRELS, CROSS~-GUTTERS, OR SIDEWALKS WiLL BE ALLOWED.

CONTACT SURFACES OF EXISTING PAVEMENT ANO CONCRETE SURFACES SHALL BE GIVEN A TACK COAT BEFORE PLACING
PERMANENT ASPHALT CONCRETE PAVEMENT. ALL JOIN LIMITS BETWEEN THE NEW PAVEMENT AND THE EXISTING PAVEMENT
SHALL BE SEALED WITH TACK COAT.

ALL TRAFFIC CONTROL AND LANE CLOSURES SHALL BE IN ACCORDANCE WITH THE LATEST EDITION OF THE "WORK AREA
TRAFFIC CONTROL HANDBOOK® (W.A.T.C.H.).

ALL TRAFFIC STRIPING, LOOPS, MARKINGS, AND PAVEMENT MARKERS DAMACED BY THE CONTRACTOR DURING
CONSTRUCTION SHALL BE REPLACED TO THE SATISFACTION OF THE CITY ANO CONFORM TO CITY STANDARDS WITHIN 48
HOURS OF RESURFACING.

CITY OF COSTA MESA TRENCH DETAIL

PUBLIC SERVICES DEPARTMENT

_ ‘ STD. DWG. NO.
APPROVED BY: YlS 813

FILE NAME: STD-813.0WG REVISED: - SHT. 2 OF 2




EXHIBITB - BID PACKAGE / ADDENDUM NO._ 1

MINOR
STREET

Note 2

VVVVVV

il

NOTES:

@ WHITE THERMOPLASTIC YIELD' LEGEND PER
CALTRANS STD. PLAN A24D.

MINOR
STREET
(RESIDENTIAL,
COMMERCIAL,
ETC.)

@ WHITE THERMOPLASTIC YIELD' PAVEMENT
MARKINGS PER CALTRANS STD. PLAN A24E.

PUBLIC SERVICES DEPARTMENT TYPICAL INSTALLATION AT MINOR ST. TO MINOR ST. Costa Mesa
STD. DWG. NO.

RECOMMENDED 9 O'] A

FILE NAME: CITY STANDARDS.DWG REVISED: HAYDEN ROSBINS 09/18/18 SHT. { OF 4
NAME DATE




EXHIBIT B . BID PACKAGE / ADDENDUM NQ. 1

ARTERIAL

NOTES:

@ WHITE THERMOPLASTIC 'STOP' LEGEND PER
CALTRANS STD. PLAN A24D.

@ 12" WHITE THERMOPLASTIC LIMIT LINE (STOP
BAR) PER CALTRANS STD. PLAN A24E.

MINOR
STREET

@ 50' DOUBLE YELLOW LINES PER CALTRANS STD.
PLAN A20A, DETAIL 22.

CITY OF COSTA MESA | LIMITLINE & LEGEND - CASEB | o=
PUBLIC SERVICES DEPARTMENT TYPICAL INSTALLATION AT MINOR ST. T0 ARTERIL [Costa Mesa

STD. DWG. NO.

RECOMMENDED 9 O‘I B

AILE NAME: CTY STANDARDS.ONG REVISED: HAYDEN ROBBINS 09/18/18 SHT. 2 OF 4
NAME DATE




EXHIBIT B - BID PACKAGE L ADDENDUM NO. 1

ARTERIAL

NOTES:

@ WHITE THERMOPLASTIC ‘STOP' LEGEND PER
CALTRANS STD. PLAN A24D.

12" WHITE THERMOPLASTIC LIMIT LINE (STOP
BAR) PER CALTRANS STD. PLAN A24E.

@ 50' DOUBLE YELLOW LINES PER CALTRANS
STD. PLAN A20A, DETAIL 22.

@ 10' WIDE (O.C.) CROSSWALK WITH 12"
THERMOPLASTIC LINE PER CALTRANS STD.
PLAN A24E (YELLOW AT/NEAR SCHOOLS, AS
DIRECTED).

MINOR
STREET

CITY OF COSTA MESA LIMIT LINE & LEGEND - CASE C @
PUBLIC SERVICES DEPARTMENT TYPICAL INSTALLATION AT CROSSWALK Costa Mesa

STD. DWG. NO.

RECOMMENDED 9 O‘] C

RLE NAME: CTY STANDARDS.DWG REVISED: HAYDEN ROBBINS 09/18/18 SHT. 3 OF 4
NAME DATE
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-

/)
A2
—Note 4
R1-1

[

NOTES:

@ WHITE THERMOPLASTIC 'STOP’ LEGEND PER CALTRANS STD.
A24D.

@ 12" WHITE THERMOPLASTIC LIMIT LINE (STOP BAR) PER
CALTRANS STD. A24E

@ 50' DOUBLE YELLOW LINES PER CALTRANS STD. A20A,
DETAIL 22.

@ 10° WIDE (0.C.) CROSSWALK WITH 12" THERMOPLASTIC LINE
PER CALTRANS STD. A24E (YELLOW AT/NEAR SCHOOLS, AS
DIRECTED).

CITY OF COSTA MESA LIMIT LINE & LEGEND - CASED |_ ===
PUBLIC SERVICES DEPARTMENT TYPICAL INSTALLATION AT CROSSWALK Costa Mesa
) STD. DWG. NO.

RECOMMENDED 9 O'] D

FILE MAME: CITY STANDARDS.DWG REVISED: HAYDEN ROBBINS o9/18/18 SHT. 4 OF 4
NAME DATE
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EXHIBIT B - BID PACKAGE /ADDENDIUM NQ._ 1

All Rights Reserved

2016 California Dcportmont of Transportation

¥ win 0
K sox LI

TOP FLUSH wiTH
FINISHED GRADE

;.\
RO
2

SECURE BONQING JUNPER
TQ GROUNDING BUSHINGS

EXTEHTION WHEN PULL BOK
" HOUSES TRANSPOIUER
8ALLAST, OR IS SPECIFIED

GROUNDING. ELECTRODE -

WHEN_ SPECIFIED, OR 80X SIDE VIEW
HOUSES . TRANSPORMER! - SIDE_VIEW
DETAIL A
V5" STAINLESS - STEEL HARDWARE WITH
RECESS tN COVER FOR HARDWARE
oTaL 2) - L o )
* Y™ % 4" i
PULL SLOT MITH ¥~
CENTER PIN

WANIFACTURER'S 1LOSO
LOAD' RATING'

l\/ 6

N— COVER MAAKING AREA
COVER TOP VIEW

" Ya"=13 COMSE THREAD
_ PENTA HEAD BALT

STAINLESS STEEL

FLAT x»m.aal/

LN .
CAST-IN. BOLT
GRIFPER |\ ..__.L\...
Ye'=13 UNIFIED NATIONAL
COaRSE THREAD JaM NUT
WiTH TUREAGLOCRER

TYPICAL_COVER CAPTIVE BOLT TYPICAL THREADED INSERT
OR SILILAR GR SIMILAR

/2"-13 ‘COARSE RIREAD'
INSERT WITH ORASNAGE HOLE ~

w
-

DIMENSION TABLE
PuLL BOX COVER
PULL BOX OEPTH oLl u "l MINIWUY
BOX EXTENSICN ELCHT Nin win A3 b L w WEIGHT
o, 3% [P W/A 40 _1b - 3 [ Ve 1% 10" - 107 30 10
0. § 12" 10" $5 o 17~ 8" 14" ES 1Y IR A 60 16
No. & 12" 10" 70 (> 2 - A" | v - A" o z" 1°-5Y3" 85 Ib

bres] cawry | “aoute

TO ACCOMPANY PLANS DATED

ROTES:

1. Tha. nomlaal dimensions-of the opening in shich the covar sats anolt be
inc soms ge the caver dimensions excopt the lcngth and wigeh
gicarcions shalt bo ¥” groator.

2. Covora end boxes shalt bo interchangechle with California standord melo
one femole goges, When interchonged with o stundsrd male or femo'e
$ogo; tho top surfoges shold be Tiush within 4", Top outeide redius of
covers ond pull bokes shall have a %" rodius.

3. Dimensiong for the cover for non-traffic pull box are naminal vobues.

§ GasIA3Y sioe

ve-83 454 NVY1d QUVANVL

STATE OF CALIFORN'A
DEPARTUENT OF TRANSPORTATION

ELECTRICAL SYSTEMS
{(NON-TRAFFIC PULL BOX)

NO SCALE

RSP E5-BA DATED APAIL 15, 2016 SUPERSEOES STANDARD PLAN E£5-84
DATED DCTOBER 30, 2015 - PAGE 413 OF TIE STANDARD PLANS BIOK DATED 2015.

|REVISED STANDARD PLAN RSP ES-8A

do0p.9 ]
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July 21, 2017
PLUS APPROVAL GATE 4
IR STAVE OF Gt oW 08 TS OfFiLERs \g
OF SLINPS Seis MOT BE MSPOSNKE TR\
THE 2CCURICY OF COIRLINESS OF SoondD
CasseS oF TATS PLa% LT,

TQO ACCOMPANY PLANS DATED

Lo —_—
/2" % ' SLOY MOLE L _
I\ " NOTES:
HOLD-UORN BOLT~F pre—
'3 P Lttt ok | 1. Trafflc pull box chall ba proviged with stecl cover and speciail concrere
A - ' a footing. Steel cover shall have embassed aon-skld pattecn,
y / : 2. Steel reinforcirg snall be oo reguiorly used in the stondord progucts of
n /-ﬂ = g tre raspective maryfacturer.
PAULL BXOX RESKFORCED 1 I..u 3. Bonging jumpor for mota:l covers sholl e §° tang, miaimum.
M:c.“mnv_.m,.\.ﬂmvﬁqﬂg I e O 4. The nomlnal dimensiors o7 4he_opening-in which the cover sels shall ba
- the somc of tho cover d'mansions oxcept fhe teng¥h and wigth
i P— AN Mf dimenslons stoit be 4" greater.
ORCED ;" Min 1.0aD RATING 5, Covers and boxes §ho | De tntorchangectrlo with Coblfornia standerd nole
PLATE COVER, CAL VANIZED R{ /Inecwx e enle ek and femalo aénon. When intarchonged with a sfondord mele or ferole
gage, the top surfoces sholl dbe flush within %7,

FABRICATION, SEE SOTE 2

T0P _VIEM

¥2" LENGTH
SLEEVE RUT
N[TH BRASS

109 FLUSH
wiTH FINISMED
CRADE

CALVANI7ED 2-04R
WELOED FRAME

6" Min ALL §gL

3" Nin ALL ARCUND L

CLEAN CRUSHED
ROCK SUMP

GRAIN HOLE GROURDING BUSHING
SECTION A-A

No. 3%({1), No. 5{T) AND
No. 6(T) TRAFFIC PULL BOX

88-563 468 NVid GUUGNVIS dasiAad 5102

DIMENSION TASLE
PULL BOX COVER o m_..m.n ﬁ.a#ﬁ%%z: .
PARTMENT OF THANSPORTATION

PyLL ROX NILUM CEPIH B0

o i E o d Lo i ELECTRICAL SYSTEMS
Ho. 3/3€T1 1% 3'-0" T ST A IR R L 10 - 10 ju-g - v-gATL vt - 1 -2
No. S(T1 1 ¥ 7 g - 28 | 2-0 - 2-1" {16 - YT [ 171 = 1= |2 -3 - 2 -3/ {1747 - RSV A.ﬂ.wbm—u—o 1=—|—| uc*w
No- 6(11 2* S < 3t | 267 - 2-T JU-10” - 207 175" - Vg |29 - 29|10 - 1°-8'2" NO SCALE

na JOP DINENSION RSP £3-83 OAIED JULY 21, 201 SUPERSEDES RSP £5-88 DATED APRIL 1S, 2016 AKD STANDERD
PLAY ES-0% DATED OCTOER 30, 2015 - PAGE 474 OF THE STANDARD PLARS BOOK OTED 20135.

REVISED STANDARD PLAMN RSP ES-88

« EXCLUQING CONDUIT WEB

of
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© 2018 Californic Dapertmens of Transporiction

All Rights Reserved

T

1
| 170"
p——

WINDING DETAIL SAW CUT DETAIL
TYPE A _LLOOP DETECTOR CONFIGURATION

DIMENSION PER PLAN

”—
<
J
!

C

WINDING DETAIL

2l

SAW CUT DETAIL
TYPE € LOOP DETECTOR CONFIGURATION

— W Mw TURNS
@'r
s
WINDING DETAIL
TYPE F LOOP DETECTOR CONFIGURATION

SAW CUT DETAIL

[ rel Gumte + mg.1g 1 L iier WITES. JwelE1]
T TR IR T T

[==p=-4

Ocrober 19, 2018
Py A5 APPROVAL DATE \
T8 SIUTL O L2 100t GR 175 OFT YRS
R SGCnTY Smaty w2c 35 RESPOVSHL ¢ For
1 ICTURAL? OO COUME 1TSS O SEaaED.
45 0 Tns praw SHET,

TO ACCOMPANY PLANS DATED

NOTES:

i. Round corners of pculc angle sav cuts
+o prevenr -domoge 1o conductors.

F

s
WINDING DETAIL
TYPE B LOOP DETECTOR CONFIGURATION

SAW CUT DETAIL 2. Typicel distance seporating loops from
e ————————— edga o edge is 0 for Type A, 8, D, §,
and. ¥ installation in single lane.

3. Usc Type D and ¥ loope for iimit line
detection and bicycle lanes.

§-0"

Yo" WIDTH CUY
2

s
-WINDING DETAIL SAW CUT DETATL
TYPE E LOOP DETECTOR CONFIGURATION

WINDING DETAIL SAW CUT DETAIL
TYPE D LOOP DETECTOR CONFIGURATION

-

WINDING DETAIL
TYPE Q LOOP DETECTOR CONFIGURATION

1-or
6 uax |
H ;
X
DIAGONAL SLOT

8" Max

v
o
J

f
AG-83 AQH NVid OHYANY IS AJQIATIN ainz

PLAN VIEW OF
DIAGONAL SLOT
AT CORNERS

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

ELECTRICAL SYSTEMS
(DETECTORS)
NO SCALE

RSP £5-58 DATED QCTOBER v3; 2078 SUPERSEDES STANDARD PLAN ES+58
DATED #AY 31, 2018~ PAGE SOS OF YHE STANDARD PLANS BOOK DATED 2018.

|[REVISED STANDARD PLAN RSP ES-5B

SAW CUT DETAIL
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SECTION “G”

APPENDIX “C”

CALTRANS PERMIT AND
“AS-BUILT” DRAWINGS



EPMS: Print Permit Page 1 of 1
EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

ENCROACHMENT PERMIT Permit No.
TR-0120 (REV. 6/2012) 12-19-N-MC-0837
EuﬁgojﬁtJPM
In compliance with (Check one): 12-ORA-405, PM 9.893/9.893
= o Permit Approval Date
Your application of September 10, 2019 — os/gg/gojp?)s“
[ Utitity Notice No. of B EXEMPT EXEMPT
Eerformanoe Bond Amount (1) [Payment Bond Amount (2)
O Agreement No. of 0.00 0.00
Bond Company
O RW Contract No. of Bond Number (1) _lﬁond Number (2)
TO: CITY OF COSTA MESA
77 FAIR DRIVE
COSTA MESA, CA 92628
Attn: STEVE KOOYMAN 714-754-5291 , PERMITTEE

and subject to the following, PERMISSION IS HEREBY GRANTED to:

PERFORM REHABILITATION OF EXISTING AC PAVEMENT, REMOVE AND REPLACE 10'X52' AC PAVEMENT
STRUCTURE, STRIPING AND TRAFFIC CONTROL WITHIN CALTRANS RIGHT-OF-WAY ON BEAR STREET
BETWEEN YUKON AVE AND PAULARINO AVE AT I-405 IN THE CITY OF COSTA MESA.

PERMITTEE SHALL COORDINATE WITH THE OFFICE OF CORRIDOR MANAGEMENT FOR FINAL CONSTRUCTION
SCHEDULE TO ENSURE THERE WILL BE NO CONFLICT WITH THE I-405 IMPROVEMENT PROJECT.

All performed work shall be in accordance with current Caltrans Standard Specifications
and Standard Plans, Section 500 (Specific Permits) of the Encroachment Permits Manual,
California MUTCD latest edition, the attached Provisions and Permit Plans stamp - dated
JUNE 05, 2020.

Permittee and its contractor shall contact ANDREW CHUAH, Office of Corridor Management, at
(949) 279-8496 and SHAHRYAR DERAVI, State Permit Inspectoxr, at (657) 328-6403 a minimum of
three working days prior to the initial start of work and 48 hours prior to subsequent

THIS PERMIT IS NOT A PROPERTY RIGHT AND DOES NOT TRANSFER WITH THE PROPERTY TO A NEW OWNER.
The following attachments are also included as part of this permit (Check applicable).
& Yes ONo General Provisions in addition to fee, the permittee will

OvYes K No Utility Maintenance Provisions be billed actual costs for:
OYes ®No Storm Water Special Provisions

BtdYes TINo Special Provisions

OvYes BINo A Cal-OSHA permit, if required: Pemit No.

OvYes KNo As-Built Plans Submittal Route Slip for Locally Advertised Projects
OYes ®INo Storm Water Pollution Prevention Plan / Water Pollution Control Plan (if any Caltrans effort expended)

OYes 0B&INo Review
OYes ®No Inspection
Yes [No Field Work

OYes BNo The information in the environmental documentation has been reviewed and considered prior to approval of this permit.

This permit is void unless the work is completed before December 31, 2020
This permit is to be strictly construed and no other work other than specifically mentioned is hereby authorized.
No project work shall be commenced until all the other necessary pemits and the environmental clearances have been obtained.

PERMIT ENGINEER:Ed Khosravi APPROVED:
COPIES TO:
Pemittee
File:19-0837
S.Deravi
Andrew Chuah BY:

CHARLES MAKSOUDIAN , P.E., District Permit Engineer

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For altemate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
FM 91 1436 (D12 Permit App.)

Ryan Chamberlain, Distnct Director

http://epms.dot.ca.gov/bin/print_permit.php?id=233133 6/8/2020
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CITY OF COSTA MESA
1219-NMC-0837
JUNE 08, 2020

Permittee's Contractor shall furnish the State with a signed application requesting a separate
Caltrans Double Permit "DP" authorizing the Contractor to perform the work on Permittee's behalf. A
deposit of $820.00 is required at the time of application.

PERMITTEE SHALL COORDINATE WITH THE OFFICE OF CORRIDOR MANAGEMENT FOR FINAL
CONSTRUCTION SCHEDULE TO ENSURE THERE WILL BE NO CONFLICT WITH THE 1-405
IMPROVEMENT PROJECT. PLEASE CONTACT ANDREW CHUAH AT 949-279-8496

In addition to the attached General Provisions (TR-0045), the following Special Provisions are applicable:

Permittee shall STATUS (call) scheduled work DAILY via District’s 24-hour Communication Center (DCC) at
949-936-3600 and text 10-97, 1098, or 10-22 status to the State permit inspector named on the permit
(Inspector’s cell phone number will be provided during the pre-job meeting). Status (call) using Closure ID
No(s) and Log No(s) provided by the State inspector when work begins (first cone down, 10-97), and again
when work is finished for the day (last cone removed, 10-98. If the work is cancelled on any scheduled day,
Permittee shall call Caltrans DCC at 949-936-3600 and relay; “(Closure ID No., Log No) is 10-22” (cancelled).
The cancellation call shall be made no later than the scheduled 10-97 time. Any delay in picking up your
closure must be reported immediately to DCC at 949-936-3600 and State Permit Inspector. FAILURE TO
FOLLOW THESE INSTRUCTIONS WILL RESULT IN SUSPENSION OF PERMIT.

o The shelter is the county’s direct response to the COVID-19 in order to shelter the at-risk homeless
for approximately 3-6 months at the Low Barrier Navigation Center. The City shall take as a temporary
homeless shelter and operate for 3-5 years.

ADA Compliance requirements shall be met at all times. (DIB 82-05) at
http://www.dot.ca.gov/hg/oppd/dib/dib82-06.pdf

Permittee shall contact the LOCAL LAW ENFORCEMENT JURISDICTION at least 48 hours prior to implementing
traffic control measures. All closures shall conform to State standards and shall follow Chapter 8 of the Safety
Manual.

Except for installing, maintaining and removing traffic control devices, any work encroaching within 3 feet of the
edge of a travel lane for areas with a posted speed limit below 45mph, or 6 feet of the edge of a travel lane, for
areas with a speed limit posted at 45mph or higher, shall require closing of that travel lane. Any work encroaching
within 6 feet of the edge of the shoulder, shall require closing of that shoulder. Permittee shall notify the
Department's Representative, and obtain approval of, all traffic control, lane closures or detours, at least seven (7)

WORKING DAYS prior to setting up of any traffic control." Orange vests and hard hats shall be worn at all time while
working within State right-of-way.

By acceptance of this permit, the permittee understands and agrees to reimburse the State for all costs incurred for
performing corrective work in the event that the permittee or permittee’s representatives fail to install, replace, repair,
restore, or remove facilities to state specifications for the immediate safe operation of the highway and satisfactory
completion of all permit work. State forces may perform corrective work or it may be contracted out. Understood is
that the above charges are in addition to permit fees, and an invoice will be sent to permittee for said charges after
satisfactory completion of all work. The issuance of the permit shall not set as precedence for other permits
approved in the future.

It is the responsibility of the permittee, permittee’s agents, or contractors to comply with all provisions of this permit
and instructions from the State permit inspector. Permittee shall keep the permit package or copies thereof, at the
work site at all times and show it upon request to any Department representative or law enforcement officer. When
the permit package is not available, then immediate suspension of permit will occur.
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Permittee shall furnish the necessary inspection to provide for public safety and to insure that all work within or
affecting the State’s right of way pursuant to this permit is in accordance with State Standards and requirements.
The State permit inspectors will monitor the work authorized under this permit and the work is subject to the
approval of the State permit inspectors.

Permittee shall remain solely responsible for compliance with all requirements of this permit.

Prior to performing any work pursuant to this permit, the permittee shall obtain all necessary permits and
authorizations required of other governmental agencies and by law. The permittee shall make the necessary
arrangements with the appropriate agencies to monitor and test performed work to ensure accordance with
requirements of those agencies.

American National Standards Institute (ANSI) compliant Class Il vests and hard hats shall be worn while working
within State’s right-of-way. Workers working at night will be required to wear ANSI Class |l warning garments. Class
I compliance can be achieved by combining ANSI Class E pants worn with an ANSI Class |l vest.

The State permit inspector must ascertain and agree to all work details and all aspects of traffic control or no work
shall begin on this permit.

If a safe passage way cannot be provided, appropriate signs and barricades shall be installed at the limits and in
advance of construction at the nearest Crosswalk or Intersection to detour pedestrians to facilities across the
street.

When the work area encroaches upon a sidewalk, walkway, or crosswalk area, special consideration must be
given to pedestrian safety. Protective barricades, fencing, handrails and bridges, together with warning and
guidance devices and signs must be utilized so that the passageway for pedestrians, especially blind and other
physically handicapped is safe and well defined and shown on the approved permit plan.

Personal vehicles of the Contractor's employees shall not be parked on paved shoulders or traveled way within the
limits of this work.

Unless otherwise approved by the State Permit Inspector no work that interferes with public traffic shall be
performed on weekdays between 6:00 AM and 9:00 AM, and between 3:00 PM and 6:30 PM.

The full width of traveled way shall be open for use by public traffic on Saturdays, and designated legal holidays,
after 3:00 PM on Fridays and on the day preceding designated legal holidays, and when construction operations are
not actively in progress.

Except as specifically provided herein, all requirements of the Vehicle Code and other applicable laws must be
complied with in all particulars.

No lane may be closed or obstructed at any time unless specifically allowed per the encroachment permit, shown
in approved traffic control plans, and/or as directed by the Department's Representative.

The Permittee's work shall be subordinated to any operations which the Department may conduct and shall not
delay, nor interfere with the Department's Forces or Department's Contractors.

Should any deviation from these procedures or conditions be observed, all work shall be suspended until

satisfactory steps have been taken to ensure compliance.

In the event of any discrepancy between Permittee's Permit Plans and these Permit Special Provisions, these
Special Provisions shall prevail.

Immediately following completion ot the work permitted herein, Permittee shalt fill out and fax the attached Work
Completion Notice to 657-328-6504 to initiate final permit processing.
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ENCROACHMENT PERMIT GENERAL PROVISIONS
TR-0045 (REV 01/2020)

1.

AUTHORITY: The  California  Department  of
Transportation (“Department’) has authority to issue
encroachment permits under Division 1, Chapter 3,
Article 1, Sections 660 through 734 of the Streets and
Highways Code.

REVOCATION: Encroachment permits are revocable on
five (5) business days’ notice unless otherwise stated on
the permit and except as provided by law for public
corporations,  franchise  holders, and utilities.
Notwithstanding the foregoing, in an emergency situation
as determined by the Department, an encroachment
permit may be revoked immediately. These General
Provisions and any applicable Special Provisions are
subject to modification or abrogation by the Department
at any time. Permittees’ joint use agreements, franchise
rights, reserved rights or any other agreements for
operating purposes in State of California (“State")
highway right-of-way may be exceptions to this
revocation.

DENIAL FOR NONPAYMENT OF FEES: Failure to pay
encroachment permit fees when due may result in
rejection of future applications and denial of
encroachment permits.

ASSIGNMENT: This encroachment permit ailows only
the Permittee or Permittee’s authorized agent to work
within or encroach upon the State Highway System, and
the Permittee may not assign this permit.
ACCEPTANCE OF PROVISIONS: Permittee
understands and agrees to accept and comply with these
General Provisions, the Special Provisions, any and all
terms and/or conditions contained in or incorporated into
the encroachment permit, and all attachments to the
encroachment permit (collectively “the Permit
Conditions"), for any encroachment, work, and/or activity
to be performed under this encroachment permit and/or
under color of authority of this encroachment permit.
Permittee understands and agrees the Permit Conditions
are applicable to and enforceable against Permittee as
long as the encroachment remains in, under, or over any
part of the State Highway System.

BEGINNING OF WORK: When traffic is not impacted
(see General Provision Number 35), the Permittee must
notify the Department’s representative two (2) business
days before starting permitted work. Permittee must notify
the Department's representative if the work is to be
interrupted for a period of five (5) business days or more,
unless otherwise agreed upon. All work must be
performed on weekdays during regular work hours,
excluding holidays, unless otherwise specified in this
encroachment permit.

STANDARDS OF CONSTRUCTION: All work performed
within State highway right-of-way must conform to all
applicable Departmental construction standards including
but not limited to: Standard Specifications, Standard

10.

11.

12.

13.
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Plans, Project Development Procedures
Highway Design Manual and Special Provisions.
Other than as expressly provided by these General
Provisions, the Special Provisions, the Standard
Specifications, Standard Plans, and other applicable
Departmental standards, nothing in these General
Provisions is intended to give any third party any legal or
equitable right, remedy, or claim with respect to these
General Provisions or any provision herein. These
General Provisions are for the sole and exclusive benefit
of the Permittee and the Department.

Where reference is made in such standards to
“Contractor” and “Engineer,” these are amended to be
read as “Permittee” and “Department’'s representative,”
respectively, for purposes of this encroachment permit.
PLAN CHANGES: Deviations from plans, specifications,
and/or the Permit Conditions as defined in General
Provision Number 5 are not allowed without prior approval
from the Department’s representative.

INSPECTION AND APPROVAL: All work is subject to
monitoring and inspection. Upon completion of work,
Permittee must request a final inspection for acceptance
and approval by the Department. The local public agency
Permittee must not give final construction approval to its
contractor until final acceptance and approval by the
Department is obtained.

PERMIT AT WORKSITE: Permittee must keep the permit
package or a copy thereof at the work site at all times and
must show it upon request to any Department
representative or law enforcement officer. If the permit
package, or a copy thereof, is not kept and made
available at the work site at all times, the work must be
suspended.

CONFLICTING ENCROACHMENTS: Permittee must
yield start of work to ongoing, prior authorized work
adjacent to or within the limits of the Permittee’s project
site. When existing encroachments conflict with
Permittee’s work, the Permittee must bear all cost for
rearrangements (e.g., relocation, alteration, removal,
etc.).

PERMITS FROM OTHER AGENCIES: This
encroachment permit is invalidated if the Permittee has
not obtained all permits necessary and required by law,
including but not limited to permits from the California

Manual,

Public  Utilites Commission (CPUC), California
Occupational Safety and Health Administration
(Cal-OSHA), or any other public agency having

jurisdiction. Permittee warrants all such permits have
been obtained before beginning work under this
encroachment permit.

PEDESTRIAN AND BICYCLIST SAFETY: A safe
minimum continuous passageway of four (4) feet must be
maintained through the work area at existing pedestrian
or bicycle facilities. At no time must pedestrians be
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14.

15.

16.

17.

18.

19.

20.

diverted onto a portion of the street used for vehicular
traffic. At locations where safe alternate passageways
cannot be provided, appropriate signs and barricades
must be installed at the limits of construction and in
advance of the limits of construction at the nearest
crosswalk or intersection to detour pedestrians to facilities
across the street. Attention is directed to Section 7-1.04,
Public Safety, of the Departments Standard
Specifications.

PUBLIC TRAFFIC CONTROL: As required by law, the
Permittee must provide traffic control protection, warning
signs, lights, safety devices, etc., and take all other
measures necessary for the traveling public’'s safety.
While providing traffic control, the needs of all road users,
including but not limited to motorists, bicyclists and
pedestrians, including persons with disabilities in
accordance with the Americans with Disabilities Act, must
be an essential part of the work activity.

Lane and/or shoulder closures must comply with the
Department's Standard Specifications and Standard
Plans for traffic control systems, and with the applicable
Special Provisions. Where issues are not addressed in
the Standard Specifications, Standard Plans, and/or
Special Provisions, the California Manual on Uniform
Traffic Control Devices (Part 6, Temporary Traffic Control)
must be followed.

MINIMUM INTERFERENCE WITH TRAFFIC: Permittee
must plan and conduct work so as to create the least
possible inconvenience to the traveling public, such that
traffic is not unreasonably delayed.

STORAGE OF EQUIPMENT AND MATERIALS: The
storage of equipment or materials is not allowed within
State highway right-of-way, unless specified within the
Special Provisions of this encroachment permit. If
encroachment permit Special Provisions allow for the
storage of equipment or materials within the State
highway right-of-way, the equipment and material storage
must also comply with Section 7-1.04, Public Safety, of
the Department’s Standard Specifications.

CARE OF DRAINAGE: Permittee must provide alternate
drainage for any work interfering with an existing drainage
facility in compliance with the Department's Standard
Specifications, Standard Plans, and/or as directed by the
Department’s representative.

RESTORATION AND REPAIRS IN STATE HIGHWAY
RIGHT-OF-WAY: Permittee is responsible for restoration
and repair of State highway right-of-way resulting from
permitted work (Streets and Highways Code, section 670
et seq.).

STATE HIGHWAY RIGHT-OF-WAY CLEAN UP: Upon
completion of work, Permittee must remove and dispose
of all scraps, refuse, brush, timber, materials, etc. off the
State highway right-of-way. The aesthetics of the highway
must be as it was before work started or better.

COST OF WORK: Unless stated otherwise in the
encroachment permit or a separate written agreement
with the Department, the Permittee must bear all costs
incurred for work within the State highway right-of-way

21.

22.

23.
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and waives all claims for indemnification or contribution

from the State, the Department, and from the Directors,

officers, and employees of the State and/or the

Department.

ACTUAL COST BILLING: When specified in the permit,

the Department will bill the Permittee actual costs at the

currently set Standard Hourly Rate for encroachment
permits.

AS-BUILT PLANS: When required, Permittee must

submit one (1) set of folded as-built plans within thirty (30)

calendar days after completion and acceptance of work in

compliance with requirements listed as follows:

a) Upon completion of the work provided herein, the
Permittee must submit a paper set of As-Built plans
to the Department's representative.

b) All changes in the work will be shown on the plans, as
issued with the permit, including changes approved
by Encroachment Permit Rider.

c) The plans are to be prominently stamped or otherwise
noted "AS-BUILT" by the Permittee’s representative
who was responsible for overseeing the work. Any
original plan that was approved with a Department
stamp, or by signature of the Department’s
representative, must be used for producing the As-
Built plans.

d) If construction plans include signing or striping, the
dates of signing or striping removal, relocation, or
installation must be shown on the As-Built plans when
required as a condition of the encroachment permit.
When the construction plans show signing and
striping for staged construction on separate sheets,
the sheet for each stage must show the removal,
relocation, and installation dates of the appropriate
staged striping and signing.

e) As-Built plans must contain the Encroachment Permit
Number, County, Route, and Post Mile on each
sheet.

f) The As-Built Plans must not include a disclaimer
statement of any kind that differs from the obligations
and protections provided by sections 6735 through
6735.6 of the California Business and Professions
Code. Such statements constitute non-compliance
with Encroachment Permit requirements and may
result in the Department retaining Performance
Bonds or deposits until proper plans are submitted.
Failure to comply may also result in denial of future
encroachment permits or a provision requiring a
public agency to supply additional bonding.

PERMITS FOR RECORD PURPOSES ONLY: When

work in the State highway right-of-way is within an area

under a Joint Use Agreement (JUA) or a Consent to

Common Use Agreement (CCUA), a fee exempt

encroachment permit is issued to the Permittee for the

purpose of providing a notice and record of work. The

Permittee’s prior rights must be preserved without the

intention of creating new or different rights or obligations.

“Notice and Record Purposes Only" must be stamped

across the face of the encroachment permit.
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24.

25.

26.

BONDING: The Permittee must file bond(s), in advance,

in the amount(s) set by the Department and using forms

acceptable to the Department. The bonds must name the

Department as obligee. Failure to maintain bond(s) in full

force and effect will result in the Department stopping all

work under this encroachment permit and possibly
revoking other encroachment permit(s). Bonds are not
required of public corporations or privately-owned utilities
unless Permittee failed to comply with the provisions
and/or conditions of a prior encroachment permit. The
surety company is responsible for any latent defects as
provided in California Code of Civil Procedure section

337.15. Alocal public agency Permittee also must comply

with the following requirements:

a) In recognition that project construction work done on
State property will not be directly funded and paid by
State, for the purpose of protecting stop notice
claimants and the interests of State relative to
successful project completion, the local public agency
Permittee agrees to require the construction
contractor to furnish both a payment and performance
bond in the local public agency’'s name with both
bonds complying with the requirements set forth in
Section 3-1.05 Contract Bonds of the Department's
Standard Specifications before performing any
project construction work.

b) The local public agency Permittee must defend,
indemnify, and hold harmless the State and the
Department, and the Directors, officers, and
employees of the State and/or Department, from all
project construction related claims by contractors,
subcontractors, and suppliers, and from all stop
notice and/or mechanic’s lien claimants. The local
public agency also agrees to remedy, in a timely
manner and to the Department's satisfaction, any
latent defects occurring as a result of the project
construction work.

FUTURE MOVING OF INSTALLATIONS: Permittee

understands and agrees to relocate a permitted

installation upon notice by the Department. Unless under
prior property right or agreement, the Permittee must
comply with said notice at the Permittee’s sole expense.

ENVIRONMENTAL.:

a) ARCHAEOLOGICAL/HISTORICAL: if any
archaeological or historical resources are identified or
encountered in the work vicinity, the Permittee must
immediately stop work, notify the Department's
representative, retain a qualified archaeologist who
must evaluate the site at Permittee’s expense, and
make recommendations to the Department's
representative regarding the continuance of work.

b) HAZARDOUS MATERIALS: If any hazardous waste
or materials (such as underground storage tanks,
asbestos pipes, contaminated soil, etc.) are identified
or encountered in the work vicinity, the Permittee
must immediately stop work, notify the Department’s
representative, retain a qualified hazardous
waste/material specialist who must evaluate the site

27.
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at Permittee’s expense, and make recommendations
to the Department's representative regarding the
continuance of work.
Attention is directed to potential aerially deposited
lead (ADL) presence in unpaved areas along
highways. It is the Permittee’s responsibility to take all
appropriate measures to protect workers in
conformance with California Code of Regulations
Title 8, Section 1532.1, “Lead,” and with Cal-OSHA
Construction Safety Orders, and to ensure roadway
soil management is in compliance with Department of
Toxic Substances Control (DTSC) requirements.
PREVAILING WAGES: Work performed by or under an
encroachment permit may require Permittee’s contractors
and subcontractors to pay appropriate prevailing wages
as set by the California Department of Industrial
Relations. Inquiries or requests for interpretations relative
to enforcement of prevailing wage requirements must be
directed to the California Department of Industrial
Relations.
LIABILITY, DEFENSE, AND INDEMNITY: The Permittee
agrees to indemnify and save harmless the State, the
Department, and the Directors, officers, employees,
agents and/or contractors of the State and/or of the
Department, including but not limited to the Director of
Transportation and the Deputy Directors, from any and all
claims, demands, damages, costs, liability, suits, or
actions of every name, kind, and description, including but
not limited to those brought for or on account of property
damage, invasion of privacy, violation or deprivation of a
right under a state or federal law, environmental damage
or penalty, or injury to or death of any person including
but not limited to members of the public, the Permittee,
persons employed by the Permittee, and/or persons
acting on behalif of the Permittee, arising out of or in
connection with: (a) the issuance and/or use of this
encroachment permit; and/or (b) the encroachment, work,
and/or activity conducted pursuant to this encroachment
permit, or under color of authority of this encroachment
permit but not in full compliance with the Permit
Conditions as defined in General Provision Number 5
(“Unauthorized Work or Activity”); and/or (c) the
installation, placement, design, existence, operation,
and/or maintenance of the encroachment, work, and/or
activity; and/or (d) the failure by the Permittee or anyone
acting on behalf of the Permittee to perform the
Permittee’s obligations under any part of the Permit
Conditions as defined in General Provision Number 5, in
respect to maintenance or any other obligation; and/or (e)
any change to the Department’s property or adjacent
property, including but not limited to the features or
conditions of either of them, made by the Permittee or
anyone acting on behalf of the Permittee; and/or (f) a
defect or obstruction related to or caused by the
encroachment, work, and/or activity whether conducted in
compliance with the Permit Conditions as defined in
General Provision Number 5 or constituting Unauthorized
Work or Activity, or from any cause whatsoever. The duty
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of the Permittee to indemnify and save harmless includes
the duties to defend as set forth in Section 2778 of the
Civil Code.

It is the intent of the parties that except as prohibited by
law, the Permittee will defend, indemnify, and hold
harmless as set forth in this General Provision Number 28
regardless of the existence or degree of fault or
negligence, whether active or passive, primary or
secondary, on the part of; the State; the Department; the
Directors, officers, employees, agents and/or contractors
of the State and/or of the Department, including but not
limited to the Director of Transportation and the Deputy
Directors; the Permittee; persons employed by the
Permittee; and/or persons acting on behalf of the
Permittee.

The Permittee waives any and all rights to any type of
expressed or implied indemnity from or against the State,
the Department, and the Directors, officers, employees,
agents, and/or contractors of the State and/or of the
Department, including but not limited to the Director of
Transportation and the Deputy Directors.

The Permittee understands and agrees to comply with the
obligations of Titles Il and Ill of the Americans with
Disabilities Act in the conduct of the encroachment, work,
and/or activity whether conducted pursuant to this
encroachment permit or constituting Unauthorized Work
or Activity, and further agrees to defend, indemnify, and
save harmless the State, the Department, and the
Directors, officers, employees, agents, and/or contractors
of the State and/or of the Department, including but not
limited to the Director of Transportation and the Deputy
Directors, from any and all claims, demands, damages,
costs, penalties, liability, suits, or actions of every name,
kind, and description arising out of or by virtue of the
Americans with Disabilities Act.

The Permittee understands and agrees the Directors,
officers, employees, agents, and/or contractors of the
State and/or of the Department, including but not limited
to the Director of Transportation and the Deputy Directors,
are not personally responsible for any liability arising from
or by virtue of this encroachment permit.

For the purpose of this General Provision Number 28 and
all paragraphs herein, “contractors of the State and/or of
the Department” includes contractors and their
subcontractors under contract to the State and/or the
Department.

This General Provision Number 28 and all paragraphs
herein take effect immediately upon issuance of this
encroachment permit, and apply before, during, and after

29.

30.

expiration date, including but not limited to situations in
which this encroachment permit expires or is revoked, the
work or activity performed under this encroachment
permit is accepted or not accepted by the Department, the
encroachment, work, and/or activity is conducted in
compliance with the Permit Conditions as defined in

General Provision Number 5 or constitutes Unauthorized

Work or Activity, and/or no work or activity is undertaken

by the Permittee or by others on the Permittee’s behalf.

NO PRECEDENT ESTABLISHED: This encroachment

permit is issued with the understanding that it does not

establish a precedent.

FEDERAL CIVIL RIGHTS REQUIREMENTS FOR

PUBLIC ACCOMMODATION:

a) As part of the consideration for being issued this
encroachment permit, the Permittee, on behalf of
Permittee and on behalf of Permittee’'s personal
representatives, successors in interest, and assigns,
does hereby covenant and agree that:

i) No person on the grounds of race, color, or
national origin may be excluded from participation
in, be denied the benefits of, or be otherwise
subjected to discrimination in the use of said
facilities.

i) That in connection with the construction of any
improvements on said lands and the furnishings
of services thereon, no discrimination must be
practiced in the selection and retention of first-tier
subcontractors in the selection of second-tier
subcontractors.

iii) That such discrimination must not be practiced
against the public in their access to and use of the
facilities and services provided for public
accommodations (such as eating, sleeping, rest,
recreation), and operation on, over, or under the
space of the State highway right-of-way.

iv) That the Permittee must use the premises in
compliance with all other requirements imposed
pursuant to Title 15, Code of Federal
Regulations, Commerce and Foreign Trade,
Subtitle A. Office of the Secretary of Commerce,
Part 8 (15 C.F.R. Part 8) and as said Regulations
may be amended.

b) That in the event of breach of any of the above
nondiscrimination covenants, the State and the
Department have the right to terminate this
encroachment permit and to re-enter and repossess
said tand and the facilities thereon and hold the same
as if said permit had never been made or issued.

the encroachment, work, and/or activity contemplated 31. MAINTENANCE OF HIGHWAYS: By accepting this
under this encroachment permit, whether such work is in encroachment permit, the Permittee agrees to properly
compliance with the Permit Conditions as defined in maintain any encroachment. This assurance requires the
General Provision Number 5 or constitutes Unauthorized Permittee to provide inspection and repair any damage,
Work or Activity, except as otherwise provided by at Permittee’s expense, to State facilities resulting from
California law. The Permittee’s obligations to defend, the encroachment.

indemnify, and save harmless under this General 32. SPECIAL EVENTS: In accordance with subdivision (a) of

Provision Number 28 take effect immediately upon
issuance of this encroachment permit and have no
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Streets and Highways Code section 682.5 and 682.7, the
Department is not responsible for the conduct or
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33.

34.

35.

36.

operation of the permitted activity, and the applicant
agrees to defend, indemnify, and hold harmless the State,
the Department, and the Directors, officers, employees,
agents, and contractors of the State and/or of the
Department, including but not limited to the Director of
Transportation and the Deputy Directors, from any and all
claims, demands, damages, costs, liability, suits, or
actions of every name, kind and description arising out of
any activity for which this encroachment permit is issued.
The Permittee is required, as a condition of this
encroachment permit, for any event that awards prize
compensation to competitors in gendered categories, for
any participant level that receives prize compensation, to
ensure the prize compensation for each gendered
category is identical at each participant level. (Streets
and Highways Code, section 682.7.)

The Permittee understands and agrees to comply with the
obligations of Titles Il and Ill of the Americans with
Disabilities Act in the conduct of the event, and further
agrees to defend, indemnify, and save harmless the State
and the Department, and the Directors, officers, and
employees of the State and/or Department, including but
not limited to the Director of the Department and the
Deputy Directors, from any and all claims, demands,
damages, costs, liability, suits, or actions of every name,
kind and description arising out of or by virtue of the
Americans with Disabilities Act.

PRIVATE USE OF STATE HIGHWAY RIGHT-OF-WAY:
State highway right-of-way must not be used for private
purposes without compensation to the State. The gifting
of public property uses and therefore public funds is
prohibited under the California Constitution, Article XVI,
Section 6.

FIELD WORK REIMBURSEMENT: Permittee must
reimburse the Department for field work performed on
Permittee’s behalf to correct or remedy hazards or
damaged facilities, or to clear refuse, debris, etc. not
attended to by the Permittee.

LANE CLOSURE REQUEST SUBMITTALS AND
NOTIFICATION OF CLOSURES TO THE
DEPARTMENT: Attention is directed to Section 12-
4.02A(3) Submittals, of the Department's Standard
Specifications, for lane closure requests submittals
requirements and schedules. The Permittee must notify
the Department's representative and the Traffic
Management Center (TMC) before initiating a lane
closure or conducting an activity that may cause a traffic
impact. In emergency situations when the corrective work
or the emergency itseif may affect traffic, the
Department’'s representative and the TMC must be
notified as soon as possible.

SUSPENSION OF TRAFFIC CONTROL OPERATION:
The Permittee, upon notification by the Department's
representative, must immediately suspend all lane
closure operations and any operation that impedes the
flow of traffic. All costs associated with this suspension
must be borne by the Permittee.

37.

38.

39.

© 2018 California Department of Transportation. Ail Rights Reserved.

UNDERGROUND SERVICE ALERT (USA)

NOTIFICATION: Any excavation requires compliance

with the provisions of Government Code section 4216 et.

seq., including but not limited to notice to a regional
notification center, such as Underground Service Alert

(USA). The Permittee must provide notification to the

regional notification center at least forty-eight (48) hours

before performing any excavation work within the State
highway right-of-way.

COMPLIANCE WITH THE AMERICANS WITH

DISABILITIES ACT (ADA): All work within the State

highway right-of-way to construct and/or maintain any

public facility must be designed, maintained, and
constructed strictly in accordance with all applicable

Federal Access laws and regulations (including but not

limited to Section 504 of the Rehabilitation Act of 1973,

codified at 29 U.S.C. § 794), California Access laws and

regulations relating to ADA, along with its implementing
regulations, Title 28 of the Code of Federal Regulations

Parts 35 and 36 (28 C.F.R., Ch. |, Part 35, § 35.101 et

seq., and Part 36, § 36.101 et seq.), Title 36 of the Code

of Federal Regulations Part 1191 (36 C.F.R., Ch. XI, Part

1191, § 1119.1 et seq.), Title 49 of the Code of Federal

Reguiations Part 37 (49 C.F.R., Ch. A, Part 37, § 37.1 et

seq.), the United States Department of Justice Title {l and

Title Il for the ADA, and California Government Code

section 4450 et seq., which require public facilities be

made accessible to persons with disabilities.

Notwithstanding the requirements of the previous

paragraph, all construction, design, and maintenance of

public facilities must also comply with the Department’s

Design Information Bulletin 82, “Pedestrian Accessibility

Guidelines for Highway Projects.”

STORMWATER: The Permittee is responsible for full

compliance with the following:

a) For all projects, the Departments Storm Water
Program and the Department’s National Pollutant
Discharge Elimination System (NPDES) Permit
requirements under Order No. 2012-0011-DWQ,
NPDES No CAS000003; and

b) In addition, for projects disturbing one acre or more
of soil, with the California Construction General
Permit Order No. 2009-0009-DWQ, NPDES No
CAS000002; and

c) In addition, for projects disturbing one acre or more of
soil in the Lahontan Region with Order No. R6T-2016-
0010, NPDES No CAG616002.

d) For all projects, it is the Permittee’s responsibility to
install, inspect, repair, and maintain all facilities and
devices used for water pollution control practices
(Best Management Practicess/BMPs)  before
performing daily work activities.
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STATE OF CALIFORNIA - DEPARTMENT MLB@A:FI@ID PACKAGE / AD DUM NO. 1

Page 1 of 4
STANDARD ENCROACHMENT PERMIT APPLICATION FOR CALTRANS USE
TR-0100 (REV 12/2018) TRACWI% mo /l/ 'MC
- 0877

This application is not complete until all requirements have been approved. DIST/CO/R'TEZTN.L O\Q/‘ - L{O / _ ? _ (p 9 )9
Permission is requested to encroach on the State Highway right-of-way as follows: SIMPLEX STAMP
1. COUNTY 2. ROUTE, 3. POST MILE

Ok ArGE 405 9.893
4. ADDRESS OR STRI;!ELNAME 5. QITY’_ .

1SEAL STREE (o STA MRSA
6. CROSS STREET ‘Di nce and direction from project site) DATE OF SIMPLEX STAMP
Jukon AVE ffnolnwondg ~d.3 miky Geom T-<05

7. WORK TO BE PERFQRMED BY w APPLICAWN FOR THE CONTRACTOR'S (DOUBLE) PERMIT?
{J APPLICANT ONTRACTOR o v =S. f"YES", provide the Parent Permit Number
9. ESTIMATE START DATE 10. ESTIMATED COMPLETION DATE
Novems | Te)iq T Avc Ay 2, 2010
11. ESTIMATED NUNIBER OF WORKING DAYS WITHIN STATE HIGHWAY RIGHT-OF-WAY
26 Woirst; Py S
i2. iSﬂMA% ED %OONSTRUCTION COSTS WITHIN STATE HIGHWAY RIGHT-OF-WAY
0

13,/4AS THE'PROJECT BEEN REVIEWED BY ANOTHER CALTRANS BRANCH?

NO [ YES. If"YES", which branch?
14. FUNDING SOURCE(S)
] FEDERAL [ STATE LOCAL [ PRIVATE SB 1 (ROAD REPAIR AND ACCOUNTABILITY ACT OF 2017)
15. CALTRANS PROAJ; T CODE (ID) 16. APPLICANT'S REFERENCE / UTILITY WORK ORDER NUMBER

f.d

BEAL SissT Wﬁr T4y o ke Sr
17. DESCRIBE WORK TO BE DONE WITHIN STATE HIGHWAY RIGHT-OF-WAY (in 20 lines or less)

Attach 6 complete sets of pians (folded to 8.5" x 11") and any applicable specifications, calculations, maps, traffic control plans, efc.
'//'/I.Ql (—l 'p, k“ (311‘71 resd Wi‘// AL (’r-n’pms e AIIW:"V}_ Cuerk w/ ] TA Q‘r\(ﬂ-&f‘
Wi V) Setg yp TrAllic Corio) \
? L) #< f»u;{;«\ﬁ" Srpudyr] Ml / 16 '« Sz /) A) Bep UtuenT
3} Ac q.zmo/auulw
4') SiRen4

P

& gu./)kps Gor page Retedil S

18 (a). PORTION OF STATE HIGHWAY RIGHT-OF-WAY WHERE WORK IS BEING PROPOSED (check all that apply)
@J raffic lane [ Shoulder [ Sidewalk [J Median [] At or near an intersection [ ] Mobile work

[ Outside of the shoulder, feet from edge of pavement [] Other
18 (b). PROPOSED TRAFFIC CONTROL PLANS AND METHOD
[J No traffic controi needed [] State Standard Plans (T-Sheets) #

KProject specific Traffic Control Plans included [ To be submitted by contractor

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Copyright 2018 California Department of Transportation. All rights reserved.




EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1
STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATI Page 2 of 4

STANDARD ENCROACHMENT PERMIT APPLICATION
TR-0100 (REV 12/2018)

19. MAX. DEPTH (in) [MIN. DEPTH (in) [AVG. WIDTH (in) [LENGTH (ft) SURFACE TYPE (eg Asphalt concrete, son etc)
EXCAVATION \O ( lzo SZ. {
20. PRODUCT BEING TRANSPORTED |CARRIER PIPE M ASING PIPE /m«
PIPES o™, ,4 DIAMETER____(in)) AL |DIAMETER____ (in TERIAL
PROPOSED INSTALLATION METHOD (e.g. HDD, Bore & Jack, Open Cut, etc.) VOLTAG/I PSIG

DOES THE PROPOSED PROJECT INVOLVE THE REPLACEMENT AND/OR ABANDONMENT OF AN EXISTING FACILITY?
0 [ YES. If"YES", provide a description
21. 1S A CITY, COUNTY OR OTHER PUBLIC AGENCY INVOLVED IN THE APPROVAL OF THIS PROJECT?
YES (if "YES", check the type of project AND attach the environmental documentation and conditions of approval)
[] COMMERCIAL DEVELOPMENT [ BUILDING [JGRADING [JOTHER PS#E n,p/eud & conty f o me sl
m CATEGORICALLY EXEMPT [] NEGATIVE DECLARATION [] ENVIRONMENTAL IMPACT REPORT [J OTHER
(3 NO (if "NO",'check the category below which best desches the project AND answer questions A-K)

[J DRIVEWAY OR ROAD APPROACH, RECONSTRUCTION, [ FENCE 1 EROSION CONTROL
MAINTENANCE OR RESURFACING
[ PUBLIC UTILITY MODIFICATION, EXTENSIONS, HOOKUPS [0 MAILBOX [] LANDSCAPING

[ FLAGS, SIGNS, BANNERS, DECORATIONS, PARADES AND CELEBRATIONS [J OTHER

The following questions must be answered when a City, County or other public agency IS NOT involved in the approval of this project.

Your answers to these questions will assist Caltrans staff in identifying any physical, biological, social or economic resources that may be affected
by your proposed project within State Highway right-of-way and to determine which type of environmental studies may be required to approve
your application for an encroachment permit. It is the applicant's responsibility for the production of all required environmental documentation and
supporting studies and in some cases this may be costly and time consuming. If possible, attach photographs of the location of the proposed
project. Answer these questions to the best of your ability. Provide a description of any "YES" answers (type, name, number, etc.).

A. Will any existing vegetation and/or landscaping within State Highway right-of-way be disturbed?

B. Are there waterways (e.g. river, creek, pond, natural pool or dry streambed) adjacent to or within the limits of the proposed project?

C. Is the proposed project located within five miles of the coast line?

D. Will the proposed project generate construction noise levels greater than 86 decibels (dBA) (e.g. Jack-hammering, pile driving)?

E. Will the proposed project incorporate land from a public park, recreation area or wildlife refuge open to the public?

F. Are there any recreational trails or paths within the limits of the proposed project?

G. Wil the proposed project impact any structures, buildings, rail lines or bridges within State Highway right-of-way?

H. Wil the proposed project impact access to any businesses or residences?

1. Will the proposed project impact any existing public utilities or public services?

J. Wil the proposed project impact any existing pedestrian facilities, such as sidewalks, crosswalks or overcrossings?

K. Will new lighting be constructed within or adjacent to State Highway right-of-way?

ADA Notice Forindividuals with sensory disabllities, this document is avallable In alternate formats. For alternate format information, contact the Forms
Management Unit at (916) 4456-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.



EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Page 3 of 4

STANDARD ENCROACHMENT PERMIT APPLICATION

i "
TR-0100 (REV 12/2018) TRACK’NG_NO; ?, LC\ ~ /{]% & &Vj 9

22. Will the proposed project cause a substantial change in the significance of a historical resource (45 yedrs or older),
or cultural resource? [JYES O (if"YES", provide a description)

23. Will the proposed project be on an existing State Highway or street where the activity involves remoyef of a scenic resource? (e.g. A
significant tree or stand of trees, a rock outcropping or a historic building) [1YES O (if "YES", provide a description)

s
24. Is work being done on the applicant's property in addition to State Highway right-of-way? IB/YES ONO

(If "YES", attach Mplete sets of site and grading plans)

25. Will the proposed project require the disturbance of soil? [0 YES [¥fo
If "YES", estimate the area of disturbed soil within Staté Highway right-of-way in acres:
and estimate the area of disturbed soil outside State Highway right-of-way in acres: rd

=
26. Will the proposed project require dewatering? [J YES B’ﬁo
If"YES", estimate Total gallons AND gallons/month. (Total gallons) AND {galions/month)
SOURCE*: [] STORMWATER [[] NON-STORMWATER
(*See Caltrans SWMP for definition of non-storm water discharge: http://www.dot.ca.gov/env/stomwater/)
27. w‘any storm water or ground water be disposed?
Storm Drain System [] Combined Sewer / Stormwater System [] Stormwater Retention Basin ] N/A
[J Other (explain)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Page 4 of 4

L1y A
TSRT(;;AOI::')QQVF\E;QCROACHMENT PERMIT APPLICATION TRACTFGJN&/ /U HL K ‘y 3}

READ THE FOLLOWING CLAUSES PRIOR T

The applicant's submission of this application to the California Department of Transportation constitutes the applicant’s agreement and
representation that the work or other activity contemplated by the encroachment permit application shall comply with all applicable standards,
specifications, policies, requirements, conditions, and regulations of the California Department of Transportation, and the applicant understands
the application may be denied if there is non-compliance with any of the above. An exception process exists and may result in approval of a
non-compliant encroachment, in the discretion of the California Department of Transportation, but the exception process may require additional
time to complete. The applicant understands and agrees all work or other activity contemplated by the encroachment permit application is
subject to inspection and oversight by the California Department of Transportation. The applicant understands and agrees encroachment permit
- fees must still be paid if an application is withdrawn or denied. The applicant understands a denial may be appealed, in accordance with

California Streets and Highways Code, Section 671.5, and the related regulations found in California Code of Regulations, Title 21, Division 2,
Chapter 8, Article 2.

The applicant understands and agrees that immediately upon issuance of the encroachment permit the applicant is bound by, subject to, and
must comply with the "Encroachment Permit General Provisions" (TR-0045), "Stormwater Special Provisions" (TR-0400) and any other
applicable Special Provisions and Conditions of the encroachment permit. The "Encroachment Permit General Provisions" (TR-0045), and the
Stormwater Special Provisions (TR-0400) are available at: fittp./fiwww.dot.ca.govitrafficops/ep/docs/Appendix_K_(WEB).pdf. If a paper copy is
needed of the "Encroachment Permit General Provisions” (TR-0045) and/or "Stormwater Special Provisions" (TR-0400), please contact the
District Office of Encroachment Permits. Their contact information is available at: hitip./fwww.dot.ca.govirafficopsfep/docs/
Appendix_G_(WEB).pdf. The "Encroachment Permit General Provisions” (TR-0045) and any other applicable Special Provisions and
Conditions will be provided as part of the encroachment permit. information about Stormwater requirements is available at the Internet address:
biip./fwww.dot.ca.gov/hg/construcistormwater/.

The applicant understands an encroachment permit may be denied, revoked, and/or a bond may be required, for non-payment of prior or
present encroachment permit fees. An encroachment pemit is not a property right and does not transfer with the property to a new owner.
Each of the persons purporting to execute this application on behalf of the applicant and/or on behalf of the applicant's authorized agent or
engineer represents and warrants such person has full and complete legal authority to do so and to thereby bind applicant to the terms and
conditions herein and to the terms and/or conditions of the encroachment permit. Applicant understands and agrees this application may be
executed in one or more counterparts, each of which shall be deemed an original, but all of which together shall constitute one and the same
instrument. Executed copies of this application and/or its counterparts may be reproduced and/or exchanged by copy machine, mailing,
facsimile, or electronic means (such as e-mail), and such copies shall be deemed to be effective as originals.

28. NAME OF APPL|ICANT (Project or Property Owner or Organization)
Citry 6F o571 MESA
ADDRESS OF APPLICANT (Include City, State and Zip Code)

Ful PRz, cﬁ‘}uf Coimpmeid, & 92626

E-MAIL ADDRESS PHONE NUMBER F NL‘J‘\ABER
Bq I Zaf, pTio @ Cc SAmess. G oV N4) 754~5291 N4 259-50 28
29. NAME OF AUTHORIZED AGENT / ENGINEER ’ ISALETTER OF
(A "L%ua&Authon’ ation" is required if different from #28) AUTHORIZATION ATTACHED?
et Comgman P yes O no

ADDREjS OF‘?LJTHORI.Z AGENT / ENGINEER (Include City, State and Zip Code)
ISV40 Tren i/ Loanl  Aunbochn, Bed, (3 %699
7 4

E-MAIL ADDRESS _ PHFNE MBER WA FAX NUMBER
£ Kasymane® intaunitop (am $3°) 2/8-1° /]
30. NAME OF BILLING CONTACT (Same as #28~—Same as #29 [J) 77
BILLING ADDRESS WHERE INVOICE(S) IS 7 ARE TO BE MAILED (Include City, State and Zip Code)
E-MAIL ADDRESS PHONE NUMBER FAX NUMBER

* | hereby certify under penalty of perjury under the laws of the State of California that the information in this application and any document
submitted with or In support of this application are true and correct to the best of my knowledge and belief, and that copies of any documents

submitt t im-support.of this application are true and correct copies of unaltered original documents. I further understand that if | have

provided informgftion that is false, intentionally incomplete, or misleading | may be charged with a crime and subjected to fine or imprisonment,

or boty fine andfimprisonment. (Penal Code Section 72)
32. PRINT OR TYPE NAME
&aﬂ- oy /7an
L4

34. DAT%- /{0’ | ?

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For altemate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

ENCROACHMENT PERMIT FEX QR CBERTPORASHAESE / ADDENDUM N

TR-0406 (NEW 06/2015)

7218 A28

| THISPAGEISFORCALTRANSUSEONLY, ' = .

" |wORK ORDER/REFERENCE NUMBER:

[] DEFERRED BILLING (Utility) ﬂEXEMPT D PROJECT COD

E (ID):
1. S $8200 /hour= § .
INSPECTION. c..eoecrtreenc e rieeserseses s s sesessses s ssssssrasssassssssasssenssessssnssanes hours@ §$8200 /hour= § /
FIELD WORK . ...vvosvveseemmssvarnrsssssseosssssssesssssssssssssssesssssssssasssesssssssnsessnsnsns hours@ $8200 /hour= § /
EQUIPMENT AND MATERIALS.........o..ooeeeeeteseossssesissssesessssenssss st snssasessessansssssssanssssesssssssasnsasns $ /
CALCULATED BY: DATE: AMOUNT: $ /
2. REVIEW. ..o vvvveereriamsisssseessssessssssssssssassssssssssssssssansasissssssssssosssssasssesens hours @
INSPECTION. ..o cvrimsireecmsnersssssssesstsissssesss e ssssssssmesssssesssssssesssossssesssnss hours @
FIELD WORK.......oo.overieerecsrsesssmssssssesssssssemmssssnsssssssssnsenssessessssssesssssans hours @
EQUIPMENT AND MATERIALS............oveeesveeersnsiesssssessssssimssssssenssssesssosssinsssssssssissasssssssansssssssssossssanesessasessesssnfl
CALCULATED BY: DATE: ; . ”
3. REVIEW. ..o oo veeeieesacserssssess s sssessssesssssbanssssaeesssosssssssssssnsnssssnsesesssons
INSPECTION. ....ooooeeeeomeceeeeeree s sean e sasessesesess st s sesmsssessesesensssemneses
FIELD WORK ...oovveeveearrearesssensssssstssss s sesesenscessssssessssssnsemsssnsssesesssssons rs@/ $8200 /hour=
EQUIPMENT AND MATERIALS.......ooevrerermrenersemssssssssssssssssnsssesssessanssssibessesesseneeggossessnnsssfosesnasssegoesensescssmessisesssessssirssasens $

CALCULATED BY:

AMOUNT:

$
4 REVIEW ours @ $82.00 /hour= $
INSPECTION hours@ $8200 /hour= §
FIELD WORK........cco.... hours@ $62.00 /hour= §
EQUIPMENT AND MATERIALS......covvovere e seeeeenreeeeeee
CALCULATED BY:
1. O cHeck NUMBER:
O crebiTcARD
[ casH DATE: AMOUNT: $
. ra
2. [J cHECKNUMBER: NAME ON CARD/CREGK: /
] CREDIT CARD PHONE NUMBER:
O casH CASHIER'S INITIALS: DATE: AMOUNT: $
3. L] cHECKNUMBER: NAME ON CARD’/?%E%
[J CcREDIT CARD PHONE NUMB; :
] casH CASHIER'S IN(TIALS: DATE: AMOUNT: §
4. [ cHEckNUmBER: NAME ON/CARD/CHECK:
[ crepit carD PHONE/NUMBER:
[0 casH CASHER'S INITIALS: DATE: AMOUNT: §
/ TOTAL DEPOSITS: §
CASH DEPOSIT IN LIEU OF BOND / 0O DATE: AMOUNT: |
PERFORMANCE BOND / 0 DATE: AMOUNT: ¢
PAYMENT BOND / 1 DATE: AMOUNT: | ¢
IS LIABILITY INSURANCE REQUIREDY [Jves []no AMIOUNT: | ¢

/

ADA Notice For indivi/duals with sensory disabilities, this document is available in alternate formats. For altemate format information, contact the Forms
Managemenl Unit at (918) 445-1233, TTY 711, or wiite to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



EPMS: Print Permit Page 1 of 1
EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

ENCROACHMENT PERMIT Permi No.
TR-0120 (REV. 6/2012) 12-19-N-MC-0838
DsUCoREPY

In compliance with (Check one): 12-ORA-73, PM R27.296/R27.296

Permit Approval Date

Bd Your application of

06/08/2020
September 11, 2019 Eae T o
O Utility Notice No. of EXEMPT E EXEMPT
erformance Bond Amount (1) {Payment Bond Amount (2)
O Agreement No. of 0.00 F 0.00
ond Company
01 R/W Contract No. of ond Number (1) Bond Number (2)
TO: CITY OF COSTA MESA
77 FAIR DRIVE
COSTA MESA, CA 92628
Attn: STEVE KOOYMAN 714-754-5291 » PERMITTEE

and subject to the following, PERMISSION IS HEREBY GRANTED to:

PERFORM REHABILITATION OF EXISTING AC PAVEMENT, REMOVE AND REPLACE SIGNAL LOOPS, ADJUST
WATER & SDMH, RE-STRIPE, AND TRAFFIC CONTROL WITHIN CALTRANS RIGHT-OF-WAY ON BEAR STREET
AT SR-73 IN THE CITY OF COSTA MESA.

PERMITTEE SHALL COORDINATE WITH THE OFFICE OF CORRIDOR MANAGEMENT FOR FINAL CONSTRUCTION
SCHEDULE TO ENSURE THERE WILL BE NO CONFLICT WITH THE I-405 IMPROVEMENT PROJECT.

2ll performed work shall be in accordance with current Caltrans Standard Specifications
and Standard Plans, Section 500 (Specific Permits) of the Encroachment Permits Manual,

California MUTCD latest edition, the attached Provisions and Permit Plans stamp - dated
JUNE 05, 2020.

Permittee and its contractor shall contact ANDREW CHUAH, Office of Corridor Management, at
(949) 279-8496 and SHAHRYAR DERAVI, State Permit Inspector, at (657) 328-6403 a minimum of
seven working days prior to the initial start of work and 48 hours prior to subsequent

THIS PERMIT IS NOT A PROPERTY RIGHT AND DOES NOT TRANSFER WITH THE PROPERTY TO A NEW OWNER.
The following attachments are also included as part of this permit (Check applicable):

Yes UNo General Provisions In addition to fee, the permittee will
OvYes ®No Utility Maintenance Provisions be billed actual costs for:

OYes BINo Storm Water Special Provisions

K Yes [ONo Special Provisions

OYes BINo A Cal-OSHA permit, if required: Permit No.

[OYes KINo As-Buiit Plans Submittal Route Sip for Locally Advertised Projects
OYes ®No Storm Water Pollution Prevention Plan / Water Pollution Control Plan (if any Caltrans effort expended)

OYes ENo Review
OYes BNo Inspection
XYes [INo Field Work

OvYes ®No The information in the environmental documentation has been reviewed and considered prior to approval of this permit.

This permit is void unless the work is completed before December 31, 2020

This permit is to be strictly construed and no other work other than specifically mentioned is hereby authorized.

No project work shall be commenced until all the other necessary permits and the environmental clearances have been obtained.
PERMIT ENGINEER:Ed Khosravi APPROVED:

COPIES TO:
Permittee
File:19-0838 ) )
S.Deravi Ryan Chamberlain, Distnct Director
Andrew Chuah

BY:
HARLES MAKSOUDIAN , P.E., District Permit Engineer

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For altemate format information, contact the Forms

Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
FM 91 1436 (D12 Permit App.)

http://epms.dot.ca.gov/bin/print_permit.php?id=233165 6/8/2020



EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1

CITY OF COSTA MESA
1219-NMC-0838
JUNE 08, 2020

Permittee's Contractor shall furnish the State with a signed application requesting a separate
Caltrans Double Permit "DP" authorizing the Contractor to perform the work on Permittee’s behalf. A
deposit of $820.00 is required at the time of application.

PERMITTEE SHALL COORDINATE WITH THE OFFICE OF CORRIDOR MANAGEMENT FOR FINAL
CONSTRUCTION SCHEDULE TO ENSURE THERE WILL BE NO CONFLICT WITH THE 1-405
IMPROVEMENT PROJECT. PLEASE CONTACT ANDREW CHUAH AT 949-279-8496

In addition to the attached General Provisions (TR-0045), the following Special Provisions are applicable:

Permittee shall STATUS (call) scheduled work DAILY via District’s 24-hour Communication Center (DCC) at
949-936-3600 and text 10-97, 1098, or 10-22 status to the State permit inspector named on the permit
(Inspector’s cell phone number will be provided during the pre-job meeting). Status (call) using Closure ID
No(s) and Log No(s) provided by the State inspector when work begins (first cone down, 10-97), and again
when work is finished for the day (last cone removed, 10-98. If the work is cancelled on any scheduled day,
Permittee shall call Caitrans DCC at 949-936-3600 and relay; “(Closure ID No., Log No) is 10-22” (cancelled).
The cancellation call shall be made no later than the scheduled 10-97 time. Any delay in picking up your
closure must be reported immediately to DCC at 949-936-3600 and State Permit Inspector. FAILURE TO
FOLLOW THESE INSTRUCTIONS WILL RESULT IN SUSPENSION OF PERMIT.

® The sheiter is the county’s direct response to the COVID-19 in order to shelter the at-risk homeless
for approximately 3-6 months at the Low Barrier Navigation Center. The City shall take as a temporary
homeless shelter and operate for 3-5 years.

ADA Compliance requirements shall be met at all times. (DIB 82-05) at
http://www.dot.ca.gov/hg/oppd/dib/dib82-06.pdf

Permittee shall contact the LOCAL LAW ENFORCEMENT JURISDICTION at least 48 hours prior to implementing
traffic control measures. All closures shall conform to State standards and shall follow Chapter 8 of the Safety
Manual.

Except for installing, maintaining and removing traffic control devices, any work encroaching within 3 feet of the
edge of a travel lane for areas with a posted speed limit below 45mph, or 6 feet of the edge of a travel lane, for
areas with a speed limit posted at 45mph or higher, shall require closing of that travel lane. Any work encroaching
within 6 feet of the edge of the shoulder, shall require closing of that shoulder. Permittee shall notify the
Department's Representative, and obtain approval of, all traffic control, lane closures or detours, at least seven (7)

WORKING DAYS prior to setting up of any traffic control.” Orange vests and hard hats shall be worn at all time while
working within State right-of-way.

By acceptance of this permit, the permittee understands and agrees to reimburse the State for all costs incurred for
performing corrective work in the event that the permittee or permittee’s representatives fail to install, replace, repair,
restore, or remove facilities to state specifications for the immediate safe operation of the highway and satistactory
completion of all permit work. State forces may perform corrective work or it may be contracted out. Understood is
that the above charges are in addition to permit fees, and an invoice will be sent to permittee for said charges after
satisfactory completion of ail work. The issuance of the permit shall not set as precedence for other permits
approved in the future.

It is the responsibility of the permittee, permittee’s agents, or contractors to comply with all provisions of this permit
and instructions from the State permit inspector. Permittee shall keep the permit package or copies thereof, at the
work site at all times and show it upon request to any Department representative or law enforcement officer. When
the permit package is not available, then immediate suspension of permit will occur.

Page 1 of 2



1219-NMC-0837 EXHIBIT B - BID PACKAGE / ADDENDUM NO. 1
JUNE 08, 2020

Permittee shall furnish the necessary inspection to provide for public safety and to insure that all work within or
affecting the State’s right of way pursuant to this permit is in accordance with State Standards and requirements.
The State permit inspectors will monitor the work authorized under this permit and the work is subject to the
approval of the State permit inspectors.

Permittee shall remain solely responsible for compliance with ali requirements of this permit.

Prior to performing any work pursuant to this permit, the permittee shall obtain all necessary permits and
authorizations required of other governmental agencies and by iaw. The permittee shall make the necessary
arrangements with the appropriate agencies to monitor and test performed work to ensure accordance with
requirements of those agencies.

American National Standards Institute (ANSI) compliant Class Il vests and hard hats shall be worn while working
within State’s right-of-way. Workers working at night will be required to wear ANSI Class Il warning garments. Class
lIl compliance can be achieved by combining ANSI Class E pants worn with an ANSI Class Il vest.

The State permit inspector must ascertain and agree to all work details and all aspects of traffic control or no work
shall begin on this permit.

If a safe passage way cannot be provided, appropriate signs and barricades shall be installed at the limits and in
advance of construction at the nearest Crosswalk or Intersection to detour pedestrians to facilities across the
street.

When the work area encroaches upon a sidewalk, walkway, or crosswalk area, special consideration must be
given to pedestrian safety. Protective barricades, fencing, handrails and bridges, together with warning and
guidance devices and signs must be utilized so that the passageway for pedestrians, especially biind and other
physically handicapped is safe and well defined and shown on the approved permit plan.

Personal vehicles of the Contractor's employees shall not be parked on paved shoulders or traveled way within the
limits of this work.

Unless otherwise approved by the State Permit Inspector no work that interferes with public traffic shall be
performed on weekdays between 6:00 AM and 9:00 AM, and between 3:00 PM and 6:30 PM.

The full width of traveled way shall be open for use by public traffic on Saturdays, and designated legal holidays,
after 3:00 PM on Fridays and on the day preceding designated legal holidays, and when construction operations are
not actively in progress.

Except as specifically provided herein, all requirements of the Vehicle Code and other applicable laws must be
complied with in all particulars.

No lane may be closed or obstructed at any time unless specifically ailowed per the encroachment permit, shown
in approved traffic control plans, and/or as directed by the Department's Representative.

The Permittee’s work shall be subordinated to any operations which the Department may conduct and shall not
delay, nor interfere with the Department's Forces or Department's Contractors.

Should any deviation from these procedures or conditions be observed, all work shall be suspended until

satistactory steps have been taken to ensure compliance.

In the event of any discrepancy between Permittee's Permit Plans and these Permit Special Provisions, these
Special Provisions shall prevail.

Immediately following completion of the work permitted herein, Permittee shall fill out and fax the attached Work
Completion Notice to 657-328-6504 to initiate final permit processing.
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ENCROACHMENT PERMIT GENERAL PROVISIONS
TR-0045 (REV 01/2020)

1.

AUTHORITY: The California  Department of
Transportation (“Department’) has authority to issue
encroachment permits under Division1, Chapter 3,
Article 1, Sections 660 through 734 of the Streets and
Highways Code.

REVOCATION: Encroachment permits are revocable on
five (5) business days’ notice unless otherwise stated on
the permit and except as provided by law for public
corporations, franchise holders, and utilities.
Notwithstanding the foregoing, in an emergency situation
as determined by the Department, an encroachment
permit may be revoked immediately. These General
Provisions and any applicable Special Provisions are
subject to modification or abrogation by the Department
at any time. Permittees’ joint use agreements, franchise
rights, reserved rights or any other agreements for
operating purposes in State of California (“State”)
highway right-of-way may be exceptions to this
revocation.

DENIAL FOR NONPAYMENT OF FEES: Failure to pay
encroachment permit fees when due may result in
rejection of future applications and denial of
encroachment permits.

ASSIGNMENT: This encroachment permit allows only
the Permittee or Permittee’s authorized agent to work
within or encroach upon the State Highway System, and
the Permittee may not assign this permit.
ACCEPTANCE OF PROVISIONS: Permittee
understands and agrees to accept and comply with these
General Provisions, the Special Provisions, any and all
terms and/or conditions contained in or incorporated into
the encroachment permit, and all attachments to the
encroachment permit  (collectively “the  Permit
Conditions”), for any encroachment, work, and/or activity
to be performed under this encroachment permit and/or
under color of authority of this encroachment permit.
Permittee understands and agrees the Permit Conditions
are applicable to and enforceable against Permittee as
long as the encroachment remains in, under, or over any
part of the State Highway System.

BEGINNING OF WORK: When traffic is not impacted
(see General Provision Number 35), the Permittee must
notify the Department's representative two (2) business
days before starting permitted work. Permittee must notify
the Department’'s representative if the work is to be
interrupted for a period of five (5) business days or more,
unless otherwise agreed upon. All work must be
performed on weekdays during regular work hours,
excluding holidays, unless otherwise specified in this
encroachment permit.

STANDARDS OF CONSTRUCTION: All work performed
within State highway right-of-way must conform to all
applicable Departmental construction standards including
but not limited to: Standard Specifications, Standard

10.

11.

12.

13.
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Plans, Project Development Procedures Manual,
Highway Design Manual and Special Provisions.

Other than as expressly provided by these General
Provisions, the Special Provisions, the Standard
Specifications, Standard Plans, and other applicable
Departmental standards, nothing in these General
Provisions is intended to give any third party any legal or
equitable right, remedy, or claim with respect to these
General Provisions or any provision herein. These
General Provisions are for the sole and exclusive benefit
of the Permittee and the Department.

Where reference is made in such standards to
“Contractor” and “"Engineer,” these are amended to be
read as “Permittee” and "Department’s representative,”
respectively, for purposes of this encroachment permit.
PLAN CHANGES: Deviations from plans, specifications,
and/or the Permit Conditions as defined in General
Provision Number 5 are not allowed without prior approval
from the Department’s representative.

INSPECTION AND APPROVAL: All work is subject to
monitoring and inspection. Upon completion of work,
Permittee must request a final inspection for acceptance
and approval by the Department. The local public agency
Permittee must not give final construction approval to its
contractor until final acceptance and approval by the
Department is obtained.

PERMIT AT WORKSITE: Permittee must keep the permit
package or a copy thereof at the work site at all times and
must show it upon request to any Department
representative or law enforcement officer. If the permit
package, or a copy thereof, is not kept and made
available at the work site at all times, the work must be
suspended.

CONFLICTING ENCROACHMENTS: Permittee must
yield start of work to ongoing, prior authorized work
adjacent to or within the limits of the Permittee’s project
site. When existing encroachments conflict with
Permittee’s work, the Permittee must bear all cost for
rearrangements (e.g., relocation, alteration, removal,
etc.).

PERMITS FROM OTHER AGENCIES: This
encroachment permit is invalidated if the Permittee has
not obtained all permits necessary and required by law,
including but not limited to permits from the California

Public Utilites Commission (CPUC), California
Occupational Safety and Health Administration
(Cal-OSHA), or any other public agency having

jurisdiction. Permittee warrants all such permits have
been obtained before beginning work under this
encroachment permit.

PEDESTRIAN AND BICYCLIST SAFETY: A safe
minimum continuous passageway of four (4) feet must be
maintained through the work area at existing pedestrian
or bicycle facilities. At no time must pedestrians be
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14.

15.

16.

17.

18.

19.

20.

diverted onto a portion of the street used for vehicular
traffic. At locations where safe alternate passageways
cannot be provided, appropriate signs and barricades
must be installed at the limits of construction and in
advance of the limits of construction at the nearest
crosswalk or intersection to detour pedestrians to facilities
across the street. Attention is directed to Section 7-1.04,
Public Safety, of the Departments Standard
Specifications.

PUBLIC TRAFFIC CONTROL: As required by law, the
Permittee must provide traffic control protection, warning
signs, lights, safety devices, etc., and take all other
measures necessary for the traveling public’s safety.
While providing traffic control, the needs of all road users,
including but not limited to motorists, bicyclists and
pedestrians, including persons with disabilities in
accordance with the Americans with Disabilities Act, must
be an essential part of the work activity.

Lane and/or shoulder closures must comply with the
Department’'s Standard Specifications and Standard
Plans for traffic control systems, and with the applicable
Special Provisions. Where issues are not addressed in
the Standard Specifications, Standard Plans, and/or
Special Provisions, the California Manual on Uniform
Traffic Control Devices (Part 6, Temporary Traffic Control)
must be followed.

MINIMUM INTERFERENCE WITH TRAFFIC: Permittee
must plan and conduct work so as to create the least
possible inconvenience to the traveling public, such that
traffic is not unreasonably delayed.

STORAGE OF EQUIPMENT AND MATERIALS: The
storage of equipment or materials is not allowed within
State highway right-of-way, unless specified within the
Special Provisions of this encroachment permit. If
encroachment permit Special Provisions allow for the
storage of equipment or materials within the State
highway right-of-way, the equipment and material storage
must also comply with Section 7-1.04, Public Safety, of
the Department’s Standard Specifications.

CARE OF DRAINAGE: Permittee must provide alternate
drainage for any work interfering with an existing drainage
facility in compliance with the Department's Standard
Specifications, Standard Plans, and/or as directed by the
Department’s representative.

RESTORATION AND REPAIRS IN STATE HIGHWAY
RIGHT-OF-WAY: Permittee is responsible for restoration
and repair of State highway right-of-way resulting from
permitted work (Streets and Highways Code, section 670
et seq.).

STATE HIGHWAY RIGHT-OF-WAY CLEAN UP: Upon
completion of work, Permittee must remove and dispose
of all scraps, refuse, brush, timber, materials, etc. off the
State highway right-of-way. The aesthetics of the highway
must be as it was before work started or better.

COST OF WORK: Unless stated otherwise in the
encroachment permit or a separate written agreement
with the Department, the Permittee must bear all costs
incurred for work within the State highway right-of-way
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and waives all claims for indemnification or contribution

from the State, the Department, and from the Directors,

officers, and employees of the State and/or the

Department.

ACTUAL COST BILLING: When specified in the permit,

the Department will bill the Permittee actual costs at the

currently set Standard Hourly Rate for encroachment
permits.

AS-BUILT PLANS: When required, Permittee must

submit one (1) set of folded as-built plans within thirty (30)

calendar days after completion and acceptance of work in

compliance with requirements listed as follows:

a) Upon completion of the work provided herein, the
Permittee must submit a paper set of As-Built plans
to the Department's representative.

b) Al changes in the work will be shown on the plans, as
issued with the permit, including changes approved
by Encroachment Permit Rider.

c) The plans are to be prominently stamped or otherwise
noted “AS-BUILT" by the Permittee’s representative
who was responsible for overseeing the work. Any
original plan that was approved with a Department
stamp, or by signature of the Department’s
representative, must be used for producing the As-
Built plans.

d) If construction plans include signing or striping, the
dates of signing or striping removal, relocation, or
installation must be shown on the As-Built plans when
required as a condition of the encroachment permit.
When the construction plans show signing and
striping for staged construction on separate sheets,
the sheet for each stage must show the removal,
relocation, and installation dates of the appropriate
staged striping and signing.

e) As-Built plans must contain the Encroachment Permit
Number, County, Route, and Post Mile on each
sheet.

f) The As-Built Plans must not include a disclaimer
statement of any kind that differs from the obligations
and protections provided by sections 6735 through
6735.6 of the California Business and Professions
Code. Such statements constitute non-compliance
with Encroachment Permit requirements and may
result in the Department retaining Performance
Bonds or deposits until proper plans are submitted.
Failure to comply may also result in denial of future
encroachment permits or a provision requiring a
public agency to supply additional bonding.

PERMITS FOR RECORD PURPOSES ONLY: When

work in the State highway right-of-way is within an area

under a Joint Use Agreement (JUA) or a Consent to

Common Use Agreement (CCUA), a fee exempt

encroachment permit is issued to the Permittee for the

purpose of providing a notice and record of work. The

Permittee’s prior rights must be preserved without the

intention of creating new or different rights or obligations.

“Notice and Record Purposes Only" must be stamped

across the face of the encroachment permit.
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25,

26.

BONDING: The Permittee must file bond(s), in advance,

in the amount(s) set by the Department and using forms

acceptable to the Department. The bonds must name the

Department as obligee. Failure to maintain bond(s) in full

force and effect will result in the Department stopping all

work under this encroachment permit and possibly
revoking other encroachment permit(s). Bonds are not
required of public corporations or privately-owned utilities
unless Permittee failed to comply with the provisions
and/or conditions of a prior encroachment permit. The
surety company is responsible for any latent defects as
provided in California Code of Civil Procedure section

337.15. A local public agency Permittee also must comply

with the following requirements:

a) In recognition that project construction work done on
State property will not be directly funded and paid by
State, for the purpose of protecting stop notice
claimants and the interests of State relative to
successful project completion, the local public agency
Permittee agrees to require the construction
contractor to furnish both a payment and performance
bond in the local public agency’s name with both
bonds complying with the requirements set forth in
Section 3-1.05 Contract Bonds of the Department’s
Standard Specifications before performing any
project construction work.

b) The local public agency Permittee must defend,
indemnify, and hold harmless the State and the
Department, and the Directors, officers, and
employees of the State and/or Department, from all
project construction related claims by contractors,
subcontractors, and suppliers, and from all stop
notice and/or mechanic’s lien claimants. The local
public agency also agrees to remedy, in a timely
manner and to the Department’s satisfaction, any
latent defects occurring as a result of the project
construction work.

FUTURE MOVING OF INSTALLATIONS: Permittee

understands and agrees to relocate a permitted

installation upon notice by the Department. Unless under
prior property right or agreement, the Permittee must
comply with said notice at the Permittee’s sole expense.

ENVIRONMENTAL.:

a) ARCHAEOLOGICAL/HISTORICAL: if any
archaeological or historical resources are identified or
encountered in the work vicinity, the Permittee must
immediately stop work, notify the Department's
representative, retain a qualified archaeologist who
must evaluate the site at Permittee’s expense, and
make recommendations to the Department’s
representative regarding the continuance of work.

b) HAZARDOUS MATERIALS: If any hazardous waste
or materials (such as underground storage tanks,
asbestos pipes, contaminated soil, etc.) are identified
or encountered in the work vicinity, the Permittee
must immediately stop work, notify the Department’s
representative, retain a qualified hazardous
waste/material specialist who must evaluate the site
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at Permittee’s expense, and make recommendations
to the Department’s representative regarding the
continuance of work.
Attention is directed to potential aerially deposited
lead (ADL) presence in unpaved areas along
highways. It is the Permittee’s responsibility to take all
appropriate measures to protect workers in
conformance with California Code of Regulations
Title 8, Section 1532.1, “Lead,” and with Cal-OSHA
Construction Safety Orders, and to ensure roadway
soil management is in compliance with Department of
Toxic Substances Control (DTSC) requirements.
PREVAILING WAGES: Work performed by or under an
encroachment permit may require Permittee’s contractors
and subcontractors to pay appropriate prevailing wages
as set by the California Department of Industrial
Relations. Inquiries or requests for interpretations relative
to enforcement of prevailing wage requirements must be
directed to the California Department of Industrial
Relations.
LIABILITY, DEFENSE, AND INDEMNITY: The Permittee
agrees to indemnify and save harmless the State, the
Department, and the Directors, officers, employees,
agents and/or contractors of the State and/or of the
Department, including but not limited to the Director of
Transportation and the Deputy Directors, from any and all
claims, demands, damages, costs, liability, suits, or
actions of every name, kind, and description, including but
not limited to those brought for or on account of property
damage, invasion of privacy, violation or deprivation of a
right under a state or federal law, environmental damage
or penalty, or injury to or death of any person including
but not limited to members of the public, the Permittee,
persons employed by the Permittee, and/or persons
acting on behalf of the Permittee, arising out of or in
connection with: (a) the issuance and/or use of this
encroachment permit; and/or (b) the encroachment, work,
and/or activity conducted pursuant to this encroachment
permit, or under color of authority of this encroachment
permit but not in full compliance with the Permit
Conditions as defined in General Provision Number 5
(“Unauthorized Work or Activity"); and/or (c) the
installation, placement, design, existence, operation,
and/or maintenance of the encroachment, work, and/or
activity; and/or (d) the failure by the Permittee or anyone
acting on behalf of the Permittee to perform the
Permittee’s obligations under any part of the Permit
Conditions as defined in General Provision Number 5, in
respect to maintenance or any other obligation; and/or (e)
any change to the Department's property or adjacent
property, including but not limited to the features or
conditions of either of them, made by the Permittee or
anyone acting on behalf of the Permittee; and/or (f) a
defect or obstruction related to or caused by the
encroachment, work, and/or activity whether conducted in
compliance with the Permit Conditions as defined in
General Provision Number 5 or constituting Unauthorized
Work or Activity, or from any cause whatsoever. The duty
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of the Permittee to indemnify and save harmless includes
the duties to defend as set forth in Section 2778 of the
Civil Code.

It is the intent of the parties that except as prohibited by
law, the Permittee will defend, indemnify, and hold
harmless as set forth in this General Provision Number 28
regardless of the existence or degree of fault or
negligence, whether active or passive, primary or
secondary, on the part of. the State; the Department; the
Directors, officers, employees, agents and/or contractors
of the State and/or of the Department, including but not
limited to the Director of Transportation and the Deputy
Directors; the Permittee; persons employed by the
Permittee; and/or persons acting on behalf of the
Permittee.

The Permittee waives any and all rights to any type of
expressed or implied indemnity from or against the State,
the Department, and the Directors, officers, employees,
agents, and/or contractors of the State and/or of the
Department, including but not limited to the Director of
Transportation and the Deputy Directors.

The Permittee understands and agrees to comply with the
obligations of Titles Il and Ilf of the Americans with
Disabilities Act in the conduct of the encroachment, work,
and/or activity whether conducted pursuant to this
encroachment permit or constituting Unauthorized Work
or Activity, and further agrees to defend, indemnify, and
save harmless the State, the Department, and the
Directors, officers, employees, agents, and/or contractors
of the State and/or of the Department, including but not
limited to the Director of Transportation and the Deputy
Directors, from any and all claims, demands, damages,
costs, penalties, liability, suits, or actions of every name,
kind, and description arising out of or by virtue of the
Americans with Disabilities Act.

The Permittee understands and agrees the Directors,
officers, employees, agents, and/or contractors of the
State and/or of the Department, incfuding but not limited
to the Director of Transportation and the Deputy Directors,
are not personally responsible for any liability arising from
or by virtue of this encroachment permit.

For the purpose of this General Provision Number 28 and
all paragraphs herein, “contractors of the State and/or of
the Department” includes contractors and their
subcontractors under contract to the State and/or the
Department.

This General Provision Number 28 and all paragraphs
herein take effect immediately upon issuance of this
encroachment permit, and apply before, during, and after
the encroachment, work, and/or activity contemplated
under this encroachment permit, whether such work is in
compliance with the Permit Conditions as defined in
General Provision Number 5 or constitutes Unauthorized
Work or Activity, except as otherwise provided by
California law. The Permittee’s obligations to defend,
indemnify, and save harmless under this General
Provision Number 28 take effect immediately upon
issuance of this encroachment permit and have no
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expiration date, including but not limited to situations in
which this encroachment permit expires or is revoked, the
work or activity performed under this encroachment
permit is accepted or not accepted by the Department, the
encroachment, work, and/or activity is conducted in
compliance with the Permit Conditions as defined in

General Provision Number 5 or constitutes Unauthorized

Work or Activity, and/or no work or activity is undertaken

by the Permittee or by others on the Permittee’s behalf.

NO PRECEDENT ESTABLISHED: This encroachment

permit is issued with the understanding that it does not

establish a precedent.

FEDERAL CIVIL RIGHTS REQUIREMENTS FOR

PUBLIC ACCOMMODATION:

a) As part of the consideration for being issued this
encroachment permit, the Permittee, on behalf of
Permittee and on behalf of Permittee’s personal
representatives, successors in interest, and assigns,
does hereby covenant and agree that:

i) No person on the grounds of race, color, or
national origin may be excluded from participation
in, be denied the benefits of, or be otherwise
subjected to discrimination in the use of said
facilities.

ii) That in connection with the construction of any
improvements on said lands and the furnishings
of services thereon, no discrimination must be
practiced in the selection and retention of first-tier
subcontractors in the selection of second-tier
subcontractors.

iii) That such discrimination must not be practiced
against the public in their access to and use of the
facilities and services provided for public
accommodations (such as eating, sleeping, rest,
recreation), and operation on, over, or under the
space of the State highway right-of-way.

iv) That the Permittee must use the premises in
compliance with all other requirements imposed
pursuant to Title 15, Code of Federal
Regulations, Commerce and Foreign Trade,
Subtitle A. Office of the Secretary of Commerce,
Part 8 (15 C.F.R. Part 8) and as said Regulations
may be amended.

b) That in the event of breach of any of the above
nondiscrimination covenants, the State and the
Department have the right to terminate this
encroachment permit and to re-enter and repossess
said land and the facilities thereon and hold the same
as if said permit had never been made or issued.

MAINTENANCE OF HIGHWAYS: By accepting this

encroachment permit, the Permittee agrees to properly

maintain any encroachment. This assurance requires the

Permittee to provide inspection and repair any damage,

at Permittee’s expense, to State facilities resulting from

the encroachment.

SPECIAL EVENTS: In accordance with subdivision (a) of

Streets and Highways Code section 682.5 and 682.7, the

Department is not responsible for the conduct or
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operation of the permitted activity, and the applicant
agrees to defend, indemnify, and hold harmiess the State,
the Department, and the Directors, officers, employees,
agents, and contractors of the State and/or of the
Department, including but not limited to the Director of
Transportation and the Deputy Directors, from any and all
claims, demands, damages, costs, liability, suits, or
actions of every name, kind and description arising out of
any activity for which this encroachment permit is issued.
The Permittee is required, as a condition of this
encroachment permit, for any event that awards prize
compensation to competitors in gendered categories, for
any participant level that receives prize compensation, to
ensure the prize compensation for each gendered
category is identical at each participant level. (Streets
and Highways Code, section 682.7.)

The Permittee understands and agrees to comply with the
obligations of Titles Il and Il of the Americans with
Disabilities Act in the conduct of the event, and further
agrees to defend, indemnify, and save harmless the State
and the Department, and the Directors, officers, and
employees of the State and/or Department, including but
not limited to the Director of the Department and the
Deputy Directors, from any and all claims, demands,
damages, costs, liability, suits, or actions of every name,
kind and description arising out of or by virtue of the
Americans with Disabilities Act.

PRIVATE USE OF STATE HIGHWAY RIGHT-OF-WAY:
State highway right-of-way must not be used for private
purposes without compensation to the State. The gifting
of public property uses and therefore public funds is
prohibited under the California Constitution, Article XVI,
Section 6.

FIELD WORK REIMBURSEMENT: Permittee must
reimburse the Department for field work performed on
Permittee’s behalf to correct or remedy hazards or
damaged facilities, or to clear refuse, debris, etc. not
attended to by the Permittee.

LANE CLOSURE REQUEST SUBMITTALS AND
NOTIFICATION OF CLOSURES TO THE
DEPARTMENT: Attention is directed to Section 12-
4.02A(3) Submittals, of the Department's Standard
Specifications, for lane closure requests submittals
requirements and schedules. The Permittee must notify
the Department’s representative and the Traffic
Management Center (TMC) before initiating a lane
closure or conducting an activity that may cause a traffic
impact. In emergency situations when the corrective work
or the emergency itself may affect traffic, the
Department's representative and the TMC must be
notified as soon as possible.

SUSPENSION OF TRAFFIC CONTROL OPERATION:
The Permittee, upon notification by the Department’s
representative, must immediately suspend all lane
closure operations and any operation that impedes the
flow of traffic. All costs associated with this suspension
must be borne by the Permittee.
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UNDERGROUND SERVICE ALERT (USA)

NOTIFICATION: Any excavation requires compliance

with the provisions of Government Code section 4216 et.

seq., including but not limited to notice to a regional
notification center, such as Underground Service Alert

(USA). The Permittee must provide notification to the

regional notification center at least forty-eight (48) hours

before performing any excavation work within the State
highway right-of-way.

COMPLIANCE WITH THE AMERICANS WITH

DISABILITIES ACT (ADA): All work within the State

highway right-of-way to construct and/or maintain any

public facilty must be designed, maintained, and
constructed strictly in accordance with ail applicable

Federal Access laws and regulations (including but not

limited to Section 504 of the Rehabilitation Act of 1973,

codified at 29 U.S.C. § 794), California Access laws and

regulations relating to ADA, along with its implementing
regulations, Title 28 of the Code of Federal Regulations

Parts 35 and 36 (28 C.F.R., Ch. |, Part 35, § 35.101 et

seq., and Part 36, § 36.101 et seq.), Title 36 of the Code

of Federal Regulations Part 1191 (36 C.F.R., Ch. XI, Part

1191, § 1119.1 et seq.), Title 49 of the Code of Federal

Regulations Part 37 (49 C.F.R., Ch. A, Part 37, § 37.1 et

seq.), the United States Department of Justice Title Il and

Title Il for the ADA, and California Government Code

section 4450 et seq., which require public facilities be

made accessible to persons with disabilities.

Notwithstanding the requirements of the previous

paragraph, all construction, design, and maintenance of

public facilities must also comply with the Department's

Design Information Bulletin 82, “Pedestrian Accessibility

Guidelines for Highway Projects.”

STORMWATER: The Permittee is responsible for full

compliance with the following:

a) For all projects, the Department's Storm Water
Program and the Department’s National Pollutant
Discharge Elimination System (NPDES) Permit
requirements under Order No. 2012-0011-DWQ,
NPDES No CAS000003; and

b) In addition, for projects disturbing one acre or more
of soil, with the California Construction General
Permit Order No. 2009-0009-DWQ, NPDES No
CAS000002; and

c) In addition, for projects disturbing one acre or more of
soil in the Lahontan Region with Order No. R6T-2016-
0010, NPDES No CAG616002.

d) For all projects, it is the Permittee’s responsibility to
install, inspect, repair, and maintain all facilities and
devices used for water pollution control practices
(Best Management Practices/BMPs) before
performing daily work activities.
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STANDARD ENCROACHMENT PERMIT APPLICATION FOR CALTRANS USE
TR-0100 (REV 12/2018) TRACKI NO. d
Wj — M (—ok7d

This application is not complete until all requirements have been approved. D'ST/CO/R}T%PM O ‘é/’ - ? 3 _ %‘V 2
Permission is requested to encroach on the State Highway right-of-way as follows: SIMPLEX STAMP
1. COUE)TY - 2. ROUTE 3. PQST MILE

ZA/JC}:-. 73 4 7)—%5
4. A ESS OR STREET NAME 5. CITY

GAR STERET Co ST MMESA
6. CROSS STREET (Distance and direction from projetf‘t s_i!g) DATE OF SIMPLEX STAMP
2AKGER STRRAET ~ S 500 rom 72 :

7. WORK TO BE PERFORMED BY W THIS APPLICATION FOR THE CONTRACTOR'S (DOUBLE) PERMIT?
[J APPLICANT _JS&CONTRACTOR 4 No v X ES. If "YES", provide the Parent Permit Number
9. ESTIMATE START DATE 10. ESTIMATED COMPLETION DATE

NeVeméezz | 2019 T Avualy 31, ZoLQ
11. ESTIMATED NUMBER OF WORKING DAYS WITHIN STATE HIGHWAY RIGHT-OF-WAY
3 Lyo ﬂ“uvt‘, 0,4(4 Y

. EST?’ED CO S}' RUCTION COSTS WITHIN STATE HIGHWAY RIGHT-OF-WAY
%4

12

13, AAS THE PROJECT BEEN REVIEWED BY ANOTHER CALTRANS BRANCH?
NO [J YES. If"YES", which branch?

14. FUNDING SOURCE(S)

[] FEDERAL [1] STATE OCAL [ PRIVATE SB 1 (ROAD REPAIR AND ACCOUNTABILITY ACT OF 2017)
15. CALTRANW?%.’JECT CODE (ID) 16. APPLICANTS REFERENCE / UTILITY WORK ORDER NUMBER

131542 STTAAT ZPRUEIRNT S T- 405U JUKY S
17. DESCRIBE WORK TO BE DONE WITHIN STATE HIGHWAY RIGHT-OF-WAY (in 20 lines or less)

Attach 6 complete sets of plans (folded to 8.5" x 11") and any applicable specifications, calcuiations, maps, traffic control plans, etc.
The €y afF Losig mesq wif! < 6/';0%'} He. follo s Cf/»%f( z77¢nwvs/"
/ﬂ?mm /&q’lﬁd’—%ﬂkw v STHIK B/WI Iﬂ/ﬂ«ﬂ; Z// I ﬂ'ﬁ//ﬁ‘@dvf‘ a/c‘

' V4
/‘”/}( /B485 &»wz}&([a:w; ! 2 //ﬁ(m/ Wqu?/ 7728 ¢ Cenrre|,

Reanovi § eqphermauT of Soupl Logps, P5-GRenG, baler L SoaK #25 Sealy
A = pgemevqp .

lgi}a).’r—’ORTION OF STATE HIGHWAY RIGHT-OF-WAY WHERE WORK IS BEING PROPOSED (check all that apply)
A Trafficlane [J Shoulder [ Sidewalk [ Median [J At or near an intersection ] Mobile work

7] Outside of the shoulder, feet from edge of pavement [] Other

18 (b). PROPOSED TRAFFIC CONTROL PLANS AND METHOD

gyafﬁc control needed [] State Standard Plans (T-Sheets) #
Proj

ect specific Traffic Control Plans included [] To be submitted by contractor

ADA Notice For individuals with sensory disabllities, this document is available in afternate formats. For alternate format information, contact the Forms
Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Copyright 2018 California Department of Transportation. All rights reserved.
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STANDARD ENCROACHMENT PERMIT APPLICATION
TR-0100 (REV 12/2018)

19. MAX. DEPTH (in) [MIN. DERTH (in) |[AVG. WIDTH (in) {LENGTH (ft) SUR/FSC TYPE (e.g. Asphalt, concrete, soil, etc.)

EXCAVATION ?/ 4
20. PRoo/l‘J?T BEING TRANSPORTED | CARRIER PIPE 6;/4% "~ |CASING PIPE %
i/ in) faafERIAL MATERIAL

PIPES DIAMETER DIAMETER @n.)
PROPOSED IW}LATION METHOD (e.g. HDD, Bore & Jack, Open Cut, etc.) VOLTAGE / PSIG
; 7V

DO /E PROPé%ED PROJECT INVOLVE THE REPLACEMENT AND/OR ABANDONMENT OF AN EXISTING FACILITY?
NO [J YES. If"YES", provide a description
21. IS CITY, COUNTY OR OTHER PUBLIC AGENCY INVOLVED IN THE APPROVAL OF THIS PROJECT?
YES {(if "YES", check the type of project AND attach the environmental documentation and conditions of approval)
MERCIAL DEVELOPMENT []BUILDING [ GRADING [}(:HER PSLE Ay 8y C*/‘-f W oy
2 TEGORICALLY EXEMPT [] NEGATIVE DECLARATION [] ENVIRONMENTAL IMPACT'REPORT O OTE-,IER
“No (if "NO", ‘check the category below which best descrilqes the project AND answer questions A-K)

[J DRIVEWAY OR ROAD APPROACH, RECONSTRUCTION, [J FENCE ] EROSION CONTROL
MAINTENANCE OR RESURFACING

[J PUBLIC UTILITY MODIFICATION, EXTENSIONS, HOOKUPS O3 MAILBOX [] LANDSCAPING
[J FLAGS, SIGNS, BANNERS, DECORATIONS, PARADES AND CELEBRATIONS [ OTHER

The following questions must be answered when a City, County or other public agency IS NOT involved in the approval of this project.

Your answers to these questions will assist Caltrans staff in identifying any physical, biological, social or economic resources that may be affected
by your proposed project within State Highway right-of-way and to determine which type of environmental studies may be required to approve
your application for an encroachment permit. It is the applicant's responsibility for the production of all required environmental documentation and
supporting studies and in some cases this may be costly and time consuming. If possible, attach photographs of the location of the proposed
project. Answer these questions to the best of your abiity. Provide a description of any "YES" answers (type, name, number, etc.).

A, Will any existing vegetation and/or landscaping within State Highway right-of-way be disturbed?

ﬁ B. Are there waterways (.. river, cregk, pond, natural pool or dry streambed) adjacent to or within the limits of the proposed project?

C. Is the proposed project located within five miles of the coast line?

D. Will the proposed project generate construction noise levels greater than 86 decibels (dBA) (e.g. Jack-hammering, pile driving)?

E. Will the proposed project incorporate fand from a public park, recreation area or wildlife refuge open fo the public?

'F. Are there any recreational trails or paths within the limits of the proposed project?

G. Will the proposed project impact any structures, buildings, rail fines or bridges within State Highway right-of-way?

H. Will the proposed project impact access to any businesses or residences?

1. Will the proposed project impact any existing public utilities or public services?

J. Will the proposed project impact any existing pedestrian facilities, such as sidewalks, crosswalks or overcrossings?

\ J K. Will new lighting be constructed within or adjacent to State Highway right-of-way?

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
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STANDARD ENCROACHMENT PERMIT APPLICATION

TR-0100 (REV 12/2018) Tmf%ﬁ'ﬁ’; /ﬂ C = 0 é))'ﬁ

22. Will the proposed project cause a substantial change in the significance of a historical resource Mr older),

or cultural resource? ' O YES O (if"YES", provide a description)
e
23. Will the proposed project be on an existing State Highway or street where the activity involves rem of a scenic resource? (e.g. A
significant tree or stand of trees, a rock outcropping or a historic building) [JYES NO (if "YES", provide a description)

24. 1s work being done on the applicant’s property in addition to State Highway right-of- way? lj/YES [ NO
; (If "YES", attach-.6Tomplete sets of site and grading plans)
25. Will the proposed project require the disturbance of soil? O YES IE/NO
If"YES", estimate the area of disturbed soil within Staté Highway right-of-way in acres:
and estimate the area of disturbed soil outside State Highway right-of-way in acres: /

i
26. Will the proposed project require dewatering? JYes [B/NO
If"YES", estimate Total galions AND gallons/month. (Total gallons) AND (galtons/month)
SOURCE*: [J STORMWATER [] NON-STORMWATER
(*See CWS SWMP for definition of non-storm water discharge: hilp //www dol ca.govienvisiomwaler/)
27. Howill any storm water or ground water be disposed?
Storm Drain System [] Combined Sewer / Stormwater System [] Stormwater Retention Basin [] N/A
1 Other (explain)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

STANDARD ENCROACHMENT PERMIT APPLICATION
TR-0100 (REV 12/2018)

Page 4 of 4

TRACKING NO. /V %C_ 000 j g

The applicant’s submission of this application to the Califomia Department of Transportation constitutes the applicant's agreement and
representation that the work or other activity contemplated by the encroachment pemmit application shall comply with all applicable standards,
specifications, policies, requirements, conditions, and regulations of the California Department of Transportation, and the applicant understands
the application may be denied if there is non-compliance with any of the above. An exception process exists and may result in approval of a
non-compliant encroachment, in the discretion of the California Department of Transportation, but the exception process may require additional
time to complete. The applicant understands and agrees all work or other activity contemplated by the encroachment permit application is
subject to inspection and oversight by the California Department of Transportation. The applicant understands and agrees encroachment permit
- fees must still be paid if an application is withdrawn or denied. The applicant understands a denial may be appealed, in accordance with
Califomia Streets and Highways Code, Section 671.5, and the related regulations found in California Code of Regulations, Title 21, Division 2,
Chapter 8, Article 2.

- The applicant understands and agrees that immediately upon issuance of the encroachment permit the applicant is bound by, subject to, and
must comply with the "Encroachment Permit General Provisions" (TR-0045), "Stormwater Spacial Provisions" (TR-0400) and any other
applicable Special Provisions and Conditions of the encroachment permit. The "Encroachment Permit General Provisions" (TR-0045), and the
Stormwater Special Provisions (TR-0400) are available at: hitip /iwww dot.ca.govitrafficops/ep/docs/Append_K_(WEB).odf. If a paper copy is
needed of the "Encroachment Permit General Provisions" (TR-0045) and/or "Stormwater Special Provisions"” (TR-0400), please contact the
District Office of Encroachment Permits. Their contact information is available at: hitp /www.dot.ca.govirafiicops/ep/docs/
Appendix_G_(WEB]pdf. The "Encroachment Permit General Provisions" (TR-0045) and any other applicable Special Provisions and
Conditions will be provided as part of the encroachment permit. Information about Stormwater requirements is available at the Intemet address:
h@Mdo' ca goviha/construc/stomwaters,

The applicant understands an encroachment permit may be denied, revoked, and/or a bond may be required, for non-payment of prior or
present encroachment permit fees. An encroachment permit is not a property right and does not transfer with the property to a new owner.
Each of the persons purporting to execute this application on behalf of the applicant and/or on behalf of the applicant's authorized agent or
engineer represents and warrants such person has full and complete legal authority to do so and to thereby bind applicant to the terms and
conditions herein and to the terms and/or conditions of the encroachment permit. Applicant understands and agrees this application may be
executed in one or more counterparts, each of which shall be deemed an original, but all of which together shall constitute one and the same
instrument. Executed copies of this application and/or its counterparts may be reproduced and/or exchanged by copy machine, mailing,
facsimile, or electronic means (such as e-mail), and such copies shall be deemed to be effective as originals.

28. NIZME OF APP?CAN (Prggct or Propel A Owner or Organization)

ADDRESS OF APPLICANT (Include City, State and Zip Code)

7 Ve , <y a” ST

WeSA, (4 '72523

E-MAILA DRESS PHONE NUMBER NUMBER
<« 24 me.rra@&“ﬂ misa. g0V | (i 4G54 -529 | Lrid] 2o S028
29, NAME OF AUTHORIZED AGENT / ENuiNEEK [IS ALETTER OF
{ "LetterofAuthonzatlon is required if different from #28) IAUTHORIZATION ATTACHED?
Teue YES [J NO
RESS O%MZE ENT / ENGINEER (Incjude City, State and Zip Code)
1Y 1 v AR Sl e o oy R
-MAIL ADDKESS PHONE NUMBER / FAX NUMBER
Caovpmen @ l*‘W.&f-W b S0~ 2/ 8-r L& M/
30. NAME OF BILLING CONTACT (Same as #2§ P8~ Same as #29 []) i
BILLING ADDRESS WHERE INVOICE(S) IS / ARE TO BE MAILED (Include City, State and Zip Code)
E-MAIL ADDRESS PHONE NUMBER FAX NUMBER

*1 hereby certify under-penalty of perjury under the laws of the State of California that the information in this application and any document

ith or in support of this application are true and commect to the best of my knowledge and belief, and that copies of any documents
th or in support of this application are true and correct copies of unaltered original documents. 1 further understand that if | have
atlon that is false, intentionally moomplete or misleading | may be charged with a crime and subjected to fine or imprisonment,

[ RTET mpvtrzl

T

34. DATE 4/!0/!‘1

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For altemate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
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SECTION “G”

APPENDIX “D”
CITY “AS-BUILT” DRAWINGS
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EXHIBIT C

ADDENDA



P.O. BOX 12000 77 FAIR DRIVE CALIFORNIA 926281200

FROM THE DEPARTMENT OF PUBLIC SERVICES/ENGINEERING DIVISION

DATE: July 9, 2020
TO: ALL PROSPECTIVE BIDDERS
SUBJECT: BID ADDENDUM NO. 2 -

BEAR STREET IMPROVEMENT PROJECT (1-405 TO BAKER ST.)
CITY PROJECT NO. 20-14

Please forward this addendum to the appropriate individual as soon as possible. To assist our office
in confirming the delivery of this addendum, please sign acknowledging receipt herein and e-mail a
copy of this sheet to seung.yang@costamesaca.gov. A COPY WILL NOT BE SENT BY MAIL.

Received by:

Company:

All bidders shall register with CIPList.com in order to retrieve addenda. It is the responsibility of each
prospective bidder to check CIPList.com on a DAILY basis through the close of bids for any applicable
addenda or updates.

This addendum, effective on this date, addresses the following items:

e On Sheet “P-1," in the second paragraph, the words “THIRTY (30) WORKING DAYS"
shall be changed to “FIFTY (50) WORKING DAYS."

e The remainder of the Bid Contract Documents and Specifications shall remain
unchanged.

This Bid Addendum No. 2 must be acknowledged by signing on page “P-4" of the Bid Contract
Documents and Specifications.

The contents of this bid addendum shall have precedence over all related provisions within the
contract documents. |t is the intent of the City of Costa Mesa to clarify the above-referenced
items to all bidders. Should it be necessary to request clarification on these matters, please
send your request via e-mail at seung.yang@costamesaca.qov.

Please acknowledge receipt of all addenda (BOTH Bid Addendums No. 1 and No. 2) by
signing on page “P-4" of the proposal within the bid contract documents.

Sincerely,

A

Seung Yang
Principal Civil Engineer

Page 1 of 1




P.O. BOX 12000 77 FAIR DRIVE CALIFORNIA 926281200

FROM THE DEPARTMENT OF PUBLIC SERVICES/ENGINEERING DIVISION

DATE: July 17, 2020
TO: ALL PROSPECTIVE BIDDERS
SUBJECT: BID ADDENDUM NO. 3 -

BEAR STREET IMPROVEMENT PROJECT (1-405 TO BAKER ST.)
CITY PROJECT NO. 20-14

Please forward this addendum to the appropriate individual as soon as possible. To assist our office
in confirming the delivery of this addendum, please sign acknowledging receipt herein and e-mail a
copy of this sheet to seung.yang@costamesaca.gov. A COPY WILL NOT BE SENT BY MAIL.

Received by:

Company:

All bidders shall register with CIPList.com in order to retrieve addenda. It is the responsibility of each
prospective bidder to check CIPList.com on a DAILY basis through the close of bids for any applicable
addenda or updates.

This addendum, effective on this date, addresses the following items:

e Attached herein and replace in its entirety, Sheet No’s. 15 and 16 of the street and
traffic improvement plans titled “CITY OF COSTA MESA ROAD REHABILITATION
PROJECT BAKER STREET IMPROVEMENTS - |-405 TO BAKER STREET CAPITAL
IMPROVEMENT PROJECT NO. 20-14.”

e On Sheet “GP-1" in the NOTICE TO BIDDERS, PROPOSAL, CONTRACT, AND
SPECIAL PROVISIONS in SECTION D — GENERAL PROVISIONS in subsection 1-2
GENERAL, the second (2nd) paragraph shall be replaced in its entirety with the
following:

Where specified in these specifications, the latest edition of the
California Building Code, based on the latest edition of the International
Building Code, the latest edition of the "Standard Specifications and
Standard Plans of the State of California, Department of Transportation,
Division of Highways,” "Standard Plans of the Orange County
Environmental Management Agency," and "Los Angeles County Flood
Control District, Design Manual, Standard Drawings" shall apply or
unless otherwise noted in these specifications.

Page 1 of 1




Bid Addendum NO.Eg(HIBIT C - ADDENDA (BID ADDENDUM NOQOS. 2 AND 3)
Project and Specifications No. 20-14

e On Sheet "SP-40" in the NOTICE TO BIDDERS, PROPOSAL, CONTRACT, AND
SPECIAL PROVISIONS in SECTION E — SPECIAL PROVISIONS and in PART 7
STREET LIGHTING AND TRAFFIC SIGNAL SYSTEMS in subsection 701-17
TRAFFIC SIGNAL CONSTRUCTION, this subsection / paragraph shall be replaced in
its entirety with the following:

Sections 86 and 87 of the 2070 Standard Specifications and Standard
Plan of the State of California, Department of Transportation (Caltrans),
Division of Highways, shall apply to ali construction materials, methods,
and payment, except as stated herein for Traffic Signal Construction.
The Contractor shall visit the site during the bidding phase to estimate
the quantities for replacement of existing systems as specified.
Contractor shall also obtain existing record drawings for further
verification of striping layout, which is also covered under Section 314-1
of these Special Provisions. Any changes or deviations between the
plans and field markings shall be at the engineers’ discretion at no
additional expense.

e The remainder of the Bid Contract Documents and Specifications shall remain
unchanged.

This Bid Addendum No. 3 must be acknowledged by signing on page “P-4" of the Bid Contract
Documents and Specifications.

The contents of this bid addendum shall have precedence over all related provisions within the
contract documents. It is the intent of the City of Costa Mesa to clarify the above-referenced
items to all bidders. Should it be necessary to request clarification on these matters, please
send your request via e-mail at seung.yang@costamesaca.gov.

Please acknowledge receipt of ALL three (3) addenda (Bid Addendums No. 1, No. 2 and No.
3) by signing on page “P-4" of the proposal within the bid contract documents.

Sincerely,

A g

Seung Yang
Principal Civil Engineer

Page 2 of 2
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EXHIBIT D

BONDS



Premium is for contract term and is subject
EXHIBIT D - BONDS to adjustment based on final contract price

Executed in: 3 Counterparts

Bond Number 7664016

FAITHFUL PERFORMANCE BOND
PUBLIC WORK

(The premium charge on this bond is § 2,598.00 , being at
therate of §_3.95 per thousand of the contract price)
KNOW ALL MEN BY TBESE PRESENTS:

THAT, WHEREAS the CITY OF COSTA MESA, 77 Fair Drive, Costa Mesa, California 92626, has

entered inta 3 contract dated 220, which is hereby incorporated by refereoce
herein, with All American Asphalt

hereinafter designated as the “Principal,” for the work deseribed as {ollows:
Bear Street Improvement Project (I-405 to Baker Street) City Project No. 20-14

; and
WHEREAS, said Principal is required by the terms of said contract to fumish a bond for the
faithful performance of said contract.
NOW, THEREFORE, We the Principal, and Fidelity and Deposit Company of Maryland

a corparation organized and existing under the laws of the State of lllinois

and duly authorized to transact business under the laws of the State of California, as Surety, are held and

firmly bound unto the CITY OF COSTA MESA in the penal sum of Six Hundred Fitty Seven Thousand Seven Hundred
Seventy Seven and 001100 Dollars (S 657,777.00 ), lawful money of the United Statex, for the payment of

which sum well and wuly to be made, we bind ourselves, owr heirs, executors. administrators, and

successors, joindy and severally, firmly by these presents.

The Condition Of This Obligation Is Suck, Tha, if the above bounden Principal, his or its heirs,
exccutors, administrators. successors or assigns, shall in al) things stand to and abide by, and well and
truly keep and perform the covenants, conditions and agreements in the said contract and any zlteration
thereaf made as therein pravided, or his or their part, 10 be kept and performed at the time and in the
raanner therein specified, and in all respects sccording to their wue intent and meaning, and shall
indemnify and save hasmless the CITY OF COSTA MESA, its officers and agents, as therein stipulated,
then this obligation shall become rull and void; otherwise it shall be and remain in full force and virtue.

And the said Surety, for value received, hereby stipulates and agrees that ao change, extension of
time, alteration or addition 10 the terms of the contract or to the work 10 be performed thereunder or the
specifications accompanying the same shall in any wise afTect its obiigations on this bond, and it does
hereby waive notice of any such change, extension of time, alteration or addition to the terms of the
cantract o the work or to the specifications.

IN WITNESS WHEREOF. We have hereunto set our hands and seals this 11t
day of _August .2020 .

All American AsphaJlt_

Fidelity ang ée.zsit Coép'acn'ﬁf Maryland
City of Costa Mesa Form - Public Work 2/00 % o
j yrkin, Attorney-in-Fact




CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

EXHIBIT D - BONDS

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached. and not the truthfulness. accuracv. or validity of that document,

State of California

County of Riverside

On August 20, 2020

before me, Kenona Nazari, Notary Public ,

Date

personally appeared

Here Insert name and Tile of tha Officar

Edward J. Carlson

Name(s}ef Signer(s}—

KENONA NAZAR!
Notary Public - California
Riverside County
Commlssion # 2318601

Place Notary Seal Abave

OPTIONAL

who proved to me on the basis of satisfactory evidence to be the
person(s) whose name(s) is/are subscribed to the within instrument
and acknowledged to me that he/shefhey executed the same in
histeritheir authorized capacity(ies), and that by his/herktheir
signature(s) on the instrument the person(s), or the entity upon behalf
of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of
California that the forgoing paragraph is true and correct.

WITNESS my hapd and official seal.

Signature of Notary Pub)

Though the information below is not required by law, it may prove valuable to person relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document

Faithful Performance Bond - Costa Mesa

Document Date:

August 11. 2020

Signer(s) Other Than Named Above:

Number of Pages: 4

William Syrkin, Attorney-in-Fact

Capacity(iee) Claimed by Signer(s)

Signer's Name:

Edward J. Carison

o Individual
X Corporate Officer — Title(s):

Vice President

Signer's Name: /

o Individual

o Corporate Officer / Title(s):

o Partner | o Limited o General

FAGHT THUMBPRINT

o Attomey in Fact
o Trustee
o Other:

Signer is Representing:
All American Asphalt

OF StGHER

Top of thumb hera

o Partner . o Limjfed o General

FIGHT THUMBPRINT

OF SIGNER
Top of thumb here

o Attorney in Fa
o Trustee
o Other:

Signer is Representing:




EXHIBIT D - BONDS

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

R R N S N A O R O PR B 237 ST MR

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of Orange )
On 08/11/2020 before me, Liliana Gomez, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared William Syrkin

Namefsj.of Signerfs)

who proved to me on the basis of satisfactory evidence to be the person{s} whose name(s). is/axe
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/het/their signature(d).on the instrument the person(s),
or the entity upon behalf of which the person(s} acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
i S is true and correct.

1 £ WITNESS my hand and official seal.

L, - ﬁ Signature WM&) /éa/)m/

Signature of Idotary Public ¢

Place Notary Seal Above

OPTIONAL
Though this section is optional, complsting this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document: Performance Bond No. 7664016  Document Date: 08/11/2020

Number of Pages: One (1) Signer(s) Other Than Named Above: All American Asphalt
Capacity(ies) Claimed by Signer(s)

Signer's Name: William Syrkin Signer’s Name:

1 Corporate Officer — Title(s): 0 Corporate Officer — Title(s):

[J Partner — [ Limited O General O Partner — O Limited [ General

[ Individual 2 Attorney in Fact O Individual 0O Attorney in Fact

O Trustee [J Guardian or Conservator (O Trustee {J Guardian or Conservator
[ Other: ) O Other:

Signer Is Representing: Signer Is Representing:

Fidelity and Deposit Company of Maryland

S/L0 S ~ 3%

7)

202G

item #5907

R
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EXHIBIT D - BONDS

EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President
may, by written instrument under the attested corporatc seal, appoint attomeys-in-fact with authority to exccute bonds, policies,
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such
attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any
time."

CERTIFICATE

I, the undersigned, Vice President, of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the
foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of
the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such
facsimile signature and seal shall be valid and binding on the Company.”

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of
May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a
meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature
of any Vice-President, Secretary, or Assistant Secrctary of the Company, whether made heretofore or hereafter, wherever appearing upon a
certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect
as though manually affixed.

IN TESTIMONY WHEREOF, 1 have hereunto subscribed my name and affixed the corporate seals of the said Companies,
this 11th day of Auguat . 2020
D W\
*’ @)
€

T [ Hege—

By: Brian M. Hodges
Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION
OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT
INFORMATION TO:

Zurich Surety Claims
1299 Zurich Way
Schaumburg, IL 60196-1056
www.reportsfclaims@zuric
800-626-4577




EXHIBIT D - BONDS

PRF7664016

Bond Number
City of Costa Mesa

Obligee

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Lllinois (herein collectively called the "Companies"), by
Robert D. Murray, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companics, which are
set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute,
and appoint William Syrkin . its true and lawful agent
and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all bonds and
undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as
fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the
ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL
AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the
FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREQF, the said Vice-President has hereunto subscribed his/er names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONJAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 1th  day of August . A.D. 2020

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: Robert D. Murray
Vice President

,@mmo C (d/mu h

By: Dawn E. Brown
Secretary

State of Maryland
County of Baltimore

On this 11th _ day of August , AD. 2020 before the subscriber, a Notary Public of the State of Maryland, duly
commissioned and qualified, Robert D, Murray, Vice President and Dawn E. Brown, Secretary of the Companies, to me personally known to be the
individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworm,
deposeth and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of
said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the autharity and
direction of the said Corporations

TN TESTIMONY WHEREQF, 1 have hereunto set my hand and affixed my Official Seal the day and year first above written.

s,
&l q’;,
«“gﬁp"‘m, .; > "ta'ml—abw
'i_.n - Ry s;.;’
A Constance A. Dunn, Notary Public

Y A& S
K h-,',f;(‘: W

My Commission Expires; July 9, 2023



EXHIBIT D - BONDS

No. 24794

STATE OF CALIFORNIA
DEPARTMENT OF INSURANCE

SAN FRANCISCO

Amended

Certificate of Authority

THIS IS TO CERTIFY thar, pursuant to the Insurance Code of the State of California,
Fidelity and Deposit Company of Maryland

of llinois, organized under the laws of Hlinois, subject 1o its Articles of Incorporation or other fundamental
organizational documents, is hereby authorized to transact within this State, subject to all provisions of this

Certificate, the following classes of Insurance:

Fire, Marine, Surety, Plate Glass, Liability, Workers' Compensation,
Boiler and Machinery, Burglary, Credit, Sprinkler, Team and Vehicle,

Automobile, Aircraft and Miscellaneous

as such classes are now or may hereafier be defined in the Insurance Laws of the State of California.
THIS CERTIFICATE is expressly conditioned upon the holder hereof now and hereaficr being in

Jull compliance with all, and not in violation of any, of the applicable laws and lawful requirements made

under authority of the laws of the State of California as long as such laws or requirements are in effect and

applicable, and as such laws and requirements now are, or inay hereafter be changed or amended.

IN WITNESS WHEREOF, effective as of the 12 day of March,
2019, I have set my hand and caused my official seal to be affixed this
12" day of March, 2019.

Ricardo Lara
Insurance Commigsioner

Y el w’--d—.@

By Valerie Sarfaty

for Catalina Hayes-Bautista
Insurance Chief Deputy

NOTICE:

Qualification with the Secretary of State must be accomplished as required by the California Corporations Code promptly afier
issuance of this Certificate of Autherity. Failure to do so will be a violation of Insurance Code section 701 and will be grounds for
revoking this Certificate of Authority pursuant 1o the covenants made in the application therefor and the conditions contrined
herein.



Premium is included in the performance bonc

EXHIBIT D - BONDS Executed in: 3 Counterparts

Bond Number 7664016

LABOR AND MATERIAL BOND TO ACCOMPANY CONTRACT
PUBLIC WORK

KNOW ALL MEN BY THESE PRESENTS:

THAT, WHEREAS the CITY OF COSTA MESA, 77 Fair Drive, Costa Mesa, California 92626, has awarded
to All American Asphalt

hereinafter designated as the “Contractor,” a contract which is hereby incarporared by reference hesein, for the
work described as follows; Bear Street Improvement Project (1405 to Baker Street) City Project No. 20-14

. and
WHEREAS, said Contractor is required by the provisions of Chapter 7, Division 3, Tite 15, Sections
3247-3248, Civit Code to fumnish a bond in connection with said contract, as hereinafier set forth.
NOW, THEREFORE, We All Amenican Asphalt ey

=y

the undersigned Contractor, as Principal, and Fidelity and Deposit Company of Maryland

a corporation organized and existing under the laws of the Suate of IHfinois

and duly authorized to transact business under the laws of the State of Califomia, as Surety, are held and firmly
bound unto the CITY OF COSTA MESA in the penal sum of Six Hundred Fifty Seven Thousand Seven Hundred

seventy sevensno0anoo  Dollars ($ _657,777.00 ), said sum being not less than one-half of the estimated
amount payable by the said CITY OF COSTA MESA under the terms of the cantract, for which payment well
and truly to be made, we bind ourselves, our heirs, executors and administrators, successors and assigns,
jointly and severally, firmly by these presents.

The Condition Of This Obligation Is Such, That, if said Contractor, his or it heirs, CXecutoTs,
administrators, successors Of assigns, or sub-contractors, shafl fail to pay for any materials, provisions,
provender or other supplies or reams, impiements or machinery used in. upon, for or about the performance of
the wark contracted to be done, or for any work or labor therzon of any kind, or for amounts due under the
Unemployment insurance Code withrespect to such work or labor performed under the above contract, or for
any amounts required (o be deducted, withheld, and paid over to the Employment Developrent Department
from the wages of employees of the Contractor and sub-contractors pursuant o Section 13020 of the
Unemployment Insurance Code with respect to such work and labor, the surety or sureties herein will pay for
the same in an amount not exceeding the sum specified in this bond, otherwise the above obligation shall be
void. [n case suit is brought upon this bond, the said Surety wiil pay a reasonable antorney”s fee o be fixed by
the court  This band shall inure to the benefit of any and all persons, companies and corparations entitled 10
file claims under Section 181 of the Civil Code, 5o as to give a right of actien to them or theit assigns in any
suit brought upon this bond. And the said Surety, for value received, hercby stipulates and agrees that no
change, extension of time, aiteration or addition to the terms of the contract or 1o the work to be performed
thereunder or the specifications accompanying the same shall in any wise affect its obligations on this bond,
and it does hereby waive notice of any such change, extension of time, alteration ac addition to the tenmns of
the contract ot to the work or 1o the specifications.

N WITNESS WHEREOF, We have hareunto set our hands and seals this _11th day of
August ,2020,

All American Asphalt
o
/../é-/

AT 0 T g

City of Costa Mesa Form - Public Work 2400
William Syrkif 8y-in-Fact




EXHIBIT D - BONDS

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached. and not the truthfulness. aceuracv. or validitv of that document.

State of California

County of Riverside

On August 20, 2020 before me, Kenona Nazari, Notary Public .
Date Here Insert name and Title of the Officer

personally appeared Edward J. Carlson

Nameis? of Signggisy

- ’

who proved to me on the basis of satisfactory evidence to be the
person(s) whose name(s) is/are subscribed to the within instrument
and acknowledged to me that he/shedhey executed the same in
his/heritheir authorized capacity(ies), and that by his/heritheir
signature(s) on the instrument the person(s), or the entity upon behaif
of which the person(s) acted, executed the instrument.
KENONA NAZAR!
Notary Public - California | certify under PENALTY OF PERJURY under the laws of the State of

Riverside County £ i i H
Commisslon # 2318601 & California that the forgoing paragraph is true and correct.

My Comm, Expires Jan 10, 2024

WITNESS my and official seal.

Signature

Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to person relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document Labor and Material Bond - Costa Mesa

Document Date: August 11, 2020 Number of Pages: 4

Signer(g) Other Than Named Above: William Syrkin, Attorney-in-Fact

Capacity(ies) Claimed by Signer(e)
Signer's Name: Edward J. Carlson Signer's Name: y

o Individual o Individual

X Corporate Officer — Title(s): Vice President o Corporate Officer — Titl
o Partner © o Limited o General

o Partner | o Limited RIGHT THUMBPEIAT

RIGH T IHUMEBRRINT

o Attomey in Fact OF SIGNER o Attorney in Fact OF SIGNER
Top of thumb here

o Trustee Top ofthumb here o Trustee ’

o Other: o Other:

Signer is Representing:

All American Asphalt

Signer is Representing:




EXHIBIT D - BONDS

CALIFORN
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IA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 118
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A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of Orange )
On 08/11/2020 before me, Liliana Gomez, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared William Syrkin

Namefs).of Signerfs}

who proved to me on the basis of satisfactory evidence to be the person(s} whose name(®) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/hey/their authorized capacity{les), and that by his/heutheir signaturels).on the instrument the person(sh
or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

P s Bbarsd o

Signature of Notery Public

Place Notary Seal Above

OPTIONAL
Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document: Payment Bond No. 7664016 Document Date: 08/11/2020

Number of Pages: One(1)_ Signer(s) Other Than Named Above; All American Asphalt
Capacity(ies) Claimed by Signer(s)

Signer's Name: _William Syrkin Signer's Name:

[l Corporate Officer — Title(s): [ Corporate Officer — Title(s):

[l Partner — O Limited [ General (J Partner — O Limited [ General

O Individual (e Attorney in Fact J Individual O Attorney in Fact

(O Trustee (0 Guardian or Conservator O Trustee [J Guardian or Conservator
7 Other: [0 Other:

Signer Is Representing: Signer Is Representing:

Fidelity and Deposit Company of Maryland B

5 O IO

L TL IS AN PN N A AN AT =LA

014 National Notary Association » www.NationalNotary.org - 1-800-US NOTARY (1-800-876-6827) Item #5307



EXHIBIT D - BONDS

EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President
may, by written instrument under the attested corporate scal, appoint attomneys-in-fact with authority to execute bonds, policies,
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such
attyrney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any

time."
CERTIFICATE

I. the undersigned, Vice President, of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the
foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of
the By-Laws of the Companies is still in force.

This Power of Attorney and Centificate may be signed by facsimile under and by authority of the following resolution of the. Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such
facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the Sth day of
May, 1994, and the following resolution of the Board of Diréctors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a
meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced scal of the company and facsimile or mechanically reproduced signature
of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a
certified copy of any power of attomney issued by the Company, shall be valid and binding upon the Company with the same force and effect
as though manually affixed.

IN TESTIMONY WHEREOF, | have hereunto subscribed my name and affixed the corporate seals of the said Companies,

this 11th day of August , 2020
> '%"

T DY Hedgo——

By: Brian M. Hodges
Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION
OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT
INFORMATION TO:

Zurich Surety Claims
1299 Zurich Way
Schaumburg, IL 60196-1056

www.reportsfelaims@zurichna.com
800-626-4577



EXHIBIT D - BONDS

PRF76840168

Bond Number
City of Cosla Mese

Obligee

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Illinois (herein collectively called the “"Companies"), by
Robert D. Murray, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are
set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute,
and appoint Wiliam Syrkin s its true and lawful agent
and Attorney-in-Fact, to make, execute, seal and dcliver, for, and on its behalf as surety, and as its act and deed: any and all bonds and
undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as
fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the
ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONTAL
AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the
FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREQF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 11t day of August ,AD. 200

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: Robert D, Murray
Vice President

@mmp ,é L{jwch._—

By: Dawn E. Brown
Secretary

State of Maryland
County of Baltimore

On this 11th __ day of August . A.D. 2020 beforc the subscriber, a Notary Public of the State of Maryland, duly
commissioned and qualified, Robert D, Murray, Vice President and Dawn E. Brown, Secretary of the Companies, to me personally known to be the
individuals and officers described in and who exccuted the preceding instrument, and acknowledged the execution of same, and being by me duly sworm,
deposeth and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of
said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and
direction of the said Corporations.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed my Official Seal the day and year first above written.

r 1,
Nl
gizﬁj‘,.?i"{y ' Q'VM_ A L3/

Constance A. Dunn, Notary Public
My Commission Expires: July 9, 2023

2,
“, VINTIRE
7
ll"'“ ‘g\\
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No. 2479-4

STATE OF CALIFORNIA
DEPARTMENT OF INSURANCE

SAN FRANCISCO

Amended

Certificate of Authority

THIS IS TO CERTIFY that, pursuant to the Insurance Code of the State of Californiu,
Fidelity and Deposit Company of Maryland

of Illinois, organized under the laws of Illinois, subject ta its Articles of Incorporation or other fundamental
organizational documents, is hereby authorized to transact within this State, subject to all provisions of this

Certificate, the following classes of insurance:

Fire, Marine, Surety, Plate Glass, Liability, Workers’ Compensation,
Boiler and Machinery, Burglary, Credit, Sprinkler, Team and Vehicle,

Automobile, Aircraft and Miscellnneous

as such classes are now or may hereafier be defined in the Insurance Laws of the State of California.
THIS CERTIFICATE is expressly conditioned upon the holder hereof now and hereafler being in

Jull compliance with all, and not in violation of any, of the applicable laws and lawfil requirements made

under authority of the laws of the State of California as long as such laws or requirements are in effect and

applicable, and as such laws and requirements now are, or may hereafter be changed or amended.

IN WITNESS WHEREOF, effective as of the 12” day of March,
2019, I have set my hand and caused my official seal to be affixed this
12" day of March, 2019,

Ricardo Lara

Insurance Commissioner

Vel bagy

By Valerie Sarfaty

for Catalina Hayes-Bautista
Insurance Chief Deputy

NOTICE:

Qualification with the Secretary of State must be accomplished as required by the Califomia Corporations Code promptly after
issuance of this Certificate of Authority. Failure to do so will be a violation of Insurance Code section 701 and will be grounds for
revoking this Certificate of Authority pursuant to the covenants made in the application therefor and the conditions contained
herein



EXHIBIT E

DRUG-FREE WORKPLACE POLICY



EXHIBIT E - DRUG-FREE WORKPLACE POLICY

CITY OF COSTA MESA, CALIFORNIA

COUNCIL POLICY

SUBJECT POLICY EFFECTIVE PAGE
NUMBER | DATE
DRUG-FREE WORKPLACE 100-5 8-8-89 10f3
BACKGROUND

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation
enacted November 18, 1988, contractors and grantees of Federal funds must certify that they will
provide drug-free workplaces. At the present time, the City of Costa Mesa, as a sub-grantee of
Federal funds under a variety of programs, is required to abide by this Act. The City Council has
expressed its support of the national effort to eradicate drug abuse through the creation of a
Substance Abuse Committee, institution of a City-wide D.A.R.E. program in all local schools and
other activities in support of a drug-free community. This policy is intended to extend that effort
to contractors and grantees of the City of Costa Mesa in the elimination of dangerous drugs in the
workplace.

PURPOSE

It is the purpose of this Policy to:
1. Clearly state the City of Costa Mesa’s commitment to a drug-free society.

2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving
funds from the City of Costa Mesa share the commitment to a drug-free workplace.

POLICY

The City Manager, under direction by the City Council, shall take the necessary steps to see that
the following provisions are included in all contracts and agreements entered into by the City of
Costa Mesa involving the disbursement of funds.

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by:

A. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance is prohibited in
Contractor's and/or sub-grantee’s workplace, specifically the job site or location
included in this contract, and specifying the actions that will be taken against the
employees for violation of such prohibition;

B. Establishing a Drug-Free Awareness Program to inform employees about:
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SUBJECT
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1. The dangers of drug abuse in the workplace;
2. Contractor's and/or sub-grantee’s policy of maintaining a drug-free workplace;

3. Any available drug counseling, rehabilitation and employee assistance programs;
and

4. The penalties that may be imposed upon employees for drug abuse violations
occurring in the workplace;

Making it a requirement that each employee to be engaged in the performance of the
contract be given a copy of the statement required by subparagraph A;

. Notifying the employee in the statement required by subparagraph 1 A that, as a

condition of employment under the contract, the employee will:
1. Abide by the terms of the statement; and

2. Notify the employer of any criminal drug statute conviction for a violation occurring
in the workplace no later than five (5) days after such conviction;

. Notifying the City of Costa Mesa within ten (10) days after receiving notice under

subparagraph 1 D 2 from an employee or otherwise receiving the actual notice of such
conviction;

. Taking one of the following actions within thirty (30) days of receiving notice under

subparagraph 1 D 2 with respect to an employee who is so convicted:

1. Taking appropriate personnel action against such an employee, up to and
including termination; or

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local
health agency, law enforcement, or other appropriate agency;
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G. Making a good faith effort to maintain a drug-free workplace through implementation
of subparagraphs 1 A through 1 F, inclusive.

Contractor and/or sub-grantee shall be deemed to be in violation of this Policy if the City
of Costa Mesa determines that:

a. Contractor and/or sub-grantee has made a false certification under paragraph 1
above;

b. Contractor and/or sub-grantee has violated the certification by failing to carry out
the requirements of subparagraphs 1 A through 1 G above;

c. Such number of employees of Contractor and/or sub-grantee have been convicted
of violations of criminal drug statutes for violations occurring in the workplace as
to indicate that the contractor and/or sub-grantee has failed to make a good faith
effort to provide a drug-free workplace.

Should any contractor and/or sub-grantee be deemed to be in violation of this Policy
pursuant to the provisions of 2 A, B, and C, a suspension, termination or debarment
proceeding subject to applicable Federal, State, and local laws shall be conducted. Upon
issuance of any final decision under this section requiring debarment of a contractor and/or
sub-grantee, the contractor and/or sub-grantee shall be ineligible for award of any
contract, agreement or grant from the City of Costa Mesa for a period specified in the
decision, not to exceed five (5) years. Upon issuance of any final decision recommending
against debarment of the contractor and/or sub-grantee, the contractor and/or sub-grantee
shall be eligible for compensation as provided by law.




